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DEDUCT ALTERNATES, PROPOSED POSSIBLE CHANGES TO DELETE PORTIONS OF WORK, ARE LISTED AS FOLLOWS IN THE

DRAWING SET:

D1.    BUILDING 500 TRACTION ELEVATOR UPGRADES.- S-1, P-2, P-3, S-4, S-5, S-6 & S-7

D2.    BUILDING 500 ELEVATOR S-9 UPGRADES.
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ES-001 ELECTRICAL LEGEND, CONVENTIONS AND ABBREVIATIONS
ES-002 ELECTRICAL GENERAL NOTES
ES-101 BUILDING 500 PENTHOUSE MEZZANINE LEVEL - ELECTRICAL DEMOLITION
ES-102 BUILDING 500 PENTHOUSE, FIRST FLOOR, BASEMENT - ELECTRICAL DEMOLITION
ES-103 BUILDING 500 BASEMENT - ELECTRICAL DEMOLITION
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ES-201 BUILDING 500 PENTHOUSE MEZZANINE LEVEL - ELECTRICAL NEW YORK
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ES-203 BUILDING 500 ROOF - ELECTRICAL NEW WORK
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ES-205 BUILDING 501 BASEMENT, FIRST FLOOR, AND ROOF - ELECTRICAL NEW WORK
ES-206 BUILDING 502 BASEMENT, FIRST FLOOR, AND ROOF - ELECTRICAL NEW WORK
ES-301 BUILDING 500 PARTIAL ELECTRICAL ONE-LINE DIAGRAM - DEMOLITION
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ES-505 BUILDING 501 ELECTRICAL SCHEDULES
ES-506 BUILDING 501 ELECTRICAL SCHEDULES
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ES-508 BUILDING 502 ELECTRICAL SCHEDULES AND BRANCH CIRCUIT SCHEDULE
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FA-001 FIRE ALARM AND DETECTION - NOTES AND SYMBOLS
FA-101 FIRE ALARM - BLDG. 500 ELEVATORS
FA102 FIRE ALARM - BLDG 500 ELEVATOR
FA103 FIRE ALARM - BLDG 500 ELEVATOR
FA104 FIRE ALARM - BLDG. 500, 501 & 502 ELEVATORS
FX001 SPRINKLER SYSTEM  NOTES AND SYMBOLS
FX101 SPRINKLER SYSTEM - BLDG 500 ELEVATORS
FX102 SPRINKLER SYSTEM - BLDG 501 & 502 ELEVATORS
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STRUCTURAL
S.001 - STRUCTURAL DETAILS
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VT.101 PH ELEVATOR MACHINE ROOM - BLDG. 500
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VT.103 ELEVATOR PLANS BLDG. 501 & 502

ARCHITECTURAL
GS-000 COVER SHEET
GS-001 GENERAL NOTES
GI-101 LIFE SAFETY PLAN - BLDG. 500 ELEVATORS
GI-102  LIFE SAFETY PLAN - BLDG. 500 ELEVATORS
GI-103  LIFE SAFETY PLAN - BLDG. 500 ELEVATORS
GI-104  LIFE SAFETY PLAN - BLDG. 500 ELEVATORS
GI-105  LIFE SAFETY PLAN - BLDG. 500, 501 & 502 ELEVATORS
AD-101 MECHANICAL PENTHOUSE PLANS (DEMO) - BLDG. 500
AE-101 MECHANICAL PENTHOUSE FLOOR PLAN (RENOVATED) - BLDG. 500
AE-102 LOBBY, ELEVATOR MACHINE RM. & ELEVATOR CABS
AE-103 ROOF PLANS
AE-104 DETAILS

MECHANICAL
MS-001 MECHANICAL LEGEND, DETAILS, SCHEDULES, GENERAL NOTES AND ABBREVIATIONS
MS-002 AUTOMATIC CONTROLS
MS-101 BUILDING 500 PENTHOUSE MEZZANINE LEVEL, -MECHANICAL DEMOLITION
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MS-201 BUILDING 500 PENTHOUSE MEZZANINE LEVEL - MECHANICAL NEW WORK
MS-202 BUILDING 500 BASEMENT AND FIRST FLOOR - MECHANICAL NEW WORK
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MS-204 BUILDING 500 BASEMENT - MECHANICAL NEW WORK
MS-205 BUILDING 501 BASEMENT, FIRST FLOOR, AND ROOF - MECHANICAL NEW WORK
MS-206 BUILDING 502 BASEMENT, FIRST FLOOR, AND ROOF - MECHANICAL NEW WORK
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100% Bid Set

Bldg. 500 Traction Elevators 
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VA CHANGES                                    7/13/15

sampowell
Typewritten Text
BASE BID: REPLACE 7 TRACTION ELEVATORS incl. TERRAZZO TILE FLOORING
ALTERNATES:
1. BASE BID WITH LUXURY VINYL TILE IN LIEU OF TERRAZZO.
2. ALTERNATE NO.1 LESS LESS REFURBISH ELEVATOR S-1.
3. ALTERNATE NO.2 LESS REFURBISH ELEVATORS S-4, S-5, S-6, AND S-7.
     (ONLY REFURBISH P-2 AND P-3).
NOTE: Elevator sub-contractor. The Contractor must submit with his bid the name and address of the 
elevator sub-contractor the Contractor will be using to perform the elevator work.
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CHANGED ALTERNATES                             10/26/15
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ADDED NOTE: SUBMIT ELEV SUB NAME  10/26/15




