

EASTERN COLORADO HEALTH CARE SYSTEM  
BASE YEAR (January 1, 2016 – December 31, 2016)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0001	MINOR – ZONE 1	15,000	X	\$	=	\$
0002	MODERATE – ZONE 1	200	X	\$	=	\$
0003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0004	MINOR – ZONE 2	10,000	X	\$	=	\$
0005	MODERATE – ZONE 2	100	X	\$	=	\$
0006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0007	MINOR – ZONE 3	5,000	X	\$	=	\$
0008	MODERATE – ZONE 3	50	X	\$	=	\$
0009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0010	MINOR – ZONE 4	N/A	X	\$	=	\$
0011	MODERATE – ZONE 4	N/A	X	\$	=	\$
0012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0013	MINOR – ZONE 5	N/A	X	\$	=	\$
0014	MODERATE – ZONE 5	N/A	X	\$	=	\$
0015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0016	MINOR – ZONE 6	N/A	X	\$	=	\$
0017	MODERATE – ZONE 6	N/A	X	\$	=	\$
0018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0019	MINOR – ZONE 7	N/A	X	\$	=	\$
0020	MODERATE – ZONE 7	N/A	X	\$	=	\$
0021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0022	MINOR – ZONE 8	N/A	X	\$	=	\$
0023	MODERATE – ZONE 8	N/A	X	\$	=	\$
0024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0025	MINOR – ZONE 9	N/A	X	\$	=	\$
0026	MODERATE – ZONE 9	N/A	X	\$	=	\$
0027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR ONE (1) (January 1, 2017 – December 31, 2017)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1001	MINOR – ZONE 1	15,000	X	\$	=	\$
1002	MODERATE – ZONE 1	200	X	\$	=	\$
1003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1004	MINOR – ZONE 2	10,000	X	\$	=	\$
1005	MODERATE – ZONE 2	100	X	\$	=	\$
1006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1007	MINOR – ZONE 3	5,000	X	\$	=	\$
1008	MODERATE – ZONE 3	50	X	\$	=	\$
1009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1010	MINOR – ZONE 4	N/A	X	\$	=	\$
1011	MODERATE – ZONE 4	N/A	X	\$	=	\$
1012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1013	MINOR – ZONE 5	N/A	X	\$	=	\$
1014	MODERATE – ZONE 5	N/A	X	\$	=	\$
1015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1016	MINOR – ZONE 6	N/A	X	\$	=	\$
1017	MODERATE – ZONE 6	N/A	X	\$	=	\$
1018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1019	MINOR – ZONE 7	N/A	X	\$	=	\$
1020	MODERATE – ZONE 7	N/A	X	\$	=	\$
1021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1022	MINOR – ZONE 8	N/A	X	\$	=	\$
1023	MODERATE – ZONE 8	N/A	X	\$	=	\$
1024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1025	MINOR – ZONE 9	N/A	X	\$	=	\$
1026	MODERATE – ZONE 9	N/A	X	\$	=	\$
1027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR TWO (2) (January 1, 2018 – December 31, 2018)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2001	MINOR – ZONE 1	15,000	X	\$	=	\$
2002	MODERATE – ZONE 1	200	X	\$	=	\$
2003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2004	MINOR – ZONE 2	10,000	X	\$	=	\$
2005	MODERATE – ZONE 2	100	X	\$	=	\$
2006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2007	MINOR – ZONE 3	5,000	X	\$	=	\$
2008	MODERATE – ZONE 3	50	X	\$	=	\$
2009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2010	MINOR – ZONE 4	N/A	X	\$	=	\$
2011	MODERATE – ZONE 4	N/A	X	\$	=	\$
2012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2013	MINOR – ZONE 5	N/A	X	\$	=	\$
2014	MODERATE – ZONE 5	N/A	X	\$	=	\$
2015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2016	MINOR – ZONE 6	N/A	X	\$	=	\$
2017	MODERATE – ZONE 6	N/A	X	\$	=	\$
2018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2019	MINOR – ZONE 7	N/A	X	\$	=	\$
2020	MODERATE – ZONE 7	N/A	X	\$	=	\$
2021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2022	MINOR – ZONE 8	N/A	X	\$	=	\$
2023	MODERATE – ZONE 8	N/A	X	\$	=	\$
2024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2025	MINOR – ZONE 9	N/A	X	\$	=	\$
2026	MODERATE – ZONE 9	N/A	X	\$	=	\$
2027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR THREE (3) (January 1, 2019 – December 31, 2019)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3001	MINOR – ZONE 1	15,000	X	\$	=	\$
3002	MODERATE – ZONE 1	200	X	\$	=	\$
3003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3004	MINOR – ZONE 2	10,000	X	\$	=	\$
3005	MODERATE – ZONE 2	100	X	\$	=	\$
3006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3007	MINOR – ZONE 3	5,000	X	\$	=	\$
3008	MODERATE – ZONE 3	50	X	\$	=	\$
3009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3010	MINOR – ZONE 4	N/A	X	\$	=	\$
3011	MODERATE – ZONE 4	N/A	X	\$	=	\$
3012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3013	MINOR – ZONE 5	N/A	X	\$	=	\$
3014	MODERATE – ZONE 5	N/A	X	\$	=	\$
3015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3016	MINOR – ZONE 6	N/A	X	\$	=	\$
3017	MODERATE – ZONE 6	N/A	X	\$	=	\$
3018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3019	MINOR – ZONE 7	N/A	X	\$	=	\$
3020	MODERATE – ZONE 7	N/A	X	\$	=	\$
3021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3022	MINOR – ZONE 8	N/A	X	\$	=	\$
3023	MODERATE – ZONE 8	N/A	X	\$	=	\$
3024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3025	MINOR – ZONE 9	N/A	X	\$	=	\$
3026	MODERATE – ZONE 9	N/A	X	\$	=	\$
3027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR FOUR (4) (January 1, 2020 – December 31, 2020)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4001	MINOR – ZONE 1	15,000	X	\$	=	\$
4002	MODERATE – ZONE 1	200	X	\$	=	\$
4003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4004	MINOR – ZONE 2	10,000	X	\$	=	\$
4005	MODERATE – ZONE 2	100	X	\$	=	\$
4006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4007	MINOR – ZONE 3	5,000	X	\$	=	\$
4008	MODERATE – ZONE 3	50	X	\$	=	\$
4009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4010	MINOR – ZONE 4	N/A	X	\$	=	\$
4011	MODERATE – ZONE 4	N/A	X	\$	=	\$
4012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4013	MINOR – ZONE 5	N/A	X	\$	=	\$
4014	MODERATE – ZONE 5	N/A	X	\$	=	\$
4015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4016	MINOR – ZONE 6	N/A	X	\$	=	\$
4017	MODERATE – ZONE 6	N/A	X	\$	=	\$
4018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4019	MINOR – ZONE 7	N/A	X	\$	=	\$
4020	MODERATE – ZONE 7	N/A	X	\$	=	\$
4021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4022	MINOR – ZONE 8	N/A	X	\$	=	\$
4023	MODERATE – ZONE 8	N/A	X	\$	=	\$
4024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4025	MINOR – ZONE 9	N/A	X	\$	=	\$
4026	MODERATE – ZONE 9	N/A	X	\$	=	\$
4027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CHEYENNE VA MEDICAL FACILITY  
BASE YEAR (January 1, 2016 – December 31, 2016)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0001	MINOR – ZONE 1	350	X	\$	=	\$
0002	MODERATE – ZONE 1	20	X	\$	=	\$
0003	MAJOR – ZONE 1	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0004	MINOR – ZONE 2	100	X	\$	=	\$
0005	MODERATE – ZONE 2	20	X	\$	=	\$
0006	MAJOR – ZONE 2	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0007	MINOR – ZONE 3	40	X	\$	=	\$
0008	MODERATE – ZONE 3	15	X	\$	=	\$
0009	MAJOR – ZONE 3	3	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0010	MINOR – ZONE 4	30	X	\$	=	\$
0011	MODERATE – ZONE 4	10	X	\$	=	\$
0012	MAJOR – ZONE 4	3	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0013	MINOR – ZONE 5	20	X	\$	=	\$
0014	MODERATE – ZONE 5	5	X	\$	=	\$
0015	MAJOR – ZONE 5	3	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0016	MINOR – ZONE 6	10	X	\$	=	\$
0017	MODERATE – ZONE 6	3	X	\$	=	\$
0018	MAJOR – ZONE 6	2	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0019	MINOR – ZONE 7	4	X	\$	=	\$
0020	MODERATE – ZONE 7	2	X	\$	=	\$
0021	MAJOR – ZONE 7	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0022	MINOR – ZONE 8	4	X	\$	=	\$
0023	MODERATE – ZONE 8	2	X	\$	=	\$
0024	MAJOR – ZONE 8	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0025	MINOR – ZONE 9	3	X	\$	=	\$
0026	MODERATE – ZONE 9	1	X	\$	=	\$
0027	MAJOR – ZONE 9	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR ONE (1) (January 1, 2017 – December 31, 2017)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1001	MINOR – ZONE 1	375	X	\$	=	\$
1002	MODERATE – ZONE 1	25	X	\$	=	\$
1003	MAJOR – ZONE 1	6	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1004	MINOR – ZONE 2	125	X	\$	=	\$
1005	MODERATE – ZONE 2	25	X	\$	=	\$
1006	MAJOR – ZONE 2	6	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1007	MINOR – ZONE 3	45	X	\$	=	\$
1008	MODERATE – ZONE 3	17	X	\$	=	\$
1009	MAJOR – ZONE 3	4	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1010	MINOR – ZONE 4	35	X	\$	=	\$
1011	MODERATE – ZONE 4	12	X	\$	=	\$
1012	MAJOR – ZONE 4	4	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1013	MINOR – ZONE 5	25	X	\$	=	\$
1014	MODERATE – ZONE 5	7	X	\$	=	\$
1015	MAJOR – ZONE 5	4	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1016	MINOR – ZONE 6	15	X	\$	=	\$
1017	MODERATE – ZONE 6	4	X	\$	=	\$
1018	MAJOR – ZONE 6	3	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1019	MINOR – ZONE 7	5	X	\$	=	\$
1020	MODERATE – ZONE 7	3	X	\$	=	\$
1021	MAJOR – ZONE 7	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1022	MINOR – ZONE 8	5	X	\$	=	\$
1023	MODERATE – ZONE 8	3	X	\$	=	\$
1024	MAJOR – ZONE 8	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1025	MINOR – ZONE 9	4	X	\$	=	\$
1026	MODERATE – ZONE 9	2	X	\$	=	\$
1027	MAJOR – ZONE 9	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR TWO (2) (January 1, 2018 – December 31, 2018)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2001	MINOR – ZONE 1	400	X	\$	=	\$
2002	MODERATE – ZONE 1	30	X	\$	=	\$
2003	MAJOR – ZONE 1	7	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2004	MINOR – ZONE 2	150	X	\$	=	\$
2005	MODERATE – ZONE 2	30	X	\$	=	\$
2006	MAJOR – ZONE 2	7	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2007	MINOR – ZONE 3	50	X	\$	=	\$
2008	MODERATE – ZONE 3	19	X	\$	=	\$
2009	MAJOR – ZONE 3	5	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2010	MINOR – ZONE 4	40	X	\$	=	\$
2011	MODERATE – ZONE 4	14	X	\$	=	\$
2012	MAJOR – ZONE 4	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2013	MINOR – ZONE 5	30	X	\$	=	\$
2014	MODERATE – ZONE 5	8	X	\$	=	\$
2015	MAJOR – ZONE 5	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2016	MINOR – ZONE 6	20	X	\$	=	\$
2017	MODERATE – ZONE 6	5	X	\$	=	\$
2018	MAJOR – ZONE 6	4	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2019	MINOR – ZONE 7	6	X	\$	=	\$
2020	MODERATE – ZONE 7	4	X	\$	=	\$
2021	MAJOR – ZONE 7	2	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2022	MINOR – ZONE 8	6	X	\$	=	\$
2023	MODERATE – ZONE 8	4	X	\$	=	\$
2024	MAJOR – ZONE 8	2	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2025	MINOR – ZONE 9	5	X	\$	=	\$
2026	MODERATE – ZONE 9	3	X	\$	=	\$
2027	MAJOR – ZONE 9	2	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



OPTION YEAR THREE (3) (November 1, 2018 – October 31, 2019)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3001	MINOR – ZONE 1	425	X	\$	=	\$
3002	MODERATE – ZONE 1	35	X	\$	=	\$
3003	MAJOR – ZONE 1	8	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3004	MINOR – ZONE 2	175	X	\$	=	\$
3005	MODERATE – ZONE 2	35	X	\$	=	\$
3006	MAJOR – ZONE 2	8	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3007	MINOR – ZONE 3	55	X	\$	=	\$
3008	MODERATE – ZONE 3	21	X	\$	=	\$
3009	MAJOR – ZONE 3	6	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3010	MINOR – ZONE 4	45	X	\$	=	\$
3011	MODERATE – ZONE 4	16	X	\$	=	\$
3012	MAJOR – ZONE 4	6	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3013	MINOR – ZONE 5	35	X	\$	=	\$
3014	MODERATE – ZONE 5	9	X	\$	=	\$
3015	MAJOR – ZONE 5	6	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3016	MINOR – ZONE 6	25	X	\$	=	\$
3017	MODERATE – ZONE 6	6	X	\$	=	\$
3018	MAJOR – ZONE 6	5	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3019	MINOR – ZONE 7	7	X	\$	=	\$
3020	MODERATE – ZONE 7	5	X	\$	=	\$
3021	MAJOR – ZONE 7	3	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3022	MINOR – ZONE 8	7	X	\$	=	\$
3023	MODERATE – ZONE 8	5	X	\$	=	\$
3024	MAJOR – ZONE 8	3	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3025	MINOR – ZONE 9	6	X	\$	=	\$
3026	MODERATE – ZONE 9	4	X	\$	=	\$
3027	MAJOR – ZONE 9	3	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR FOUR (4) (November 1, 2019 – October 31, 2020)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4001	MINOR – ZONE 1	450	X	\$	=	\$
4002	MODERATE – ZONE 1	40	X	\$	=	\$
4003	MAJOR – ZONE 1	9	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4004	MINOR – ZONE 2	200	X	\$	=	\$
4005	MODERATE – ZONE 2	40	X	\$	=	\$
4006	MAJOR – ZONE 2	9	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4007	MINOR – ZONE 3	60	X	\$	=	\$
4008	MODERATE – ZONE 3	23	X	\$	=	\$
4009	MAJOR – ZONE 3	7	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4010	MINOR – ZONE 4	50	X	\$	=	\$
4011	MODERATE – ZONE 4	18	X	\$	=	\$
4012	MAJOR – ZONE 4	7	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4013	MINOR – ZONE 5	40	X	\$	=	\$
4014	MODERATE – ZONE 5	10	X	\$	=	\$
4015	MAJOR – ZONE 5	7	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4016	MINOR – ZONE 6	30	X	\$	=	\$
4017	MODERATE – ZONE 6	7	X	\$	=	\$
4018	MAJOR – ZONE 6	6	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4019	MINOR – ZONE 7	8	X	\$	=	\$
4020	MODERATE – ZONE 7	6	X	\$	=	\$
4021	MAJOR – ZONE 7	4	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4022	MINOR – ZONE 8	8	X	\$	=	\$
4023	MODERATE – ZONE 8	6	X	\$	=	\$
4024	MAJOR – ZONE 8	4	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4025	MINOR – ZONE 9	7	X	\$	=	\$
4026	MODERATE – ZONE 9	5	X	\$	=	\$
4027	MAJOR – ZONE 9	4	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

VA SALT LAKE CITY HEALTH CARE SYSTEM  
BASE YEAR (November 1, 2015 – October 31, 2016)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0001	MINOR – ZONE 1	1000	X	\$	=	\$
0002	MODERATE – ZONE 1	800	X	\$	=	\$
0003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0004	MINOR – ZONE 2	500	X	\$	=	\$
0005	MODERATE – ZONE 2	450	X	\$	=	\$
0006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0007	MINOR – ZONE 3	450	X	\$	=	\$
0008	MODERATE – ZONE 3	400	X	\$	=	\$
0009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0010	MINOR – ZONE 4	400	X	\$	=	\$
0011	MODERATE – ZONE 4	350	X	\$	=	\$
0012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0013	MINOR – ZONE 5	350	X	\$	=	\$
0014	MODERATE – ZONE 5	300	X	\$	=	\$
0015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0016	MINOR – ZONE 6	300	X	\$	=	\$
0017	MODERATE – ZONE 6	250	X	\$	=	\$
0018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0019	MINOR – ZONE 7	250	X	\$	=	\$
0020	MODERATE – ZONE 7	200	X	\$	=	\$
0021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0022	MINOR – ZONE 8	200	X	\$	=	\$
0023	MODERATE – ZONE 8	150	X	\$	=	\$
0024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0025	MINOR – ZONE 9	150	X	\$	=	\$
0026	MODERATE – ZONE 9	100	X	\$	=	\$
0027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR ONE (1) (November 1, 2016 – October 31, 2017)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1001	MINOR – ZONE 1	1200	X	\$	=	\$
1002	MODERATE – ZONE 1	1000	X	\$	=	\$
1003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1004	MINOR – ZONE 2	550	X	\$	=	\$
1005	MODERATE – ZONE 2	500	X	\$	=	\$
1006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1007	MINOR – ZONE 3	500	X	\$	=	\$
1008	MODERATE – ZONE 3	450	X	\$	=	\$
1009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1010	MINOR – ZONE 4	450	X	\$	=	\$
1011	MODERATE – ZONE 4	400	X	\$	=	\$
1012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1013	MINOR – ZONE 5	400	X	\$	=	\$
1014	MODERATE – ZONE 5	350	X	\$	=	\$
1015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1016	MINOR – ZONE 6	350	X	\$	=	\$
1017	MODERATE – ZONE 6	300	X	\$	=	\$
1018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1019	MINOR – ZONE 7	300	X	\$	=	\$
1020	MODERATE – ZONE 7	250	X	\$	=	\$
1021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1022	MINOR – ZONE 8	250	X	\$	=	\$
1023	MODERATE – ZONE 8	200	X	\$	=	\$
1024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1025	MINOR – ZONE 9	200	X	\$	=	\$
1026	MODERATE – ZONE 9	150	X	\$	=	\$
1027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR TWO (2) (November 1, 2017 – October 31, 2018)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2001	MINOR – ZONE 1	1500	X	\$	=	\$
2002	MODERATE – ZONE 1	1300	X	\$	=	\$
2003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2004	MINOR – ZONE 2	600	X	\$	=	\$
2005	MODERATE – ZONE 2	550	X	\$	=	\$
2006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2007	MINOR – ZONE 3	550	X	\$	=	\$
2008	MODERATE – ZONE 3	500	X	\$	=	\$
2009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2010	MINOR – ZONE 4	500	X	\$	=	\$
2011	MODERATE – ZONE 4	450	X	\$	=	\$
2012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2013	MINOR – ZONE 5	450	X	\$	=	\$
2014	MODERATE – ZONE 5	400	X	\$	=	\$
2015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2016	MINOR – ZONE 6	400	X	\$	=	\$
2017	MODERATE – ZONE 6	350	X	\$	=	\$
2018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2019	MINOR – ZONE 7	350	X	\$	=	\$
2020	MODERATE – ZONE 7	300	X	\$	=	\$
2021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2022	MINOR – ZONE 8	300	X	\$	=	\$
2023	MODERATE – ZONE 8	250	X	\$	=	\$
2024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2025	MINOR – ZONE 9	250	X	\$	=	\$
2026	MODERATE – ZONE 9	200	X	\$	=	\$
2027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR THREE (3) (November 1, 2018 – October 31, 2019)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3001	MINOR – ZONE 1	1800	X	\$	=	\$
3002	MODERATE – ZONE 1	1500	X	\$	=	\$
3003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3004	MINOR – ZONE 2	650	X	\$	=	\$
3005	MODERATE – ZONE 2	600	X	\$	=	\$
3006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3007	MINOR – ZONE 3	600	X	\$	=	\$
3008	MODERATE – ZONE 3	550	X	\$	=	\$
3009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3010	MINOR – ZONE 4	550	X	\$	=	\$
3011	MODERATE – ZONE 4	500	X	\$	=	\$
3012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3013	MINOR – ZONE 5	500	X	\$	=	\$
3014	MODERATE – ZONE 5	450	X	\$	=	\$
3015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3016	MINOR – ZONE 6	450	X	\$	=	\$
3017	MODERATE – ZONE 6	400	X	\$	=	\$
3018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3019	MINOR – ZONE 7	400	X	\$	=	\$
3020	MODERATE – ZONE 7	350	X	\$	=	\$
3021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3022	MINOR – ZONE 8	350	X	\$	=	\$
3023	MODERATE – ZONE 8	300	X	\$	=	\$
3024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3025	MINOR – ZONE 9	300	X	\$	=	\$
3026	MODERATE – ZONE 9	250	X	\$	=	\$
3027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR FOUR (4) (November 1, 2019 – October 31, 2020)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4001	MINOR – ZONE 1	2000	X	\$	=	\$
4002	MODERATE – ZONE 1	1800	X	\$	=	\$
4003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4004	MINOR – ZONE 2	700	X	\$	=	\$
4005	MODERATE – ZONE 2	650	X	\$	=	\$
4006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4007	MINOR – ZONE 3	650	X	\$	=	\$
4008	MODERATE – ZONE 3	600	X	\$	=	\$
4009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4010	MINOR – ZONE 4	600	X	\$	=	\$
4011	MODERATE – ZONE 4	550	X	\$	=	\$
4012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4013	MINOR – ZONE 5	550	X	\$	=	\$
4014	MODERATE – ZONE 5	500	X	\$	=	\$
4015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4016	MINOR – ZONE 6	500	X	\$	=	\$
4017	MODERATE – ZONE 6	450	X	\$	=	\$
4018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4019	MINOR – ZONE 7	450	X	\$	=	\$
4020	MODERATE – ZONE 7	400	X	\$	=	\$
4021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4022	MINOR – ZONE 8	400	X	\$	=	\$
4023	MODERATE – ZONE 8	350	X	\$	=	\$
4024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4025	MINOR – ZONE 9	350	X	\$	=	\$
4026	MODERATE – ZONE 9	300	X	\$	=	\$
4027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

GRAND JUNCTION VA MEDICAL CENTER  
BASE YEAR (November 1, 2015 – October 31, 2016)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0001	MINOR – ZONE 1	85	X	\$	=	\$
0002	MODERATE – ZONE 1	40	X	\$	=	\$
0003	MAJOR – ZONE 1	25	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0004	MINOR – ZONE 2	30	X	\$	=	\$
0005	MODERATE – ZONE 2	15	X	\$	=	\$
0006	MAJOR – ZONE 2	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0007	MINOR – ZONE 3	30	X	\$	=	\$
0008	MODERATE – ZONE 3	15	X	\$	=	\$
0009	MAJOR – ZONE 3	5	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0010	MINOR – ZONE 4	2	X	\$	=	\$
0011	MODERATE – ZONE 4	2	X	\$	=	\$
0012	MAJOR – ZONE 4	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0013	MINOR – ZONE 5	2	X	\$	=	\$
0014	MODERATE – ZONE 5	2	X	\$	=	\$
0015	MAJOR – ZONE 5	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0016	MINOR – ZONE 6	1	X	\$	=	\$
0017	MODERATE – ZONE 6	1	X	\$	=	\$
0018	MAJOR – ZONE 6	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0019	MINOR – ZONE 7	1	X	\$	=	\$
0020	MODERATE – ZONE 7	1	X	\$	=	\$
0021	MAJOR – ZONE 7	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0022	MINOR – ZONE 8	1	X	\$	=	\$
0023	MODERATE – ZONE 8	1	X	\$	=	\$
0024	MAJOR – ZONE 8	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0025	MINOR – ZONE 9	1	X	\$	=	\$
0026	MODERATE – ZONE 9	1	X	\$	=	\$
0027	MAJOR – ZONE 9	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



OPTION YEAR ONE (1) (November 1, 2016 – October 31, 2017)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1001	MINOR – ZONE 1	85	X	\$	=	\$
1002	MODERATE – ZONE 1	40	X	\$	=	\$
1003	MAJOR – ZONE 1	25	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1004	MINOR – ZONE 2	30	X	\$	=	\$
1005	MODERATE – ZONE 2	15	X	\$	=	\$
1006	MAJOR – ZONE 2	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1007	MINOR – ZONE 3	30	X	\$	=	\$
1008	MODERATE – ZONE 3	15	X	\$	=	\$
1009	MAJOR – ZONE 3	5	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1010	MINOR – ZONE 4	2	X	\$	=	\$
1011	MODERATE – ZONE 4	2	X	\$	=	\$
1012	MAJOR – ZONE 4	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1013	MINOR – ZONE 5	2	X	\$	=	\$
1014	MODERATE – ZONE 5	2	X	\$	=	\$
1015	MAJOR – ZONE 5	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1016	MINOR – ZONE 6	1	X	\$	=	\$
1017	MODERATE – ZONE 6	1	X	\$	=	\$
1018	MAJOR – ZONE 6	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1019	MINOR – ZONE 7	1	X	\$	=	\$
1020	MODERATE – ZONE 7	1	X	\$	=	\$
1021	MAJOR – ZONE 7	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1022	MINOR – ZONE 8	1	X	\$	=	\$
1023	MODERATE – ZONE 8	1	X	\$	=	\$
1024	MAJOR – ZONE 8	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1025	MINOR – ZONE 9	1	X	\$	=	\$
1026	MODERATE – ZONE 9	1	X	\$	=	\$
1027	MAJOR – ZONE 9	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR TWO (2) (November 1, 2017 – October 31, 2018)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2001	MINOR – ZONE 1	85	X	\$	=	\$
2002	MODERATE – ZONE 1	40	X	\$	=	\$
2003	MAJOR – ZONE 1	25	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2004	MINOR – ZONE 2	30	X	\$	=	\$
2005	MODERATE – ZONE 2	15	X	\$	=	\$
2006	MAJOR – ZONE 2	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2007	MINOR – ZONE 3	30	X	\$	=	\$
2008	MODERATE – ZONE 3	15	X	\$	=	\$
2009	MAJOR – ZONE 3	5	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2010	MINOR – ZONE 4	2	X	\$	=	\$
2011	MODERATE – ZONE 4	2	X	\$	=	\$
2012	MAJOR – ZONE 4	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2013	MINOR – ZONE 5	2	X	\$	=	\$
2014	MODERATE – ZONE 5	2	X	\$	=	\$
2015	MAJOR – ZONE 5	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2016	MINOR – ZONE 6	1	X	\$	=	\$
2017	MODERATE – ZONE 6	1	X	\$	=	\$
2018	MAJOR – ZONE 6	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2019	MINOR – ZONE 7	1	X	\$	=	\$
2020	MODERATE – ZONE 7	1	X	\$	=	\$
2021	MAJOR – ZONE 7	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2022	MINOR – ZONE 8	1	X	\$	=	\$
2023	MODERATE – ZONE 8	1	X	\$	=	\$
2024	MAJOR – ZONE 8	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2025	MINOR – ZONE 9	1	X	\$	=	\$
2026	MODERATE – ZONE 9	1	X	\$	=	\$
2027	MAJOR – ZONE 9	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR THREE (3) (November 1, 2018 – October 31, 2019)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3001	MINOR – ZONE 1	85	X	\$	=	\$
3002	MODERATE – ZONE 1	40	X	\$	=	\$
3003	MAJOR – ZONE 1	25	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3004	MINOR – ZONE 2	30	X	\$	=	\$
3005	MODERATE – ZONE 2	15	X	\$	=	\$
3006	MAJOR – ZONE 2	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3007	MINOR – ZONE 3	30	X	\$	=	\$
3008	MODERATE – ZONE 3	15	X	\$	=	\$
3009	MAJOR – ZONE 3	5	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3010	MINOR – ZONE 4	2	X	\$	=	\$
3011	MODERATE – ZONE 4	2	X	\$	=	\$
3012	MAJOR – ZONE 4	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3013	MINOR – ZONE 5	2	X	\$	=	\$
3014	MODERATE – ZONE 5	2	X	\$	=	\$
3015	MAJOR – ZONE 5	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3016	MINOR – ZONE 6	1	X	\$	=	\$
3017	MODERATE – ZONE 6	1	X	\$	=	\$
3018	MAJOR – ZONE 6	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3019	MINOR – ZONE 7	1	X	\$	=	\$
3020	MODERATE – ZONE 7	1	X	\$	=	\$
3021	MAJOR – ZONE 7	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3022	MINOR – ZONE 8	1	X	\$	=	\$
3023	MODERATE – ZONE 8	1	X	\$	=	\$
3024	MAJOR – ZONE 8	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3025	MINOR – ZONE 9	1	X	\$	=	\$
3026	MODERATE – ZONE 9	1	X	\$	=	\$
3027	MAJOR – ZONE 9	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR FOUR (4) (November 1, 2019 – October 31, 2020)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4001	MINOR – ZONE 1	85	X	\$	=	\$
4002	MODERATE – ZONE 1	40	X	\$	=	\$
4003	MAJOR – ZONE 1	25	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4004	MINOR – ZONE 2	30	X	\$	=	\$
4005	MODERATE – ZONE 2	15	X	\$	=	\$
4006	MAJOR – ZONE 2	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4007	MINOR – ZONE 3	30	X	\$	=	\$
4008	MODERATE – ZONE 3	15	X	\$	=	\$
4009	MAJOR – ZONE 3	5	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4010	MINOR – ZONE 4	2	X	\$	=	\$
4011	MODERATE – ZONE 4	2	X	\$	=	\$
4012	MAJOR – ZONE 4	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4013	MINOR – ZONE 5	2	X	\$	=	\$
4014	MODERATE – ZONE 5	2	X	\$	=	\$
4015	MAJOR – ZONE 5	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4016	MINOR – ZONE 6	1	X	\$	=	\$
4017	MODERATE – ZONE 6	1	X	\$	=	\$
4018	MAJOR – ZONE 6	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4019	MINOR – ZONE 7	1	X	\$	=	\$
4020	MODERATE – ZONE 7	1	X	\$	=	\$
4021	MAJOR – ZONE 7	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4022	MINOR – ZONE 8	1	X	\$	=	\$
4023	MODERATE – ZONE 8	1	X	\$	=	\$
4024	MAJOR – ZONE 8	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4025	MINOR – ZONE 9	1	X	\$	=	\$
4026	MODERATE – ZONE 9	1	X	\$	=	\$
4027	MAJOR – ZONE 9	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

VA MONTANA HEALTH CARE SYSTEM  
BASE YEAR (November 1, 2015 – October 31, 2016)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0001	MINOR – ZONE 1	350	X	\$	=	\$
0002	MODERATE – ZONE 1	20	X	\$	=	\$
0003	MAJOR – ZONE 1	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0004	MINOR – ZONE 2	100	X	\$	=	\$
0005	MODERATE – ZONE 2	20	X	\$	=	\$
0006	MAJOR – ZONE 2	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0007	MINOR – ZONE 3	40	X	\$	=	\$
0008	MODERATE – ZONE 3	15	X	\$	=	\$
0009	MAJOR – ZONE 3	3	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0010	MINOR – ZONE 4	30	X	\$	=	\$
0011	MODERATE – ZONE 4	10	X	\$	=	\$
0012	MAJOR – ZONE 4	3	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0013	MINOR – ZONE 5	20	X	\$	=	\$
0014	MODERATE – ZONE 5	5	X	\$	=	\$
0015	MAJOR – ZONE 5	3	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0016	MINOR – ZONE 6	10	X	\$	=	\$
0017	MODERATE – ZONE 6	3	X	\$	=	\$
0018	MAJOR – ZONE 6	2	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0019	MINOR – ZONE 7	4	X	\$	=	\$
0020	MODERATE – ZONE 7	2	X	\$	=	\$
0021	MAJOR – ZONE 7	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0022	MINOR – ZONE 8	4	X	\$	=	\$
0023	MODERATE – ZONE 8	2	X	\$	=	\$
0024	MAJOR – ZONE 8	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0025	MINOR – ZONE 9	3	X	\$	=	\$
0026	MODERATE – ZONE 9	1	X	\$	=	\$
0027	MAJOR – ZONE 9	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR ONE (1) (November 1, 2016 – October 31, 2017)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1001	MINOR – ZONE 1	375	X	\$	=	\$
1002	MODERATE – ZONE 1	25	X	\$	=	\$
1003	MAJOR – ZONE 1	6	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1004	MINOR – ZONE 2	125	X	\$	=	\$
1005	MODERATE – ZONE 2	25	X	\$	=	\$
1006	MAJOR – ZONE 2	6	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1007	MINOR – ZONE 3	45	X	\$	=	\$
1008	MODERATE – ZONE 3	17	X	\$	=	\$
1009	MAJOR – ZONE 3	4	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1010	MINOR – ZONE 4	35	X	\$	=	\$
1011	MODERATE – ZONE 4	12	X	\$	=	\$
1012	MAJOR – ZONE 4	4	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1013	MINOR – ZONE 5	25	X	\$	=	\$
1014	MODERATE – ZONE 5	7	X	\$	=	\$
1015	MAJOR – ZONE 5	4	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1016	MINOR – ZONE 6	15	X	\$	=	\$
1017	MODERATE – ZONE 6	4	X	\$	=	\$
1018	MAJOR – ZONE 6	3	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1019	MINOR – ZONE 7	5	X	\$	=	\$
1020	MODERATE – ZONE 7	3	X	\$	=	\$
1021	MAJOR – ZONE 7	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1022	MINOR – ZONE 8	5	X	\$	=	\$
1023	MODERATE – ZONE 8	3	X	\$	=	\$
1024	MAJOR – ZONE 8	1	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1025	MINOR – ZONE 9	4	X	\$	=	\$
1026	MODERATE – ZONE 9	2	X	\$	=	\$
1027	MAJOR – ZONE 9	1	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR TWO (2) (November 1, 2017 – October 31, 2018)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2001	MINOR – ZONE 1	400	X	\$	=	\$
2002	MODERATE – ZONE 1	30	X	\$	=	\$
2003	MAJOR – ZONE 1	7	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2004	MINOR – ZONE 2	150	X	\$	=	\$
2005	MODERATE – ZONE 2	30	X	\$	=	\$
2006	MAJOR – ZONE 2	7	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2007	MINOR – ZONE 3	50	X	\$	=	\$
2008	MODERATE – ZONE 3	19	X	\$	=	\$
2009	MAJOR – ZONE 3	5	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2010	MINOR – ZONE 4	40	X	\$	=	\$
2011	MODERATE – ZONE 4	14	X	\$	=	\$
2012	MAJOR – ZONE 4	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2013	MINOR – ZONE 5	30	X	\$	=	\$
2014	MODERATE – ZONE 5	8	X	\$	=	\$
2015	MAJOR – ZONE 5	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2016	MINOR – ZONE 6	20	X	\$	=	\$
2017	MODERATE – ZONE 6	5	X	\$	=	\$
2018	MAJOR – ZONE 6	4	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2019	MINOR – ZONE 7	6	X	\$	=	\$
2020	MODERATE – ZONE 7	4	X	\$	=	\$
2021	MAJOR – ZONE 7	2	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2022	MINOR – ZONE 8	6	X	\$	=	\$
2023	MODERATE – ZONE 8	4	X	\$	=	\$
2024	MAJOR – ZONE 8	2	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2025	MINOR – ZONE 9	5	X	\$	=	\$
2026	MODERATE – ZONE 9	3	X	\$	=	\$
2027	MAJOR – ZONE 9	2	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR THREE (3) (November 1, 2018 – October 31, 2019)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3001	MINOR – ZONE 1	425	X	\$	=	\$
3002	MODERATE – ZONE 1	35	X	\$	=	\$
3003	MAJOR – ZONE 1	8	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3004	MINOR – ZONE 2	175	X	\$	=	\$
3005	MODERATE – ZONE 2	35	X	\$	=	\$
3006	MAJOR – ZONE 2	8	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3007	MINOR – ZONE 3	55	X	\$	=	\$
3008	MODERATE – ZONE 3	21	X	\$	=	\$
3009	MAJOR – ZONE 3	6	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3010	MINOR – ZONE 4	45	X	\$	=	\$
3011	MODERATE – ZONE 4	16	X	\$	=	\$
3012	MAJOR – ZONE 4	6	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3013	MINOR – ZONE 5	35	X	\$	=	\$
3014	MODERATE – ZONE 5	9	X	\$	=	\$
3015	MAJOR – ZONE 5	6	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3016	MINOR – ZONE 6	25	X	\$	=	\$
3017	MODERATE – ZONE 6	6	X	\$	=	\$
3018	MAJOR – ZONE 6	5	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3019	MINOR – ZONE 7	7	X	\$	=	\$
3020	MODERATE – ZONE 7	5	X	\$	=	\$
3021	MAJOR – ZONE 7	3	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3022	MINOR – ZONE 8	7	X	\$	=	\$
3023	MODERATE – ZONE 8	5	X	\$	=	\$
3024	MAJOR – ZONE 8	3	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3025	MINOR – ZONE 9	6	X	\$	=	\$
3026	MODERATE – ZONE 9	4	X	\$	=	\$
3027	MAJOR – ZONE 9	3	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



OPTION YEAR FOUR (4) (November 1, 2019 – October 31, 2020)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4001	MINOR – ZONE 1	450	X	\$	=	\$
4002	MODERATE – ZONE 1	40	X	\$	=	\$
4003	MAJOR – ZONE 1	9	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4004	MINOR – ZONE 2	200	X	\$	=	\$
4005	MODERATE – ZONE 2	40	X	\$	=	\$
4006	MAJOR – ZONE 2	9	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4007	MINOR – ZONE 3	60	X	\$	=	\$
4008	MODERATE – ZONE 3	23	X	\$	=	\$
4009	MAJOR – ZONE 3	7	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4010	MINOR – ZONE 4	50	X	\$	=	\$
4011	MODERATE – ZONE 4	18	X	\$	=	\$
4012	MAJOR – ZONE 4	7	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4013	MINOR – ZONE 5	40	X	\$	=	\$
4014	MODERATE – ZONE 5	10	X	\$	=	\$
4015	MAJOR – ZONE 5	7	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4016	MINOR – ZONE 6	30	X	\$	=	\$
4017	MODERATE – ZONE 6	7	X	\$	=	\$
4018	MAJOR – ZONE 6	6	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4019	MINOR – ZONE 7	8	X	\$	=	\$
4020	MODERATE – ZONE 7	6	X	\$	=	\$
4021	MAJOR – ZONE 7	4	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4022	MINOR – ZONE 8	8	X	\$	=	\$
4023	MODERATE – ZONE 8	6	X	\$	=	\$
4024	MAJOR – ZONE 8	4	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4025	MINOR – ZONE 9	7	X	\$	=	\$
4026	MODERATE – ZONE 9	5	X	\$	=	\$
4027	MAJOR – ZONE 9	4	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

SHERIDAN VA MEDICAL CENTER  
BASE YEAR (November 1, 2015 – October 31, 2016)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0001	MINOR – ZONE 1	100	X	\$	=	\$
0002	MODERATE – ZONE 1	200	X	\$	=	\$
0003	MAJOR – ZONE 1	200	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0004	MINOR – ZONE 2	100	X	\$	=	\$
0005	MODERATE – ZONE 2	200	X	\$	=	\$
0006	MAJOR – ZONE 2	200	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0007	MINOR – ZONE 3	150	X	\$	=	\$
0008	MODERATE – ZONE 3	250	X	\$	=	\$
0009	MAJOR – ZONE 3	250	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0010	MINOR – ZONE 4	250	X	\$	=	\$
0011	MODERATE – ZONE 4	300	X	\$	=	\$
0012	MAJOR – ZONE 4	300	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0013	MINOR – ZONE 5	250	X	\$	=	\$
0014	MODERATE – ZONE 5	325	X	\$	=	\$
0015	MAJOR – ZONE 5	325	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0016	MINOR – ZONE 6	300	X	\$	=	\$
0017	MODERATE – ZONE 6	400	X	\$	=	\$
0018	MAJOR – ZONE 6	400	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0019	MINOR – ZONE 7	300	X	\$	=	\$
0020	MODERATE – ZONE 7	400	X	\$	=	\$
0021	MAJOR – ZONE 7	400	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0022	MINOR – ZONE 8	100	X	\$	=	\$
0023	MODERATE – ZONE 8	300	X	\$	=	\$
0024	MAJOR – ZONE 8	300	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0025	MINOR – ZONE 9	100	X	\$	=	\$
0026	MODERATE – ZONE 9	300	X	\$	=	\$
0027	MAJOR – ZONE 9	300	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR ONE (1) (November 1, 2016 – October 31, 2017)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1001	MINOR – ZONE 1	125	X	\$	=	\$
1002	MODERATE – ZONE 1	225	X	\$	=	\$
1003	MAJOR – ZONE 1	225	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1004	MINOR – ZONE 2	175	X	\$	=	\$
1005	MODERATE – ZONE 2	275	X	\$	=	\$
1006	MAJOR – ZONE 2	275	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1007	MINOR – ZONE 3	275	X	\$	=	\$
1008	MODERATE – ZONE 3	325	X	\$	=	\$
1009	MAJOR – ZONE 3	325	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1010	MINOR – ZONE 4	275	X	\$	=	\$
1011	MODERATE – ZONE 4	350	X	\$	=	\$
1012	MAJOR – ZONE 4	350	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1013	MINOR – ZONE 5	300	X	\$	=	\$
1014	MODERATE – ZONE 5	375	X	\$	=	\$
1015	MAJOR – ZONE 5	375	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1016	MINOR – ZONE 6	325	X	\$	=	\$
1017	MODERATE – ZONE 6	425	X	\$	=	\$
1018	MAJOR – ZONE 6	425	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1019	MINOR – ZONE 7	325	X	\$	=	\$
1020	MODERATE – ZONE 7	475	X	\$	=	\$
1021	MAJOR – ZONE 7	475	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1022	MINOR – ZONE 8	100	X	\$	=	\$
1023	MODERATE – ZONE 8	325	X	\$	=	\$
1024	MAJOR – ZONE 8	325	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1025	MINOR – ZONE 9	100	X	\$	=	\$
1026	MODERATE – ZONE 9	325	X	\$	=	\$
1027	MAJOR – ZONE 9	325	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR TWO (2) (November 1, 2017 – October 31, 2018)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2001	MINOR – ZONE 1	150	X	\$	=	\$
2002	MODERATE – ZONE 1	250	X	\$	=	\$
2003	MAJOR – ZONE 1	250	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2004	MINOR – ZONE 2	200	X	\$	=	\$
2005	MODERATE – ZONE 2	300	X	\$	=	\$
2006	MAJOR – ZONE 2	300	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2007	MINOR – ZONE 3	300	X	\$	=	\$
2008	MODERATE – ZONE 3	350	X	\$	=	\$
2009	MAJOR – ZONE 3	350	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2010	MINOR – ZONE 4	300	X	\$	=	\$
2011	MODERATE – ZONE 4	375	X	\$	=	\$
2012	MAJOR – ZONE 4	375	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2013	MINOR – ZONE 5	325	X	\$	=	\$
2014	MODERATE – ZONE 5	400	X	\$	=	\$
2015	MAJOR – ZONE 5	400	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2016	MINOR – ZONE 6	400	X	\$	=	\$
2017	MODERATE – ZONE 6	425	X	\$	=	\$
2018	MAJOR – ZONE 6	425	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2019	MINOR – ZONE 7	425	X	\$	=	\$
2020	MODERATE – ZONE 7	450	X	\$	=	\$
2021	MAJOR – ZONE 7	450	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2022	MINOR – ZONE 8	450	X	\$	=	\$
2023	MODERATE – ZONE 8	475	X	\$	=	\$
2024	MAJOR – ZONE 8	475	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2025	MINOR – ZONE 9	125	X	\$	=	\$
2026	MODERATE – ZONE 9	300	X	\$	=	\$
2027	MAJOR – ZONE 9	300	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR THREE (3) (November 1, 2018 – October 31, 2019)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3001	MINOR – ZONE 1	175	X	\$	=	\$
3002	MODERATE – ZONE 1	275	X	\$	=	\$
3003	MAJOR – ZONE 1	275	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3004	MINOR – ZONE 2	225	X	\$	=	\$
3005	MODERATE – ZONE 2	325	X	\$	=	\$
3006	MAJOR – ZONE 2	325	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3007	MINOR – ZONE 3	325	X	\$	=	\$
3008	MODERATE – ZONE 3	375	X	\$	=	\$
3009	MAJOR – ZONE 3	375	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3010	MINOR – ZONE 4	350	X	\$	=	\$
3011	MODERATE – ZONE 4	400	X	\$	=	\$
3012	MAJOR – ZONE 4	400	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3013	MINOR – ZONE 5	375	X	\$	=	\$
3014	MODERATE – ZONE 5	425	X	\$	=	\$
3015	MAJOR – ZONE 5	425	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3016	MINOR – ZONE 6	400	X	\$	=	\$
3017	MODERATE – ZONE 6	450	X	\$	=	\$
3018	MAJOR – ZONE 6	450	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3019	MINOR – ZONE 7	425	X	\$	=	\$
3020	MODERATE – ZONE 7	475	X	\$	=	\$
3021	MAJOR – ZONE 7	475	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3022	MINOR – ZONE 8	450	X	\$	=	\$
3023	MODERATE – ZONE 8	500	X	\$	=	\$
3024	MAJOR – ZONE 8	500	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3025	MINOR – ZONE 9	150	X	\$	=	\$
3026	MODERATE – ZONE 9	325	X	\$	=	\$
3027	MAJOR – ZONE 9	325	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR FOUR (4) (November 1, 2019 – October 31, 2020)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4001	MINOR – ZONE 1	200	X	\$	=	\$
4002	MODERATE – ZONE 1	300	X	\$	=	\$
4003	MAJOR – ZONE 1	300	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4004	MINOR – ZONE 2	250	X	\$	=	\$
4005	MODERATE – ZONE 2	350	X	\$	=	\$
4006	MAJOR – ZONE 2	350	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4007	MINOR – ZONE 3	350	X	\$	=	\$
4008	MODERATE – ZONE 3	400	X	\$	=	\$
4009	MAJOR – ZONE 3	400	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4010	MINOR – ZONE 4	375	X	\$	=	\$
4011	MODERATE – ZONE 4	425	X	\$	=	\$
4012	MAJOR – ZONE 4	425	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4013	MINOR – ZONE 5	400	X	\$	=	\$
4014	MODERATE – ZONE 5	450	X	\$	=	\$
4015	MAJOR – ZONE 5	450	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4016	MINOR – ZONE 6	425	X	\$	=	\$
4017	MODERATE – ZONE 6	475	X	\$	=	\$
4018	MAJOR – ZONE 6	475	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4019	MINOR – ZONE 7	450	X	\$	=	\$
4020	MODERATE – ZONE 7	500	X	\$	=	\$
4021	MAJOR – ZONE 7	500	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4022	MINOR – ZONE 8	475	X	\$	=	\$
4023	MODERATE – ZONE 8	525	X	\$	=	\$
4024	MAJOR – ZONE 8	525	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4025	MINOR – ZONE 9	175	X	\$	=	\$
4026	MODERATE – ZONE 9	350	X	\$	=	\$
4027	MAJOR – ZONE 9	350	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OKLAHOMA CITY VA MEDICAL SYSTEM

BASE YEAR (January 1, 2016 – December 31, 2016)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0001	MINOR – ZONE 1	35	X	\$	=	\$
0002	MODERATE – ZONE 1	50	X	\$	=	\$
0003	MAJOR – ZONE 1	75	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0004	MINOR – ZONE 2	25	X	\$	=	\$
0005	MODERATE – ZONE 2	50	X	\$	=	\$
0006	MAJOR – ZONE 2	30	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0007	MINOR – ZONE 3	15	X	\$	=	\$
0008	MODERATE – ZONE 3	15	X	\$	=	\$
0009	MAJOR – ZONE 3	25	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0010	MINOR – ZONE 4	25	X	\$	=	\$
0011	MODERATE – ZONE 4	20	X	\$	=	\$
0012	MAJOR – ZONE 4	15	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0013	MINOR – ZONE 5	5	X	\$	=	\$
0014	MODERATE – ZONE 5	5	X	\$	=	\$
0015	MAJOR – ZONE 5	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0016	MINOR – ZONE 6	0	X	\$	=	\$
0017	MODERATE – ZONE 6	0	X	\$	=	\$
0018	MAJOR – ZONE 6	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0019	MINOR – ZONE 7	0	X	\$	=	\$
0020	MODERATE – ZONE 7	0	X	\$	=	\$
0021	MAJOR – ZONE 7	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0022	MINOR – ZONE 8	0	X	\$	=	\$
0023	MODERATE – ZONE 8	0	X	\$	=	\$
0024	MAJOR – ZONE 8	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0025	MINOR – ZONE 9	0	X	\$	=	\$
0026	MODERATE – ZONE 9	0	X	\$	=	\$
0027	MAJOR – ZONE 9	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR ONE (1) (January 1, 2017 – December 31, 2017)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1001	MINOR – ZONE 1	35	X	\$	=	\$
1002	MODERATE – ZONE 1	50	X	\$	=	\$
1003	MAJOR – ZONE 1	75	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1004	MINOR – ZONE 2	25	X	\$	=	\$
1005	MODERATE – ZONE 2	50	X	\$	=	\$
1006	MAJOR – ZONE 2	30	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1007	MINOR – ZONE 3	15	X	\$	=	\$
1008	MODERATE – ZONE 3	15	X	\$	=	\$
1009	MAJOR – ZONE 3	25	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1010	MINOR – ZONE 4	25	X	\$	=	\$
1011	MODERATE – ZONE 4	20	X	\$	=	\$
1012	MAJOR – ZONE 4	15	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1013	MINOR – ZONE 5	5	X	\$	=	\$
1014	MODERATE – ZONE 5	5	X	\$	=	\$
1015	MAJOR – ZONE 5	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1016	MINOR – ZONE 6	0	X	\$	=	\$
1017	MODERATE – ZONE 6	0	X	\$	=	\$
1018	MAJOR – ZONE 6	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1019	MINOR – ZONE 7	0	X	\$	=	\$
1020	MODERATE – ZONE 7	0	X	\$	=	\$
1021	MAJOR – ZONE 7	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1022	MINOR – ZONE 8	0	X	\$	=	\$
1023	MODERATE – ZONE 8	0	X	\$	=	\$
1024	MAJOR – ZONE 8	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1025	MINOR – ZONE 9	0	X	\$	=	\$
1026	MODERATE – ZONE 9	0	X	\$	=	\$
1027	MAJOR – ZONE 9	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



OPTION YEAR TWO (2) (January 1, 2018 – December 31, 2018)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2001	MINOR – ZONE 1	35	X	\$	=	\$
2002	MODERATE – ZONE 1	50	X	\$	=	\$
2003	MAJOR – ZONE 1	75	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2004	MINOR – ZONE 2	25	X	\$	=	\$
2005	MODERATE – ZONE 2	50	X	\$	=	\$
2006	MAJOR – ZONE 2	30	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2007	MINOR – ZONE 3	15	X	\$	=	\$
2008	MODERATE – ZONE 3	15	X	\$	=	\$
2009	MAJOR – ZONE 3	25	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2010	MINOR – ZONE 4	25	X	\$	=	\$
2011	MODERATE – ZONE 4	20	X	\$	=	\$
2012	MAJOR – ZONE 4	15	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2013	MINOR – ZONE 5	5	X	\$	=	\$
2014	MODERATE – ZONE 5	5	X	\$	=	\$
2015	MAJOR – ZONE 5	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2016	MINOR – ZONE 6	0	X	\$	=	\$
2017	MODERATE – ZONE 6	0	X	\$	=	\$
2018	MAJOR – ZONE 6	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2019	MINOR – ZONE 7	0	X	\$	=	\$
2020	MODERATE – ZONE 7	0	X	\$	=	\$
2021	MAJOR – ZONE 7	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2022	MINOR – ZONE 8	0	X	\$	=	\$
2023	MODERATE – ZONE 8	0	X	\$	=	\$
2024	MAJOR – ZONE 8	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2025	MINOR – ZONE 9	0	X	\$	=	\$
2026	MODERATE – ZONE 9	0	X	\$	=	\$
2027	MAJOR – ZONE 9	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR THREE (3) (January 1, 2019 – December 31, 2019)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3001	MINOR – ZONE 1	35	X	\$	=	\$
3002	MODERATE – ZONE 1	50	X	\$	=	\$
3003	MAJOR – ZONE 1	75	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3004	MINOR – ZONE 2	25	X	\$	=	\$
3005	MODERATE – ZONE 2	50	X	\$	=	\$
3006	MAJOR – ZONE 2	30	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3007	MINOR – ZONE 3	15	X	\$	=	\$
3008	MODERATE – ZONE 3	15	X	\$	=	\$
3009	MAJOR – ZONE 3	25	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3010	MINOR – ZONE 4	25	X	\$	=	\$
3011	MODERATE – ZONE 4	20	X	\$	=	\$
3012	MAJOR – ZONE 4	15	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3013	MINOR – ZONE 5	5	X	\$	=	\$
3014	MODERATE – ZONE 5	5	X	\$	=	\$
3015	MAJOR – ZONE 5	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3016	MINOR – ZONE 6	0	X	\$	=	\$
3017	MODERATE – ZONE 6	0	X	\$	=	\$
3018	MAJOR – ZONE 6	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3019	MINOR – ZONE 7	0	X	\$	=	\$
3020	MODERATE – ZONE 7	0	X	\$	=	\$
3021	MAJOR – ZONE 7	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3022	MINOR – ZONE 8	0	X	\$	=	\$
3023	MODERATE – ZONE 8	0	X	\$	=	\$
3024	MAJOR – ZONE 8	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3025	MINOR – ZONE 9	0	X	\$	=	\$
3026	MODERATE – ZONE 9	0	X	\$	=	\$
3027	MAJOR – ZONE 9	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR FOUR (4) (January 1, 2020 – December 31, 2020)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4001	MINOR – ZONE 1	35	X	\$	=	\$
4002	MODERATE – ZONE 1	50	X	\$	=	\$
4003	MAJOR – ZONE 1	75	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4004	MINOR – ZONE 2	25	X	\$	=	\$
4005	MODERATE – ZONE 2	50	X	\$	=	\$
4006	MAJOR – ZONE 2	30	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4007	MINOR – ZONE 3	15	X	\$	=	\$
4008	MODERATE – ZONE 3	15	X	\$	=	\$
4009	MAJOR – ZONE 3	25	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4010	MINOR – ZONE 4	25	X	\$	=	\$
4011	MODERATE – ZONE 4	20	X	\$	=	\$
4012	MAJOR – ZONE 4	15	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4013	MINOR – ZONE 5	5	X	\$	=	\$
4014	MODERATE – ZONE 5	5	X	\$	=	\$
4015	MAJOR – ZONE 5	5	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4016	MINOR – ZONE 6	0	X	\$	=	\$
4017	MODERATE – ZONE 6	0	X	\$	=	\$
4018	MAJOR – ZONE 6	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4019	MINOR – ZONE 7	0	X	\$	=	\$
4020	MODERATE – ZONE 7	0	X	\$	=	\$
4021	MAJOR – ZONE 7	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4022	MINOR – ZONE 8	0	X	\$	=	\$
4023	MODERATE – ZONE 8	0	X	\$	=	\$
4024	MAJOR – ZONE 8	0	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4025	MINOR – ZONE 9	0	X	\$	=	\$
4026	MODERATE – ZONE 9	0	X	\$	=	\$
4027	MAJOR – ZONE 9	0	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

MUSKOGEE VA MEDICAL CENTER

BASE YEAR (January 1, 2016 – December 31, 2016)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0001	MINOR – ZONE 1	N/A	X	\$	=	\$
0002	MODERATE – ZONE 1	N/A	X	\$	=	\$
0003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0004	MINOR – ZONE 2	N/A	X	\$	=	\$
0005	MODERATE – ZONE 2	N/A	X	\$	=	\$
0006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0007	MINOR – ZONE 3	N/A	X	\$	=	\$
0008	MODERATE – ZONE 3	N/A	X	\$	=	\$
0009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0010	MINOR – ZONE 4	N/A	X	\$	=	\$
0011	MODERATE – ZONE 4	N/A	X	\$	=	\$
0012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0013	MINOR – ZONE 5	N/A	X	\$	=	\$
0014	MODERATE – ZONE 5	N/A	X	\$	=	\$
0015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0016	MINOR – ZONE 6	N/A	X	\$	=	\$
0017	MODERATE – ZONE 6	N/A	X	\$	=	\$
0018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0019	MINOR – ZONE 7	N/A	X	\$	=	\$
0020	MODERATE – ZONE 7	N/A	X	\$	=	\$
0021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0022	MINOR – ZONE 8	N/A	X	\$	=	\$
0023	MODERATE – ZONE 8	N/A	X	\$	=	\$
0024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
0025	MINOR – ZONE 9	N/A	X	\$	=	\$
0026	MODERATE – ZONE 9	N/A	X	\$	=	\$
0027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR ONE (1) (January 1, 2017 – December 31, 2017)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1001	MINOR – ZONE 1	N/A	X	\$	=	\$
1002	MODERATE – ZONE 1	N/A	X	\$	=	\$
1003	MAJOR – ZONE 1	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1004	MINOR – ZONE 2	N/A	X	\$	=	\$
1005	MODERATE – ZONE 2	N/A	X	\$	=	\$
1006	MAJOR – ZONE 2	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1007	MINOR – ZONE 3	N/A	X	\$	=	\$
1008	MODERATE – ZONE 3	N/A	X	\$	=	\$
1009	MAJOR – ZONE 3	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1010	MINOR – ZONE 4	N/A	X	\$	=	\$
1011	MODERATE – ZONE 4	N/A	X	\$	=	\$
1012	MAJOR – ZONE 4	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1013	MINOR – ZONE 5	N/A	X	\$	=	\$
1014	MODERATE – ZONE 5	N/A	X	\$	=	\$
1015	MAJOR – ZONE 5	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1016	MINOR – ZONE 6	N/A	X	\$	=	\$
1017	MODERATE – ZONE 6	N/A	X	\$	=	\$
1018	MAJOR – ZONE 6	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1019	MINOR – ZONE 7	N/A	X	\$	=	\$
1020	MODERATE – ZONE 7	N/A	X	\$	=	\$
1021	MAJOR – ZONE 7	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1022	MINOR – ZONE 8	N/A	X	\$	=	\$
1023	MODERATE – ZONE 8	N/A	X	\$	=	\$
1024	MAJOR – ZONE 8	N/A	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
1025	MINOR – ZONE 9	N/A	X	\$	=	\$
1026	MODERATE – ZONE 9	N/A	X	\$	=	\$
1027	MAJOR – ZONE 9	N/A	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR TWO (2) (October 1, 2018 – December 31, 2018)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2001	MINOR – ZONE 1	25	X	\$	=	\$
2002	MODERATE – ZONE 1	50	X	\$	=	\$
2003	MAJOR – ZONE 1	75	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2004	MINOR – ZONE 2	25	X	\$	=	\$
2005	MODERATE – ZONE 2	50	X	\$	=	\$
2006	MAJOR – ZONE 2	75	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2007	MINOR – ZONE 3	25	X	\$	=	\$
2008	MODERATE – ZONE 3	50	X	\$	=	\$
2009	MAJOR – ZONE 3	75	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT



CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2010	MINOR – ZONE 4	25	X	\$	=	\$
2011	MODERATE – ZONE 4	50	X	\$	=	\$
2012	MAJOR – ZONE 4	75	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2013	MINOR – ZONE 5	25	X	\$	=	\$
2014	MODERATE – ZONE 5	50	X	\$	=	\$
2015	MAJOR – ZONE 5	75	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2016	MINOR – ZONE 6	25	X	\$	=	\$
2017	MODERATE – ZONE 6	50	X	\$	=	\$
2018	MAJOR – ZONE 6	75	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2019	MINOR – ZONE 7	10	X	\$	=	\$
2020	MODERATE – ZONE 7	25	X	\$	=	\$
2021	MAJOR – ZONE 7	50	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2022	MINOR – ZONE 8	10	X	\$	=	\$
2023	MODERATE – ZONE 8	25	X	\$	=	\$
2024	MAJOR – ZONE 8	50	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
2025	MINOR – ZONE 9	10	X	\$	=	\$
2026	MODERATE – ZONE 9	25	X	\$	=	\$
2027	MAJOR – ZONE 9	50	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR THREE (3) (January 1, 2019 – December 31, 2019)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3001	MINOR – ZONE 1	200	X	\$	=	\$
3002	MODERATE – ZONE 1	250	X	\$	=	\$
3003	MAJOR – ZONE 1	300	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3004	MINOR – ZONE 2	150	X	\$	=	\$
3005	MODERATE – ZONE 2	200	X	\$	=	\$
3006	MAJOR – ZONE 2	250	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3007	MINOR – ZONE 3	100	X	\$	=	\$
3008	MODERATE – ZONE 3	150	X	\$	=	\$
3009	MAJOR – ZONE 3	200	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3010	MINOR – ZONE 4	100	X	\$	=	\$
3011	MODERATE – ZONE 4	150	X	\$	=	\$
3012	MAJOR – ZONE 4	200	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3013	MINOR – ZONE 5	100	X	\$	=	\$
3014	MODERATE – ZONE 5	150	X	\$	=	\$
3015	MAJOR – ZONE 5	200	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3016	MINOR – ZONE 6	100	X	\$	=	\$
3017	MODERATE – ZONE 6	150	X	\$	=	\$
3018	MAJOR – ZONE 6	200	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3019	MINOR – ZONE 7	50	X	\$	=	\$
3020	MODERATE – ZONE 7	100	X	\$	=	\$
3021	MAJOR – ZONE 7	150	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3022	MINOR – ZONE 8	50	X	\$	=	\$
3023	MODERATE – ZONE 8	100	X	\$	=	\$
3024	MAJOR – ZONE 8	150	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
3025	MINOR – ZONE 9	25	X	\$	=	\$
3026	MODERATE – ZONE 9	75	X	\$	=	\$
3027	MAJOR – ZONE 9	100	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

OPTION YEAR FOUR (4) (January 1, 2020 – December 31, 2020)

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4001	MINOR – ZONE 1	230	X	\$	=	\$
4002	MODERATE – ZONE 1	280	X	\$	=	\$
4003	MAJOR – ZONE 1	330	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4004	MINOR – ZONE 2	180	X	\$	=	\$
4005	MODERATE – ZONE 2	230	X	\$	=	\$
4006	MAJOR – ZONE 2	280	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4007	MINOR – ZONE 3	130	X	\$	=	\$
4008	MODERATE – ZONE 3	180	X	\$	=	\$
4009	MAJOR – ZONE 3	230	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4010	MINOR – ZONE 4	130	X	\$	=	\$
4011	MODERATE – ZONE 4	180	X	\$	=	\$
4012	MAJOR – ZONE 4	230	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4013	MINOR – ZONE 5	130	X	\$	=	\$
4014	MODERATE – ZONE 5	180	X	\$	=	\$
4015	MAJOR – ZONE 5	230	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4016	MINOR – ZONE 6	130	X	\$	=	\$
4017	MODERATE – ZONE 6	180	X	\$	=	\$
4018	MAJOR – ZONE 6	230	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4019	MINOR – ZONE 7	130	X	\$	=	\$
4020	MODERATE – ZONE 7	180	X	\$	=	\$
4021	MAJOR – ZONE 7	280	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4022	MINOR – ZONE 8	80	X	\$	=	\$
4023	MODERATE – ZONE 8	130	X	\$	=	\$
4024	MAJOR – ZONE 8	180	X	\$	=	\$

CLIN	EQUIPMENT-TYPE	ESTIMATED ANNUAL QUANTITIES	X	UNIT PRICE/JOB	=	ESTIMATED ANNUAL TOTAL FOR EQUIPMENT-TYPE
4025	MINOR – ZONE 9	30	X	\$	=	\$
4026	MODERATE – ZONE 9	80	X	\$	=	\$
4027	MAJOR – ZONE 9	130	X	\$	=	\$

\*INVENTORY PICK UP BY THE CONTRACTOR FROM THE VA WILL BE DONE AT NO CHARGE TO THE GOVERNMENT