

B.2 Price/Cost Schedule Amendment No. A00004

6 November 2015

Contract period will consist of a base period from Date of Award through September 30, 2016, with four one-year options to extend the term of the contract through September 30, 2020. Units and services to be in accordance with Statement of Work, attached technical specifications, and the terms and conditions contained in this solicitation.

BASE YEAR: October 1, 2015 – September 30, 2016					
CLIN	ITEM	EST QTY	UNIT	UNIT PRICE	TOTAL PRICE
0001	Headstone Cleaning (Twice a Year)	800	Each		
0002	Headstone Trimming (weekly-37wks)	37	Week		
0003	Headstones raise, lower, realign, reset and backfill.	45	Each		
0004	Headstone receiving and setting.	750	Each		
0005	Headstone replacements, including pulling and setting R2's.	50	Each		
0006	Receiving blank headstones from delivery truck (forklift) and breaking down pallets of blank headstones.	2	Pallet		
0007	Sunken Grave Repair. Repair of damaged turf. Top dressing/grade adjustment.	50	Each		
0008	(Phase I A) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 8.5 acres-weekly-37 weeks).	37	Week		
0008b	(Phase 1B) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 63 acres).	0	Month		Reserved
0009	Maintenance of forested buffer areas including the removal of fallen trees, pruning dangerous limbs, removal of weeds and unsightly undergrowth.(5 acres)	12	Month		
0010	(Phase 1A) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (Main Entrance, Memorial Trail, 1 Shelter, Island Beds, Columbarium, Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the contractor.	12	Month		
0010b	(Phase 1B) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (1 Shelter and Island Beds) Mulch supplied by the contractor.	0	Month		Reserved
0011	(Phase 1A) Sweeping or blowing off of all roads and walkways as required, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (105,000 sq.ft) daily or as needed.	12	Month		
0011b	(Phase 1B) Sweeping or blowing off of all roads and walkways, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (140,000 sq.ft)	0	Month		Reserved

0012	(Phase 1A) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (8.5 acres)	9	Month		
0012b	(Phase 1B) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (63 acres)	0	Month		Reserved
0013	Sod removal and Placement In Ground Cremation	400	Each		
0014	Sod removal & placement of casketed sites.	400	Each		
0015	(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 8.5 acres)	4	Job		
0015b	(Phase 1B) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 63 acres)	0	Job		Reserved
0016	Edge and perimeter spray treatment to include complete Buffer Areas with non-selective herbicide (1 per month/9 times per year) with first edging to be trench treatment. Approximately 15,000 linear feet.	9	Month		
0017	Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5 Acres).	2	Job		
0018	Dress Buffer Areas with pine straw once annually in the spring, including material and labor: 5 acres (pine straw to be furnished by the contractor).	1	Job		
0019	Daily interment shelter set-up, take down and cleaning (1 shelters), including complete cleaning of shelter (interior and exterior). Cleaning of shelters as required between committal services daily. Pest control as required. Semi-annual deep cleaning of shelter exterior and interior with power washer, including skylight/cupola.	250	Daily		
0020	Transportation of casketed remains and floral arrangements from committal shelter to gravesite. Tagging floral arrangement with grave number and completion of "chain of custody" documents.	400	Each		
0021	(Phase 1A)-Janitorial service including providing maintenance and restroom supplies for Administration & Maintenance Complex, Honor Guard trailer, including all staff and public restrooms, approx. 3500 net sq. footage. Window washing, strip and wax floors, and carpet cleaning.	12	Month		
0021b	(Phase 1B) Janitorial service including restroom and maintenance supplies – Administration & Maintenance Complex (including all restrooms and honor guard trailers) approx. 5,000 net sq. footage. Washing windows as needed. Floor waxing and carpet cleaning as needed.	0	Month		Reserved
0022	Support Services for Memorial Day, Veteran's Day, Wreaths Across America, and other weekend special events as needed. Manpower and equipment for high priority events and services at the cemetery.	5	Each		
0023	Support Services for weekend or holiday burials as per NCA's Standardized Burial Schedule for Federal Holidays, as required. This includes Active Duty KIA interments scheduled on a weekend.	11	Each		
024	(Phase 1b) brush-hog all remaining turf areas.	0	Month		Reserved
Base Year - Total Estimated Price:				\$	

OPTION YEAR 1: October 1, 2016 – SEP 30, 2017

CLIN	ITEM	EST QTY	UNIT	UNIT PRICE	TOTAL PRICE
1001	Headstone Cleaning (Twice a Year)	1,600	Each		
1002	Headstone Trimming (weekly-37wks)	37	Week		
1003	Headstones raise, lower, realign, reset and backfill.	45	Each		
1004	Headstone receiving and setting.	750	Each		
1005	Headstone replacements, including pulling and setting R2's.	50	Each		
1006	Receiving blank headstones from delivery truck (forklift) and breaking down pallets of blank headstones.	2	Pallet		
1007	Sunken Grave Repair. Repair of damaged turf. Top dressing/grade adjustment.	50	Each		
1008	(Phase 1 A) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 8.5 acres-weekly-37 weeks).	37	Week		
1008b	(Phase 1B) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 63 acres).	0	Month		Reserved
1009	Maintenance of forested buffer areas including the removal of fallen trees, pruning dangerous limbs, removal of weeds and unsightly undergrowth.(5 acres)	12	Month		
1010	(Phase 1A) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (1 Shelter, Island Beds) Mulch supplied by the contractor.	12	Month		
1010b	(Phase 1B) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (Main Entrance, Memorial Trail, 1 Shelter, Island Beds, Columbarium, Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the contractor.	0	Month		Reserved
1011	(Phase 1A) Sweeping or blowing off of all roads and walkways as required, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (105,000 sq.ft) daily or as needed.	12	Month		
1011b	(Phase 1B) Sweeping or blowing off of all roads and walkways, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (140,000 sq.ft)	0	Month		Reserved
1012	(Phase 1A) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (8.5 acres)	9	Month		
1012b	(Phase 1B) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (63 acres)	0	Month		Reserved
1013	Sod removal and Placement In Ground Cremation	400	Each		
1014	Sod removal & placement of casketed sites.	400	Each		

1015	(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 8.5 acres)	4	Job		
1015b	(Phase 1B) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 63 acres)	0	Job		Reserved
1016	Edge and perimeter spray treatment to include complete Buffer Areas with non-selective herbicide (1 per month/9 times per year) with first edging to be trench treatment. Approximately 15,000 linear feet.	9	Month		
1017	Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5 Acres).	2	Job		
1018	Dress Buffer Areas with pine straw once annually in the spring, including material and labor: 5 acres (pine straw to be furnished by the contractor).	1	Job		
1019	Daily interment shelter set-up, take down and cleaning (1 shelters), including complete cleaning of shelter (interior and exterior). Cleaning of shelters as required between committal services daily. Pest control as required. Semi-annual deep cleaning of shelter exterior and interior with power washer, including skylight/cupola.	250	Daily		
1020	Transportation of casketed remains and floral arrangements from committal shelter to gravesite. Tagging floral arrangement with grave number and completion of "chain of custody" documents.	400	Each		
1021	(Phase 1A)-Janitorial service including providing maintenance and restroom supplies for Administration & Maintenance Complex, Honor Guard trailer, including all staff and public restrooms, approx. 3500 net sq. footage. Window washing, strip and wax floors, and carpet cleaning.	12	Month		
1021b	(Phase 1B) Janitorial service including restroom and maintenance supplies -- Administration & Maintenance Complex (including all restrooms and honor guard trailers) approx. 5,000 net sq. footage. Washing windows as needed. Floor waxing and carpet cleaning as needed.	0	Month		Reserved
1022	Support Services for Memorial Day, Veteran's Day, Wreaths Across America, and other weekend special events as needed. Manpower and equipment for high priority events and services at the cemetery.	5	Each		
1023	Support Services for weekend or holiday burials as per NCA's Standardized Burial Schedule for Federal Holidays, as required. This includes Active Duty KIA interments scheduled on a weekend.	11	Each		
1024	(Phase 1b) brush-hog all remaining turf areas, (Approximately 100 acres).	0	Each		Reserved
Option Year 1 - Total Estimated Price:				\$	

OPTION YEAR 2: October 1, 2017 SEP 30, 2018

CLIN	ITEM	EST QTY	UNIT	UNIT PRICE	TOTAL PRICE
2001	Headstone Cleaning (Twice a Year)	2,400	Each		
2002	Headstone Trimming (weekly-37wks)	37	Week		
2003	Headstones raise, lower, realign, reset and backfill.	45	Each		
2004	Headstone receiving and setting.	750	Each		
2005	Headstone replacements, including pulling and setting R2's.	50	Each		
2006	Receiving blank headstones from delivery truck (forklift) and breaking down pallets of blank headstones.	2	Pallet		
2007	Sunken Grave Repair. Repair of damaged turf. Top dressing/grade adjustment.	50	Each		
2008	(Phase 1 A) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 8.5 acres-weekly-37 weeks).	37	Week		
2008b	(Phase 1B) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 63 acres).	0	Week		Reserved
2009	Maintenance of forested buffer areas including the removal of fallen trees, pruning dangerous limbs, removal of weeds and unsightly undergrowth.(5 acres)	12	Month		
2010	(Phase 1A) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (1 Shelter, Island Beds) Mulch supplied by the contractor.	12	Month		
2010b	(Phase 1B) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (Main Entrance, Memorial Trail, 1 Shelter, Island Beds, Columbarium, Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the contractor.	0	Month		Reserved
2011	(Phase 1A) Sweeping or blowing off of all roads and walkways as required, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (105,000 sq.ft) daily or as needed.	12	Month		
2011b	(Phase 1B) Sweeping or blowing off of all roads and walkways, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (140,000 sq.ft)	0	Month		Reserved
2012	(Phase 1A) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (8.5 acres)	9	Month		
2012b	(Phase 1B) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (63 acres)	0	Month		Reserved
2013	Sod removal and Placement In Ground Cremation	400	Each		
2014	Sod removal & placement of casketed sites.	400	Each		

2015	(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 8.5 acres)	4	Job		
2015b	(Phase 1B) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 63 acres)	0	Job		Reserved
2016	Edge and perimeter spray treatment to include complete Buffer Areas with non-selective herbicide (1 per month/9 times per year) with first edging to be trench treatment. Approximately 15,000 linear feet.	9	Month		
2017	Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5 Acres).	2	Job		
2018	Dress Buffer Areas with pine straw once annually in the spring, including material and labor: 5 acres (pine straw to be furnished by the contractor).	1	Job		
2019	Daily interment shelter set-up, take down and cleaning (1 shelters), including complete cleaning of shelter (interior and exterior). Cleaning of shelters as required between committal services daily. Pest control as required. Semi-annual deep cleaning of shelter exterior and interior with power washer, including skylight/cupola.	250	Daily		
2020	Transportation of casketed remains and floral arrangements from committal shelter to gravesite. Tagging floral arrangement with grave number and completion of "chain of custody" documents.	400	Each		
2021	(Phase 1A)-Janitorial service including providing maintenance and restroom supplies for Administration & Maintenance Complex, Honor Guard trailer, including all staff and public restrooms, approx. 3500 net sq. footage. Window washing, strip and wax floors, and carpet cleaning.	12	Month		
2021b	(Phase 1B) Janitorial service including restroom and maintenance supplies – Administration & Maintenance Complex (including all restrooms and honor guard trailers) approx. 5,000 net sq. footage. Washing windows as needed. Floor waxing and carpet cleaning as needed.	0	Month		Reserved
2022	Support Services for Memorial Day, Veteran's Day, Wreaths Across America, and other weekend special events as needed. Manpower and equipment for high priority events and services at the cemetery.	5	Each		
2023	Support Services for weekend or holiday burials as per NCA's Standardized Burial Schedule for Federal Holidays, as required. This includes Active Duty KIA interments scheduled on a weekend.	11	Each		
2024	(Phase 1b) brush-hog all remaining turf areas, (Approximately 100 acres).	0	Each		Reserved
Option Year 2 - Total Estimated Price:				\$	

OPTION YEAR 3: October 1, 2018 – SEP 30, 2019

CLIN	ITEM	EST QTY	UNIT	UNIT PRICE	TOTAL PRICE
3001	Headstone Cleaning (Twice a Year)	3,200	Each		
3002	Headstone Trimming (weekly-37wks)	37	Week		
3003	Headstones raise, lower, realign, reset and backfill.	45	Each		
3004	Headstone receiving and setting.	750	Each		
3005	Headstone replacements, including pulling and setting R2's.	50	Each		
3006	Receiving blank headstones from delivery truck (forklift) and breaking down pallets of blank headstones.	2	Pallet		
3007	Sunken Grave Repair. Repair of damaged turf. Top dressing/grade adjustment.	50	Each		
3008	(Phase 1 A) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 8.5 acres-weekly-37 weeks).	37	Week		
3008b	(Phase 1B) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 63 acres).	0	Week		
3009	Maintenance of forested buffer areas including the removal of fallen trees, pruning dangerous limbs, removal of weeds and unsightly undergrowth.(5 acres)	12	Month		
3010	(Phase 1A) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (1 Shelter, Island Beds) Mulch supplied by the contractor.	12	Month		
3010b	(Phase 1B) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (Main Entrance, Memorial Trail, 1 Shelter, Island Beds, Columbarium, Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the contractor.	0	Month		Reserved
3011	(Phase 1A) Sweeping or blowing off of all roads and walkways as required, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (105,000 sq.ft) daily or as needed.	12	Month		
3011b	(Phase 1B) Sweeping or blowing off of all roads and walkways, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (140,000 sq.ft)	0	Month		Reserved
3012	(Phase 1A) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (8.5 acres)	9	Month		
3012b	(Phase 1B) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (63 acres)	0	Month		Reserved
3013	Sod removal and Placement In Ground Cremation	400	Each		
3014	Sod removal & placement of casketed sites.	400	Each		

3015	(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 8.5 acres)	4	Job		
3015b	(Phase 1B) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 63 acres)	0	Job		Reserved
3016	Edge and perimeter spray treatment to include complete Buffer Areas with non-selective herbicide (1 per month/9 times per year) with first edging to be trench treatment. Approximately 15,000 linear feet.	9	Month		
3017	Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5 Acres).	2	Job		
3018	Dress Buffer Areas with pine straw once annually in the spring, including material and labor: 5 acres (pine straw to be furnished by the contractor).	1	Job		
3019	Daily interment shelter set-up, take down and cleaning (1 shelters), including complete cleaning of shelter (interior and exterior). Cleaning of shelters as required between committal services daily. Pest control as required. Semi-annual deep cleaning of shelter exterior and interior with power washer, including skylight/cupola.	250	Daily		
3020	Transportation of casketed remains and floral arrangements from committal shelter to gravesite. Tagging floral arrangement with grave number and completion of "chain of custody" documents.	400	Each		
3021	(Phase 1A)-Janitorial service including providing maintenance and restroom supplies for Administration & Maintenance Complex, Honor Guard trailer, including all staff and public restrooms, approx. 3500 net sq. footage. Window washing, strip and wax floors, and carpet cleaning.	12	Month		
3021b	(Phase 1B) Janitorial service including restroom and maintenance supplies – Administration & Maintenance Complex (including all restrooms and honor guard trailers) approx. 5,000 net sq. footage. Washing windows as needed. Floor waxing and carpet cleaning as needed.	0	Month		Reserved
3022	Support Services for Memorial Day, Veteran's Day, Wreaths Across America, and other weekend special events as needed. Manpower and equipment for high priority events and services at the cemetery.	5	Each		
3023	Support Services for weekend or holiday burials as per NCA's Standardized Burial Schedule for Federal Holidays, as required. This includes Active Duty KIA interments scheduled on a weekend.	11	Each		
3024	(Phase 1b) brush-hog all remaining turf areas.	0	Each		Reserved
Option Year 3 - Total Estimated Price:				\$	

OPTION YEAR 4: October 1, 2019 SEP 30, 2020

CLIN	ITEM	EST QTY	UNIT	UNIT PRICE	TOTAL PRICE
4001	Headstone Cleaning (Twice a Year)	4,000	Each		
4002	Headstone Trimming (weekly-37wks)	37	Week		
4003	Headstones raise, lower, realign, reset and backfill.	45	Each		
4004	Headstone receiving and setting.	750	Each		
4005	Headstone replacements, including pulling and setting R2's.	50	Each		
4006	Receiving blank headstones from delivery truck (forklift) and breaking down pallets of blank headstones.	2	Pallet		
4007	Sunken Grave Repair. Repair of damaged turf. Top dressing/grade adjustment.	50	Each		
4008	(Phase 1 A) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 8.5 acres-weekly-37 weeks).	37	Week		
4008b	(Phase 1B) Turf maintenance to include mowing of turf-grass, trimming and edging grass along roadways and landscape/plant beds. (approximately 63 acres).	0	Week		Reserved
4009	Maintenance of forested buffer areas including the removal of fallen trees, pruning dangerous limbs, removal of weeds and unsightly undergrowth.(5 acres)	12	Month		
4010	(Phase 1A) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (1 Shelter, Island Beds) Mulch supplied by the contractor.	12	Month		
4010b	(Phase 1B) Landscape plant and tree maintenance to include tree well maintenance (weeding) and edging of tree wells and planting beds Maintenance and labor for landscape/plant mulch beds (Main Entrance, Memorial Trail, 1 Shelter, Island Beds, Columbarium, Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the contractor.	0	Month		Reserved
4011	(Phase 1A) Sweeping or blowing off of all roads and walkways as required, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (105,000 sq.ft) daily or as needed.	12	Month		
4011b	(Phase 1B) Sweeping or blowing off of all roads and walkways, hard surfaces; power washing sidewalks, curbs, shelters and site facilities as required; trash and floral removal; daily refilling and cleaning floral vase holders debris removal; (140,000 sq.ft)	0	Month		Reserved
4012	(Phase 1A) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (8.5 acres)	9	Month		
4012b	(Phase 1B) Irrigation System Management, adjust/replace damaged heads, leak repair, operation of irrigation and pump controllers and adjusting programmed intervals. Troubleshoot and repair faulty valves, solenoid and other components. (63 acres)	0	Month		Reserved
4013	Sod removal and Placement In Ground Cremation	400	Each		
4014	Sod removal & placement of casketed sites.	400	Each		

4015	(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 8.5 acres)	4	Job		
4015b	(Phase 1B) Turf Maintenance; 4 ea Fertilization Applications; Soil Testing; 4 ea Weed & Disease Control application. Fire Ant Control & Pest Control as required. (approximately 63 acres)	0	Job		Reserved
4016	Edge and perimeter spray treatment to include complete Buffer Areas with non-selective herbicide (1 per month/9 times per year) with first edging to be trench treatment. Approximately 15,000 linear feet.	9	Month		
4017	Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5 Acres).	2	Job		
4018	Dress Buffer Areas with pine straw once annually in the spring, including material and labor: 5 acres (pine straw to be furnished by the contractor).	1	Job		
4019	Daily interment shelter set-up, take down and cleaning (1 shelters), including complete cleaning of shelter (interior and exterior). Cleaning of shelters as required between committal services daily. Pest control as required. Semi-annual deep cleaning of shelter exterior and interior with power washer, including skylight/cupola.	250	Daily		
4020	Transportation of casketed remains and floral arrangements from committal shelter to gravesite. Tagging floral arrangement with grave number and completion of "chain of custody" documents.	400	Each		
4021	(Phase 1A)-Janitorial service including providing maintenance and restroom supplies for Administration & Maintenance Complex, Honor Guard trailer, including all staff and public restrooms, approx. 3500 net sq. footage. Window washing, strip and wax floors, and carpet cleaning.	12	Month		
4021b	(Phase 1B) Janitorial service including restroom and maintenance supplies – Administration & Maintenance Complex (including all restrooms and honor guard trailers) approx. 5,000 net sq. footage. Washing windows as needed. Floor waxing and carpet cleaning as needed.	0	Month		Reserved
4022	Support Services for Memorial Day, Veteran's Day, Wreaths Across America, and other weekend special events as needed. Manpower and equipment for high priority events and services at the cemetery.	5	Each		
4023	Support Services for weekend or holiday burials as per NCA's Standardized Burial Schedule for Federal Holidays, as required. This includes Active Duty KIA interments scheduled on a weekend.	11	Each		
4024	(Phase 1b) brush-hog all remaining turf areas.	0	Each		Reserved
Option Year 4 - Total Estimated Price:				\$	

Estimated Total Price:

BASE YEAR	
OPTION YEAR 1	
OPTION YEAR 2	
OPTION YEAR 3	
OPTION YEAR 4	
Grand Total Estimated Price:	