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1

THIRD FLOOR - NEW WORK PHASE 1 SOUTH

CUTLINE A-A

GENERAL NOTES

A REFER TO DRAWING P0.1 FOR GENERAL NOTES.

NOTES

1 REMOVE EXISTING FIXTURE (TYPE AS INDICATED) AND REINSTALL IN
SAME LOCATION AFTER NEW WALL AND FLOOR FINISHES ARE
COMPLETE.  MODIFY EXISTING SUPPLY, WASTE AND VENT PIPING AS
REQUIRED TO REINSTALL FIXTURE.

2 BOX MOUNTED TRANSFORMER LOCATED ABOVE CEILING TO CONTROL
SENSOR OPERATED FAUCET ON FIXTURE BELOW. 120V-1PH POWER
WILL BE LOCATED IN A WIRING BOX BY DIVISION 26. A 0.75"  CONDUIT
(FOR LOW VOLTAGE WIRING) STUBBED ABOVE THE CEILING AND
EXTENDED DOWN TO AN ELECTRICAL WALL BOX LOCATED BELOW EACH
LAVATORY WILL BE PROVIDED BY DIVISION 26. TRANSFORMER AND LOW
VOLTAGE WIRING SHALL BE BY DIVISION 22. DIVISION 22 SHALL
COORDINATE ALL WORK WITH THE G.C.

3 EXISTING TO REMAIN.

ISSUED FOR BIDDING 05-29-15

SCALE: NONE

TYPICAL MEDICAL GAS CEILING PANEL
2

SCALE: NONE

TYPICAL NITROGEN PANEL
3
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THIRD FLOOR - PHASE 2 NORTHWEST

 1/4" = 1'-0"
1

THIRD FLOOR - NEW WORK PHASE 2 NORTHWEST

GENERAL NOTES

A REFER TO DRAWING P0.1 FOR GENERAL NOTES.

B INSTALL NEW (PARALLEL) MEDICAL GAS SYSTEM TO SERVE PHASE 1
AND PREP FOR PHASE 2 ALLOWING NORMAL OPERATION TO CONTINUE IN
PHASE 2 WORK AREAS ON THE EXISTING MEDICAL GAS PIPING
SYSTEM(S) UNTIL THEY ARE SCHEDULED FOR DEMOLITION. AT THE
COMPLETION OF THE PROJECT, THE NEW PHASE 1 AND PHASE 2
OUTLET/INLETS WILL BE SERVED FROM THE NEW PIPING SYSTEM. THE
EXISTING PIPING SYSTEMS WILL BE REMOVED. REMOVE PHASE 1
OUTLET/INLETS PRIOR TO PHASE 1 WORK WHILE RETAINING PHASE 2
OUTLET/INLETS. REMOVE PHASE 2 OUTLET/INLETS PRIOR TO PHASE 2
WORK.

NOTES

1 EXISTING TO REMAIN.

2 EXTEND 0.75" MV, 0.5" MA, AND 0.5" O2 PIPING DOWN IN WALL AND
CONNECT TO PATIENT BEDSIDE UNIT WITH (3) MEDICAL VACUUM, (1)
MEDICAL AIR, AND (2) OXYGEN OUTLETS. PATIENT BEDSIDE UNIT AND
BOTTLE SLIDES PROVIDED BY G.C.

3 EXTEND MV, MA, AND 02 PIPING (SIZE AS INDICATED) DOWN IN WALL TO
SERVE ZONE VALVE CABINET.

4 PIPING PROVIDED UNDER PREVIOUS PHASE.

5 BOX MOUNTED TRANSFORMER LOCATED ABOVE CEILING TO CONTROL
SENSOR OPERATED FAUCET ON FIXTURE BELOW. 120V-1PH POWER
WILL BE LOCATED IN A WIRING BOX BY DIVISION 26. A 0.75" CONDUIT
(FOR LOW VOLTAGE WIRING) STUBBED ABOVE THE CEILING AND
EXTENDED DOWN TO AN ELECTRICAL WALL BOX LOCATED BELOW EACH
LAVATORY WILL BE PROVIDED BY DIVISION 26. TRANSFORMER AND LOW
VOLTAGE WIRING SHALL BE BY DIVISION 22. DIVISION 22 SHALL
COORDINATE ALL WORK WITH THE G.C.

6 REPLACE EXISTING FIXTURE WITH NEW FIXTURE AT SAME LOCATION.
MODIFY  EXISTING CARRIER AND SUPPLY, DRAIN AND VENT PIPING AS
REQUIRED TO ACCOMMODATE NEW FIXTURE.

7 CONNECT PHASE 2 MEDICAL GAS PIPING TO VALVED STUBS PROVIDED
UNDER PHASE 1 AND EXTEND TO SERVE PHASE 2 NEW WORK.  REFER
TO PLAN NOTE #3 ON DRAWING P2.1-3.1 FOR LOCATION OF PHASE 1
MEDICAL GAS PIPING.

8 EXISTING MEDICAL GAS SYSTEMS PIPING SHALL REMAIN IN SERVICE
UNTIL COMPLETION OF ENTIRE NEW MEDICAL GAS SYSTEMS PIPING.

9 REMOVE EXISTING MEDICAL GAS PIPING SYSTEM DURING PHASE 2
REMOVAL AFTER NEW MEDICAL GAS PIPING SYSTEM IS TESTED,
VERIFIED, AND ACTIVE.

10 EXTEND MV, MA, O2, N2O AND WAGD (SIZE AS INDICATED) DOWN IN
WALL TO SERVE ZONE VALVE CABINET.

11 EXTEND MEDICAL GAS PIPING DOWN INTERIOR WALL SPACE AND MAKE
CONNECTIONS TO MEDICAL GAS OUTLETS. REFER TO ARCHITECTURAL
DRAWINGS FOR EXACT CONNECTION ELEVATIONS, CONDITIONS, AND
REQUIREMENTS.

12 NITROGEN CONTROL PANEL.

13 EXTEND 0.5" MA, 0.5" O2, 0.5" N2O, 0.75" WAGD, AND 2" MV TO NEW
ANESTHESIA BOOM AND MAKE CONNECTIONS TO EQUIPMENT GAS
RISERS LOCATED ABOVE CEILING. COORDINATE WORK WITH
STRUCTURAL MOUNTING PLATES, FRAMEWORK AND BRACING. REFER
TO STRUCTURAL DRAWINGS FOR ADDITIONAL INFORMATION.

14 EXTEND 2" MV PIPING TO SERVE (2) MV OUTLETS ON ANESTHESIA BOOM
UNDER BID ITEM #4. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT
CONNECTION ELEVATIONS, CONDITIONS, AND REQUIREMENTS.

15 EXTEND 2" MV, 0.5" MA, 0.5" O2, 0.5" N20, 0.5" N, AND 0.75" WAGD PIPING
TO SERVE WALL INLETS/OUTLETS AND NITROGEN CONTROL PANEL AT
THIS LOCATION UNDER BID ITEM #5. REFER TO ARCHITECTURAL
DRAWINGS FOR EXACT CONNECTION ELEVATIONS, CONDITIONS, AND
REQUIREMENTS.

16 EXTEND 0.5" NITROGEN PIPING TO MEDICAL EQUIPMENT PNEUMATIC
BRAKING SYSTEM CONNECTION. COORDINATE EXACT CONNECTION
SIZE, LOCATION, AND CONDITION WITH ARCHITECTURAL PLANS.

17 PIPING CONTINUED FROM DRAWING P2.1-3.1.  CONNECT TO VALVES
PROVIDED UNDER PHASE 1.

18 PIPING CONTINUED ON DRAWING P2.1-3.4.

19 EXTEND 0.5" DCW PIPING DOWN IN WALL TO SERVE M1 EQUIPMENT.
PROVIDE ESCUTCHEON AT WALL WHERE PIPING EXTENDS OUT TO
SERVE EQUIPMENT.

20 CONNECT TO EXISTING 0.75" DCW AND DHW PIPING IN CHASE AND
EXTEND TO ABOVE CEILING AND DOWN NEW WALL TO SERVE P418
FIXTURE. CUTTING AND PATCHING TO MATCH NEW FINISHES BY
DIVISION 22 CONTRACT.

21 CONNECT TO EXISTING 0.75" DCW AND DHW PIPING IN WALL AND
EXTEND TO SERVE NEW P502 FIXTURE. CUTTING AND PATCHING TO
MATCH NEW FINISHES BY DIVISION 22 CONTRACT.
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THIRD FLOOR - PHASE 2 NORTHEAST
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1

THIRD FLOOR - NEW WORK PHASE 2 NORTHEAST

GENERAL NOTES

A REFER TO DRAWING P0.1 FOR GENERAL NOTES.

B INSTALL NEW (PARALLEL) MEDICAL GAS SYSTEM TO SERVE PHASE 1 AND
PREP FOR PHASE 2 ALLOWING NORMAL OPERATION TO CONTINUE IN
PHASE 2 WORK AREAS ON THE EXISTING MEDICAL GAS PIPING SYSTEM(S)
UNTIL THEY ARE SCHEDULED FOR DEMOLITION. AT THE COMPLETION OF
THE PROJECT, THE NEW PHASE 1 AND PHASE 2 OUTLET/INLETS WILL BE
SERVED FROM THE NEW PIPING SYSTEM. THE EXISTING PIPING SYSTEMS
WILL BE REMOVED. REMOVE PHASE 1 OUTLET/INLETS PRIOR TO PHASE 1
WORK WHILE RETAINING PHASE 2 OUTLET/INLETS. REMOVE PHASE 2
OUTLET/INLETS PRIOR TO PHASE 2 WORK.

NOTES

1 EXISTING TO REMAIN.

2 EXTEND MEDICAL GAS PIPING DOWN INTERIOR WALL SPACE AND MAKE
CONNECTIONS TO MEDICAL GAS OUTLETS. REFER TO ARCHITECTURAL
DRAWINGS FOR EXACT CONNECTION ELEVATIONS, CONDITIONS, AND
REQUIREMENTS.

3 BOX MOUNTED TRANSFORMER LOCATED ABOVE CEILING TO CONTROL
SENSOR OPERATED FAUCET ON FIXTURE BELOW. 120V-1PH POWER
WILL BE LOCATED IN A WIRING BOX BY DIVISION 26. A 0.75"  CONDUIT
(FOR LOW VOLTAGE WIRING) STUBBED ABOVE THE CEILING AND
EXTENDED DOWN TO AN ELECTRICAL WALL BOX LOCATED BELOW EACH
LAVATORY WILL BE PROVIDED BY DIVISION 26. TRANSFORMER AND LOW
VOLTAGE WIRING SHALL BE BY DIVISION 22. DIVISION 22 SHALL
COORDINATE ALL WORK WITH THE G.C.

4 EXISTING MEDICAL GAS SYSTEMS PIPING SHALL REMAIN IN SERVICE
UNTIL COMPLETION OF ENTIRE NEW MEDICAL GAS SYSTEMS WORK.
REMOVE EXISTING MEDICAL GAS PIPING SYSTEM DURING PHASE 2
REMOVAL AFTER NEW MEDICAL GAS PIPING SYSTEM IS TESTED,
VERIFIED, AND ACTIVE.

5 EXTEND 0.5" MA, 0.5" O2, 0.5" N2O, 0.75" WAGD, AND 2" MV TO NEW
ANESTHESIA BOOM AND MAKE CONNECTIONS TO EQUIPMENT GAS
RISERS LOCATED ABOVE CEILING. COORDINATE WORK WITH
STRUCTURAL MOUNTING PLATES, FRAMEWORK AND BRACING. REFER
TO EQUIPMENT DRAWINGS ISSUED WITH ARCHITECTURAL SET.

6 PIPING PROVIDED UNDER PREVIOUS PHASE.

7 AREA ALARM PANEL SERVING OR'S LOCATED IN PHASE 1 NURSE'S
STATION AT PRE-OP HOLDING #3E-101.

8 PROVIDE VALVED STUBS FOR FUTURE EXTENSION OF DOMESTIC
WATER PIPING SYSTEMS TO ACCOMODATE SUBSEQUENT PROJECT
PHASE(S).

9 COORDINATE PIPING INSTALLATION WITH MEDICAL EQUIPMENT
STRUCTURAL ELEMENTS. COORDINATE WORK WITH MEDICAL
EQUIPMENT SUPPLIER.

10 EXTEND MV, MA, O2, N2O, AND WAGD PIPING (SIZE AS INDICATED) DOWN
IN WALL TO SERVE ZONE VALVE CABINET.

11 NITROGEN CONTROL PANEL.

12 EXTEND 0.5" NITROGEN PIPING TO MEDICAL EQUIPMENT PNEUMATIC
BRAKING SYSTEM CONNECTION. COORDINATE EXACT CONNECTION
SIZE, LOCATION, AND CONDITION WITH ARCHITECTURAL PLANS.

13 EXTEND DCW, DHW, AND DHWR PIPING (SIZE AS INDICATED) IN NEW
WALL FROM SECOND FLOOR BELOW TO ABOVE THIRD FLOOR CEILING.

14 MODIFY EXISTING DCW AND DHW PIPING AS REQUIRED TO
ACCOMMODATE NEW SINK.
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THIRD FLOOR - PHASE 2 SOUTH

 1/4" = 1'-0"
1

THIRD FLOOR - NEW WORK PHASE 2 SOUTH

GENERAL NOTES

A REFER TO DRAWING P0.1 FOR GENERAL NOTES.

B INSTALL NEW (PARALLEL) MEDICAL GAS SYSTEM TO SERVE PHASE 1 AND PREP
FOR PHASE 2 ALLOWING NORMAL OPERATION TO CONTINUE IN PHASE 2 WORK
AREAS ON THE EXISTING MEDICAL GAS PIPING SYSTEM(S) UNTIL THEY ARE
SCHEDULED FOR DEMOLITION. AT THE COMPLETION OF THE PROJECT, THE
NEW PHASE 1 AND PHASE 2 OUTLET/INLETS WILL BE SERVED FROM THE NEW
PIPING SYSTEM. THE EXISTING PIPING SYSTEMS WILL BE REMOVED. REMOVE
PHASE 1 OUTLET/INLETS PRIOR TO PHASE 1 WORK WHILE RETAINING PHASE 2
OUTLET/INLETS. REMOVE PHASE 2 OUTLET/INLETS PRIOR TO PHASE 2 WORK.

NOTES

1 EXISTING TO REMAIN.

2 EXTEND MV, MA, O2, N2O, AND WAGD PIPING (SIZE AS INDICATED) DOWN
IN WALL TO SERVE ZONE VALVE CABINET.

3 EXTEND 0.5" MA, 0.5" O2, 0.5" N2O, 0.75" WAGD, AND 2" MV TO NEW
ANESTHESIA BOOM AND MAKE CONNECTIONS TO EQUIPMENT GAS
RISERS LOCATED ABOVE CEILING. COORDINATE WORK WITH
STRUCTURAL MOUNTING PLATES, FRAMEWORK AND BRACING. REFER
TO STRUCTURAL DRAWINGS FOR ADDITIONAL INFORMATION.

4 PIPING PROVIDED UNDER PREVIOUS PHASE.

5 REPLACE EXISTING FIXTURE WITH NEW FIXTURE AT SAME LOCATION.
MODIFY  EXISTING SUPPLY, DRAIN AND VENT PIPING TO ACCOMMODATE
NEW FIXTURE.

6 EXTEND MEDICAL GAS PIPING DOWN INTERIOR WALL SPACE AND MAKE
CONNECTIONS TO MEDICAL GAS OUTLETS. REFER TO ARCHITECTURAL
DRAWINGS FOR EXACT CONNECTION ELEVATIONS, CONDITIONS, AND
REQUIREMENTS.

7 NITROGEN CONTROL PANEL.

8 EXTEND 2" MV PIPING TO SERVE (2) MV OUTLETS ON ANESTHESIA BOOM
UNDER BID ITEM #4. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT
CONNECTION ELEVATIONS, CONDITIONS, AND REQUIREMENTS.

9 EXTEND 2" MV, 0.5" MA, 0.5" O2, 0.5" N20, 0.5" N, AND 0.75" WAGD PIPING
TO SERVE WALL INLETS/OUTLETS AND NITROGEN CONTROL PANEL AT
THIS LOCATION UNDER BID ITEM #5. REFER TO ARCHITECTURAL
DRAWINGS FOR EXACT CONNECTION ELEVATIONS, CONDITIONS, AND
REQUIREMENTS.

10 EXTEND 0.5" NITROGEN PIPING TO MEDICAL EQUIPMENT PNEUMATIC
BRAKING SYSTEM CONNECTION. COORDINATE EXACT CONNECTION
SIZE, LOCATION, AND CONDITION WITH ARCHITECTURAL PLANS.

CUTLINE C-C

ISSUED FOR BIDDING 05-29-15

11 EXISTING MEDICAL GAS SYSTEMS PIPING SHALL REMAIN IN SERVICE UNTIL
COMPLETION OF ENTIRE NEW MEDICAL GAS SYSTEMS WORK. REMOVE
EXISTING MEDICAL GAS PIPING SYSTEM DURING PHASE 2 REMOVAL AFTER
NEW MEDICAL GAS PIPING SYSTEM IS TESTED, VERIFIED, AND ACTIVE.
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ROOF PLAN
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SCALE:  1/8" = 1'-0" 

ROOF PLAN
1 N

GENERAL NOTES

A REFER TO DRAWING P0.1 FOR GENERAL NOTES.

NOTES

1 EXISTING TO REMAIN.

2 REMOVE EXISTING ROOF DRAIN AND ALL EXTRANEOUS PIPING BACK TO
ACTIVE MAIN OR POINT OF NEW CONNECTION. PLUG HOLE AND PATCH WITH
CONCRETE FLUSH TO ROOF SLAB.

3 EXTEND NEW STORM PIPING (SIZE AS INDICATED), AT STRUCTURE IN
MECHANICAL PENTHOUSE BELOW, AND CONNECT TO EXISTING 4"
DOWNSPOUT SERVING THE EXISTING ROOF DRAIN THAT IS BEING REMOVED.

4 NEW STORM PIPING (SIZE AS INDICATED) LOCATED AT STRUCTURE IN
MECHANICAL PENTHOUSE BELOW.

BUILDING 310 ROOF
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SOIL, WASTE AND VENT DIAGRAM

SCALE: NONE

SOIL, WASTE AND VENT DIAGRAM
1
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GENERAL NOTES
A REFER TO DRAWING P0.1 FOR GENERAL NOTES.

NOTES

1 EXISTING TO REMAIN.

2 PIPING LOCATED IN PLUMBING CHASE/WALL ABOVE EXISTING FLOOR
SLAB.
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