

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			BPA NO.	1. CONTRACT ID CODE	PAGE 1	OF PAGES 2
2. AMENDMENT/MODIFICATION NO. A00008		3. EFFECTIVE DATE 12-02-2015	4. REQUISITION/PURCHASE REQ. NO. 675-16-1-3218-0003		5. PROJECT NO.(If applicable) 675-13-635	
6. ISSUED BY Department of Veterans Affairs Orlando VA Medical Center 5201 Raymond Street Orlando FL 32803		CODE	7. ADMINISTERED BY (If other than Item 6) Department of Veterans Affairs Network Contracting Activity 8 (NCO 8) Orlando VA Medical Center 5201 Raymond Street Orlando FL 32803		CODE	00675
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) To all Offerors/Bidders			(X)	9A. AMENDMENT OF SOLICITATION NO. VA248-15-R-1927		
				9B. DATED (SEE ITEM 11) 10-15-2015		
			X	10A. MODIFICATION OF CONTRACT/ORDER NO.		
				10B. DATED (SEE ITEM 13)		
CODE		FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS						
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. ** HOUR & DATE for Receipt of Offers is EXTENDED to: 00 PM, 12/07/2015						
12. ACCOUNTING AND APPROPRIATION DATA (If required)						
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.						
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).					
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
	D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.						
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)						
This modification serves to provide updates to RFI #12 and to extend the proposal due date.						
1. For the revision to RFI #12.						
2. Drawing LI101 Attached to highlight notes regarding Alternate #3.						
Proposal Due date is extended to December 7, 2015 at 1:PM						
***** Last Item *****						
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.						
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
			Cory Pfenning NCO815L2-71927 Contracting officer			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
(Signature of person authorized to sign)			BY (Signature of Contracting Officer)		12/2/2015	

CONTINUATION PAGE

Correction to RFI #12

The Statement of Bid Items released with amendment #7 was erroneously taken from a version of the General Requirements Specification that was superseded by the revision released with amendment #4. The updated schedule of bid items from the current General Requirements Specification is as follows;

STATEMENT OF BID ITEM(S)

A. **ITEM 1, GENERAL CONSTRUCTION:** Work includes demolition, general construction, grading, drainage, landscape planting, landscape irrigation, plumbing, mechanical and electrical work.

B. **ITEM 2, DEDUCTIVE ALTERNATE # 1:** Reduce plant sizes for landscaping plants; refer to Landscape drawings for schedule of alternate plant sizes. Ref. Plant Table, Base Bid and Deductive Alternate Planting Sizes Dwg. LP500.

C. **ITEM 3, DEDUCTIVE ALTERNATE #2:** Delete/omit gravel overlay in parking area north of new construction; refer to civil drawings for defined limits of work. Note: gravel overlay at perimeter of new maintenance building and repairs to existing gravel in areas affected by construction activity are included in base contract scope of work, reference notes on Dwg CS100.

D. **ITEM 4, BID ALTERNATE (Add/Deduct) # 3:** Add installation of above ground 4" double check backflow preventer installed on the existing discharge line of the existing irrigation well. Delete requirement to grout existing well in accordance with the St John's River Water Management District 40C-3-531 Water Well abandonment Regulations. Ref Dwg. LI101

*** SPECIAL NOTE**

Due to the timeliness of this amendment, if any proposals are received on 12/03/2015 they shall be held until the extended proposal due date. Offerors that revise any portion of a proposal may submit the revised pages with a revised SF1442. These revised pages shall be inserted into the proposal by the contracting officer prior to receipt and technical evaluation by the evaluation board.

See attached document: 675.13.635.LI101 - Addn 1-Model-000.