

SIGN IN SHEET – Solicitation VA261-16-R-0326

PROJECT 612A4-15-014 – Replace Roof B722 & B802

Complete the following and return to the Contracting Officer

Company Name: MADE-NES, INC.

Company Representative: MARIO MANDARAT

Phone # 707 319 7673 **Email:** M.MANDARAT@MADE-NES,INC.
com

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

☒ **General Contractor**

☐ **Sub-Contractor**

☐ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-R-0326

PROJECT 612A4-15-014 – Replace Roof B722 & B802

Complete the following and return to the Contracting Officer

Company Name: Talion Construction

Company Representative: Mike Sanchez

Phone # 925-726-7666 **Email:** msanchez@talionconstruction.com

Additional Representative: Rudy Pitpit

Phone # 805-260-6744 **Email:** rpitpit@talionconstruction.com

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

☒ **General Contractor**

 Sub-Contractor

 Supplier

SIGN IN SHEET – Solicitation VA261-16-R-0326

PROJECT 612A4-15-014 – Replace Roof B722 & B802

Complete the following and return to the Contracting Officer

Company Name: MCM Roofing Company Inc.

Company Representative: Dennis Phillips

Phone # (916) 333-5294 **Email:** dphillips@mcmroofingcompany.com

Additional Representative: Bill Komar

Phone # _____ **Email:** wkomar@mcmroofingcompany.com

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

✓ _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-R-0326

PROJECT 612A4-15-014 – Replace Roof B722 & B802

Complete the following and return to the Contracting Officer

Company Name: COOL ROOFING

Company Representative: PAUL LEUE

Phone # 559 360 1294 **Email:** PAUL.LEUE@COOLROOFING.COM

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

☒ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-R-0326

PROJECT 612A4-15-014 – Replace Roof B722 & B802

Complete the following and return to the Contracting Officer

Company Name: Patriot Construction

Company Representative: Chris Costa

Phone # 209-982-9900 **Email:** estimating@patriotbuilds.com

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

_____ **Sub-Contractor**

_____ **Supplier**