

---

April 27, 2016

**BID ADDENDUM NO. 4**

**MALCOM RANDALL VA MEDICAL CENTER, RENOVATE NUCLEAR MEDICINE FOR EQUIPMENT INSTALLATION  
GAINESVILLE, FL  
VA Project No.: 573-CSI-103**

This Addendum is issued for the purpose of clarifying the intent of the Contract Documents for making necessary corrections, deletions, and/or additions to the Documents on all items of discrepancy identified up to the time of the issuance of this Addendum

Each Bidder is hereby instructed and authorized to incorporate into his proposal the instructions contained in this Addendum.

**TO ALL BIDDERS**

**A. REQUESTS FOR INFORMATION**

---

1. Responses from the Government to RFIs received to date are incorporated into this Addendum and are attached.

**B. DRAWINGS**

---

**Drawing AD101 – BASEMENT DEMOLITION PLAN**

1. Add the following to the Demolition Plan Keynotes:  
“8 Room Toilet A017A-1 shall be included in scope of work.”
2. Add the following Demolition Plan Keynote to Room TOILET A017A-1:  
“8”

**Drawing A101 – BASEMENT FLOOR PLAN**

1. Add the following to the Floor Plan Key Notes:  
“8 Room Toilet A017A-1 to be included in scope of work.”
2. Add the following Floor Plan Key Note to Room Toilet A017A-1:  
“8”

**Drawing A502 – DETAILS**

1. Replace Partition Types GC1, GC2, GC3, GC4, GM1, GM2, and GM3 on this drawing with Partition Types indicated on attached Drawing ADD 4-1. Partition Type GC5 is to remain.

**Drawing A401 – ENLARGED FLOOR PLANS AND SHIELDING DETAILS**

1. Replace Drawing 1/A401 with attached Drawing ADD 4-2.

RFIs  
Expand and Renovate SPS  
Birmingham VA Medical Center

**Drawing A401 – ENLARGED FLOOR PLANS AND SHIELDING DETAILS**

1. Replace Drawing 2/A401 with attached Drawing ADD 4-3.

This addendum is issued in accordance with VA requirements and shall be incorporated into the Contractor's Bid Documents.

END OF DOCUMENT

Toland-Mizell-Molnar, LLC

A handwritten signature in black ink, reading "David W. Novack". The signature is written in a cursive, flowing style with a long horizontal stroke at the end.

David W. Novack, Senior Project Manager