

Project No. 589A4-13-124



Specifications – Volume 3

For: Relocate Nuclear Medicine

**At: Harry S. Truman Memorial
Veterans Hospital
800 Hospital Drive
Columbia, Missouri 65201**

100% Construction Documents January 15, 2016

Property of Department of Veterans Affairs

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



= GPO Contract = My Org Contract

Department: Nuclear Medicine

Building: Unassigned

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
Room: Admin Room#: G197 Room Sign: Area/Phase: Unassigned									
<u>Comments:</u>									
6732-008 CFL0092		1 O/O 5	Cabinet, File, Lateral, 4-Drawer Tu V-Pull (36"W)	Herman Miller Healthcare (LV200.364SSSGKANO2R) Herman Miller Healthcare (LV200.364SSSGKANO2R)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
Per notes - (2) lateral files 4 dwr (New) 011915 addendum to 123114 meeting notes - c. Delete 6732-008 & h. Only one 6732-008, existing									
5383-052 CHO0099		1 O/O 5	Chair, Office, Task, w/Arms Ergo T-580	Pedigo Products (T-580-COLOR) Pedigo Products (T-580-COLOR)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	727.00	0.00	Vendor 727.00
Per notes - 2 chairsPer Sarah H email 040115 - There should only be 1 office chair [5383-052]; 1 waste can; 1 workstation [7843-001]									
4988-034 CMP0678		1 O/O 6	Computer, Desktop Vostro 460 Mini Tower & E1911 - 19"	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
Monitor 011915 addendum to 123114 meeting notes - There is only one desktop computer 4988-034, and it is existing									
7169-035 MNT0368		2 O/O 6	Monitor, Computer, LCD, 20 - 24 inch HP EliteDisplay E241i LED 24"	Hewlett-Packard (F0W81AA#ABA) Hewlett-Packard (F0W81AA#ABA)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
per 123114 meeting notes - the two monitors are existing									
6116-023 PRN0112		1 O/O 6	Printer, Laser, Network LaserJet 4100n	Hewlett-Packard (C050A) Hewlett-Packard (C050A)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
4973-009 SCN0006		1 O/O 6	Scanner, Document, Flatbed Scanjet 5590	Hewlett-Packard (L1910A#B1H) Hewlett-Packard (L1910A#B1H)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
011915 amendment to 123114 meeting notes - There is a separate existing scanner unit. 012015 - request mfg/mdel from user 012315 - Typical flatbed scanner added as mfg/model not received as of yet									
4688-015 WST0043		1 O/O 3	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG) Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10.00	0.00	Vendor 10.00
Per Sarah H email 040115 - There should only be 1 office chair [5383-052]; 1 waste can; 1 workstation [7843-001]									

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
7843-001 WKN0033		1 O/V 5	Workstation, Office, Modular w/ Overhead Bins Action Office Administrative Area (E0084) Per notes - modular desk w/ ovhd bins	Herman Miller Healthcare (E0084) Herman Miller Healthcare (E0084) Per Sarah H email 040115 - There should only be 1 office chair [5383-052]; 1 waste can; 1 workstation [7843-001]	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned		9,067.00 0.00	Vendor 9,067.00

Room Total : 9,804.00
Room Qty : 1

Room: Admin Office Room#: G197B Room Sign: Area/Phase: Unassigned

Comments:

5056-079 CHR0138		2 O/O 5	Chair, Interiors, Side Reliant RE10 per notes - 3 chair (1 office + 2 visitor)	Nemschoff Inc (RE10) Nemschoff Inc (RE10)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,245.00	0.00	Vendor 2,490.00
5383-052 CHO0099		1 O/O 5	Chair, Office, Task, w/Arms Ergo T-580 per notes - 3 chair (1 office + 2 visitor)	Pedigo Products (T-580-COLOR) Pedigo Products (T-580-COLOR)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	727.00	0.00	Vendor 727.00
4988-033 CMP0677		1 O/O 6	Computer, Desktop Vostro 460 Mini Tower & Two E1911 - 19" Monitors Per 123114 meeting notes - The PC has two existing monitors	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
6822-021 PRN0332		1 O/O 6	Printer, Laser, Multifunction Phaser 3300MFP	Xerox Corp. (3300MFP) Xerox Corp. (3300MFP)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
4688-015 WST0043		1 O/O 3	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG) Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10.00	0.00	Vendor 10.00
7843-001 WKN0033		1 O/V 5	Workstation, Office, Modular w/ Overhead Bins Action Office Administrative Area (E0084) Per notes - 1 modular desk w/ ovhd bins	Herman Miller Healthcare (E0084) Herman Miller Healthcare (E0084)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	9,067.00	0.00	Vendor 9,067.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
							Room Total :		12,294.00
							Room Qty :		1
Room: Admin/Control Room#: B174 Room Sign: Area/Phase: Unassigned									
Comments: Per note - the office needs to be locked									
5473-001 BIN0019		1 O/V 3	Bin, Shredding, Secure Standard Front Load Console	Shred-it, Inc. (Standard) Shred-it, Inc. (Standard)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	0.00	0.00	List 0.00
6732-008 CFL0092		1 O/O 5	Cabinet, File, Lateral, 4-Drawer Tu V-Pull (36"W)	Herman Miller Healthcare (LV200.364SSSGKANO2R) Herman Miller Healthcare (LV200.364SSSGKANO2R)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,362.00	0.00	Vendor 1,362.00
			Per notes - 1 4 dwr lateral file						
7599-009 CFL0088		1 O/O 5	Cabinet, File, Pedestal Meridian Std-Pull Mobile BBF (18"Wx22"D)	Herman Miller Healthcare (M16-1822-BBF) Herman Miller Healthcare (M16-1822-BBF)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	853.00	0.00	Vendor 853.00
			per notes - 1 ped. - 2 dwr + file						
5383-052 CHO0099		1 O/O 5	Chair, Office, Task, w/Arms Ergo T-580	Pedigo Products (T-580-COLOR) Pedigo Products (T-580-COLOR)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	727.00	0.00	Vendor 727.00
4988-034 CMP0678		1 O/O 6	Computer, Desktop Vostro 460 Mini Tower & E1911 - 19" Monitor	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
			Per Sarah H email 040115 - 1 desktop computer [4988-034]; 1 waste can						
5225-073 COP0349		1 O/V 6	Copier, Counter Top, Multifunction WorkCentre 4250X	Xerox Corp. (WC4250X) Xerox Corp. (WC4250X)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	2,500.00	0.00	Vendor 2,500.00
			per 123114 meeting notes -add copier 5225-073 over the 7599-009... Per 020414 meeting notes clarifications - Multifunction machine to have fax, scan and print capabilities						
6822-021 PRN0332		1 O/O 6	Printer, Laser, Multifunction Phaser 3300MFP	Xerox Corp. (3300MFP) Xerox Corp. (3300MFP)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	599.00	0.00	Vendor 599.00
			per note - @ 3490-017 Per 123114 meeting notes - Move 6828-021 to Admin X100 (this is not a valid #). 010815 - correct number verified 6822-021 per sterling Hershey						

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
4688-015 WST0043		1 O/O 3	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG) Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10.00	0.00	Vendor 10.00
Per Sarah H email 040115 - 1 desktop computer [4988-034]; 1 waste can									
							Room Total :		6,051.00
							Room Qty :		1

Room: Alcove (Crash Cart) Room#: B118D Room Sign: Area/Phase: Unassigned

Comments: NM Stress

5859-155 PRC0958		1 O/O 3	Cart, Procedure, Resuscitation BAC-27 Crash (Breakaway Lock) Per VA Document Equipment List Corrections - 9. 5859-155 Cart Procedure Resuscitation should be changed from new to EXISTING in rooms X117D and X117A.	Blue Bell Bio-Medical (08S27-112) Blue Bell Bio-Medical (08S27-112)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
3678-057 DFB0159		1 O/O 2	Defibrillator, Monitor, w/Pacing LIFEPAK 20e (w/ Pacing, SpO2-Masimo, Nellcor) Per VA document Equipment List Corrections - 21. 3678-057 Defibrillator, Monitor should be EXISTING instead of new in rooms X117D and X117A. Defib is existing in X117A	Physio-Control Inc. (70507-000081) Physio-Control Inc. (70507-000081)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
3374-031 ASP0064		1 O/O 2	Pump, Suction/Aspirator, General, Portable S-SCORT DUET Per VA document Equipment List Corrections - 20. 3374-031 Pump Suction/Aspirator General should be EXISTING instead of new in rooms X117D and X117A.	SSCOR, Inc. (2314) SSCOR, Inc. (2314)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
							Room Total :		0.00
							Room Qty :		1

Room: Circulation Room#: G197C Room Sign: Area/Phase: Unassigned

Comments:

5206-000		0	None, No Equipment		Unassigned		0.00	0.00	0.00
----------	--	---	--------------------	--	------------	--	------	------	------

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID	Alt ID	Qty	Description	Manufacturer	Funding Source	Item Status	Unit Cost	Item Tax	Price Type
CAD ID	Item ID	F/I	Model	Vendor	Cost Center	Custom 1	Opt Subtotal	Opt Tax	Total Config
		AC	Item Notes		Budget Name	Custom 2			

Room Total : 0.00

Room Qty : 1

Room: Corridor Room#: B118 Room Sign: Area/Phase: Unassigned

Comments:

5873-053	1	Board, White, Dry Erase, Magnetic	Peter Pepper Products, Inc (MM-LMB	Project	Draft (New)				
BRD0284	C/C	MiniMint 72"W x 48" (MM-LMB 7248)	7248)	Unassigned	Unassigned		1,796.00	0.00	Vendor
	1		Peter Pepper Products, Inc (MM-LMB	Unassigned	Unassigned				1,796.00
			7248)						
		Per notes X117 - add new 4 x 6 dry erase bd / magnetic, DeloresPer Sarah H email 040115 - Be sure all white boards are listed as magnetic							

Room Total : 1,796.00

Room Qty : 1

Room: Corridor Room#: B118C Room Sign: Area/Phase: Unassigned

Comments:

8329-001	1	Curtain, Allowance	TBD (TBD)	Project	Draft (New)				
CUR0011	C/C	TBD	TBD (TBD)	Unassigned	Unassigned		0.00	0.00	List
	5			Unassigned	Unassigned				0.00

Room Total : 0.00

Room Qty : 1

Room: Corridor Room#: C1B2 Room Sign: Area/Phase: Unassigned

Comments:

5206-000	0	None, No Equipment							
				Unassigned			0.00	0.00	
									0.00

Room Total : 0.00

Room Qty : 1

AECOM

VA Columbia MO - Nuclear Medicine

Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
Room: Corridor Room#: C1B3 Room Sign: Area/Phase: Unassigned									
Comments:									
5206-000		0	None, No Equipment		Unassigned		0.00	0.00	0.00
							Room Total :		0.00
							Room Qty :		1
Room: Corridor/ Hall Room#: B169B Room Sign: Area/Phase: Unassigned									
Comments:									
5206-000		0	None, No Equipment		Unassigned		0.00	0.00	0.00
							Room Total :		0.00
							Room Qty :		1
Room: Crash Cart Alcove Room#: B118A Room Sign: Area/Phase: Unassigned									
Comments:									
5859-155		1	Cart, Procedure, Resuscitation	Blue Bell Bio-Medical (08S27-112)	Existing (Reuse)	Draft (Existing)			
PRC0958	O/O		BAC-27 Crash (Breakaway Lock)	Blue Bell Bio-Medical (08S27-112)	Unassigned	Unassigned	0.00	0.00	Vendor
	3		Per VA Document Equipment List Corrections - 9. 5859-155 Cart Procedure Resuscitation should be changed from new to EXISTING in rooms X117D and X117A.		Unassigned	Unassigned			0.00
6015-064		1	Cart, Supply, Chrome, 48 inch	InterMetro Industries Corporation (N556AC)	Existing (Reuse)	Draft (Existing)			
SPC0876	O/O		Super Erecta 48x24x69 [N556AC]	InterMetro Industries Corporation (N556AC)	Unassigned	Unassigned	0.00	0.00	Vendor
	3				Unassigned	Unassigned			0.00
5025-002		1	Cover, Cart, Allowance	InterMetro Industries Corporation (TBD)	Project	Draft (New)			
COV0001	O/O		TBD	InterMetro Industries Corporation (TBD)	Unassigned	Unassigned	200.00	0.00	List
	3				Unassigned	Unassigned			200.00
3678-057		1	Defibrillator, Monitor, w/Pacing	Physio-Control Inc. (70507-000081)	Existing (Reuse)	Draft (Existing)			
DFB0159	O/O		LIFEPAK 20e (w/ Pacing, SpO2-Masimo, Physio-Control Inc. (70507-000081)		Unassigned	Unassigned	0.00	0.00	List
	2		Nellcor)		Unassigned	Unassigned			0.00
			Reuse per Lance						

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
3374-031 ASP0064		1 O/O 2	Pump, Suction/Aspirator, General, Portable S-SCORT DUET Per VA document Equipment List Corrections - 20. 3374-031 Pump Suction/Aspirator General should be EXISTING instead of new in rooms X117D and X117A.	SSCOR, Inc. (2314) SSCOR, Inc. (2314)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
Room Total :									200.00
Room Qty :									1

Room: Gurney Wait Room#: B132 Room Sign: Area/Phase: Unassigned

Comments:

8329-001 CUR0011		1 C/C 5	Curtain, Allowance TBD per Sarah H email clarification 030415 - All the rooms you have listed require curtains. (Wheelchair Waiting X109, Pat Dose Room X104, Treadmill A156B, Gurney Wait X120). The tracks should be included in the drawings as a contractor purchased item	TBD (TBD) TBD (TBD)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	0.00	0.00	List 0.00
Room Total :									0.00
Room Qty :									1

Room: Hot Lab Room#: B165 Room Sign: Area/Phase: Unassigned

Comments:

3490-015 CST0341		1 O/O 3	Cabinet, Storage, Clinical, Lead Lined 244-009 Phantom Storage Per notes - (1/4" lead)1) For existing cabs - need new SS top -lip on the front - individual tops but can special order -new ss top w/ lip on front/sides + back splashPer notes - No locks required, door to room has lock / punch code / keypad for access	Biodex Medical Systems, Inc. (244-009) Biodex Medical Systems, Inc. (244-009)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
3490-040 CST0945		1 O/O 1	Cabinet, Storage, Clinical, Lead Lined 244-132 Sink and Waste (1" lead) Per notes - No locks required, door to room has lock / punch code / keypad for access For new cabs - need SS top -lip on the front -individual tops but can special order - new ss top w/ lip on front/sides + back splash	Biodex Medical Systems, Inc. (244-132) Biodex Medical Systems, Inc. (244-132)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	12,930.00	0.00	Estimate 12,930.00
3490-007 CST0333		1 O/O 3	Cabinet, Storage, Clinical, Lead Lined 244-192 Preparation Enclosure Base Per notes - (1" lead) Per notes - No locks required, door to room has lock / punch code / keypad for access For new cabs - need SS top -lip on the front -individual tops but can special order -new ss top w/ lip on front/sides + back splash	Biodex Medical Systems, Inc. (244-192) Biodex Medical Systems, Inc. (244-192)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	15,555.00	0.00	Estimate 15,555.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



= GPO Contract = My Org Contract

Department: Nuclear Medicine

Building: Unassigned

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
3490-026 CST0352		1 O/O 3	Cabinet, Storage, Clinical, Lead Lined 244-205 PET Unit Dose Cabinet per notes - (1"lead) need cart + disp	Biodex Medical Systems, Inc. (244-205) Biodex Medical Systems, Inc. (244-205)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	17,688.00	0.00	Estimate 17,688.00
			Per notes - No locks required, door to room has lock / punch code / keypad for access For new cabs - need SS top -lip on the front - individual tops but can special order -new ss top w/ lip on front/sides + back splash						
3490-009 CST0335		1 O/O 3	Cabinet, Storage, Clinical, Lead Lined 244-160 Decay and Storage (1/4" lead) Per notes - No locks required, door to room has lock / punch code / keypad for access	Biodex Medical Systems, Inc. (244-160) Biodex Medical Systems, Inc. (244-160)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	11,920.00	0.00	Estimate 11,920.00
			For new cabs - need SS top -lip on the front -individual tops but can special order - new ss top w/ lip on front/sides + back splash						
3490-010 CST0336		1 O/O 3	Cabinet, Storage, Clinical, Lead Lined 244-120 Unit Dose (1/4" lead) Per notes - No locks required, door to room has lock / punch code / keypad for access	Biodex Medical Systems, Inc. (244-120) Biodex Medical Systems, Inc. (244-120)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	13,025.00	0.00	Estimate 13,025.00
			For new cabs - need SS top -lip on the front -individual tops but can special order - new ss top w/ lip on front/sides + back splash						
3490-017 CST0343		1 O/O 3	Cabinet, Storage, Clinical, Lead Lined 244-150 Waste Cabinet (1/4" lead) 1) For existing cabs - need new SS top -lip on the front -individual tops but can special	Biodex Medical Systems, Inc. (244-150) Biodex Medical Systems, Inc. (244-150)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
			order -new ss top w/ lip on front/sides + back splashPer notes - No locks required, door to room has lock / punch code / keypad for access						
3490-008 CST0334		1 O/O 3	Cabinet, Storage, Clinical, Lead Lined 244-140 Decay Cabinet (1/4" lead) 1) For existing cabs - need new SS top -lip on the front -individual tops but can special	Biodex Medical Systems, Inc. (244-140) Biodex Medical Systems, Inc. (244-140)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
			order -new ss top w/ lip on front/sides + back splashPer notes - No locks required, door to room has lock / punch code / keypad for access						
5990-037 TBU0310		2 C/C 3	Cart, Steel 992-040 Per notes - steel cart, mobile lead lined place 3722-011 on	Radiation Products Design Inc. (992-040) Radiation Products Design Inc. (992-040)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,635.00	0.00	Vendor 3,270.00
3598-089 CEN0192		1 O/C 2	Centrifuge, General Purpose, Countertop Allegra 6 per notes - centerfuge - in the upper right counter, existing equipment, 110 V	Beckman Coulter, Inc. (366802) Beckman Coulter, Inc. (366802)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
5177-043 CLK0130		1 C/C 1	Clock, Analog, Wall Geneva Quartz Clock - 5H495 Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new.	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00

AECOM

VA Columbia MO - Nuclear Medicine

Room By Room Detail Report



= GPO Contract = My Org Contract

Department: Nuclear Medicine

Building: Unassigned

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.									
6364-015 GLV0050		1 O/O 1	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	74.00	0.00	List 74.00
6084-033 DSP0154		1 O/O 1	Dispenser, Paper Towel, Surface Mount B-2621 Classic	Bobrick Washroom Equipment, Inc. (B-2621) Bobrick Washroom Equipment, Inc. (B-2621)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	69.00	0.00	Vendor 69.00
Per VA Document Equipment List Corrections - 10. 6084-005 Dispenser Paper Towel surface mount should be NEW in rooms X103, X110, X112, X107, X113, X115, X104, and X101. Per Sarah H email 040115 - All paper towel dispensers should be roll dispensers and not tri-fold towel dispensers									
3722-002 DIS0003		1 C/C 3	Disposal, Sharps, Lead Lined 039-325 Sharps Container Shield (.125" lead)	Biodex Medical Systems, Inc. (039-325) Biodex Medical Systems, Inc. (039-325)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	625.00	0.00	Vendor 625.00
Per Sarah H email - The notes within the meeting minutes should state 6429-005 to be located on 3490-026. 3722-002 is correct to be located on 3490-008									
3722-011 DIS0332		2 C/C 3	Disposal, Sharps, Lead Lined 610-1PH (1" Lead PET)	Pinestar Technology, Inc. (610-1PH) Pinestar Technology, Inc. (610-1PH)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,075.00	0.00	Estimate 2,150.00
Per note - need to add cart 5990-037 added Per 020415 meeting notes - Show 3722-011 on mobile carts Per Sarah H email 040115 - locate 3722-011 on 5990-037									
3722-007 DIS0067		1 C/C 3	Disposal, Sharps, Lead Lined 039-326 High Energy	Biodex Medical Systems, Inc. (039-326) Biodex Medical Systems, Inc. (039-326)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,295.00	0.00	Vendor 1,295.00
Per VA Document Equipment List Corrections - 4. 3722-007 Disposal Sharps Lead Lined 0.5 should be NEW and moved from X110 to X112.									
6429-005 DOS0020		1 O/O 2	Dose Calibrator, w/ Well Counter CRC-55tW	Capintec, Inc. (5130-2216) Capintec, Inc. (5130-2216)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10,300.00	0.00	Estimate 10,300.00
123114 meeting notes - Dose calibrator 6429-005 to be on 3440-026 011915 admendment to 123114 meeting notes - Dose calibrator 6429-005 to be on 3490-026 020415 meeting notes 0 Move 6429-005 to 3490-008 per Sarah H email - The notes within the meeting minutes should state 6429-005 to be located on 3490-026. 3722-002 is correct to be located on 3490-008									
3857-003 HOD0038		1 O/C 1	Hood, Radioisotope, Benchtop 244-007 Preparation Enclosure	Biodex Medical Systems, Inc. (244-007) Biodex Medical Systems, Inc. (244-007)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
Per notes - the hood needs to be vented to the overhead Per Sarah H email 040115 - Unassigned the hood [3857-003] should be listed as existitng									

AECOM

VA Columbia MO - Nuclear Medicine

Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
4017-014 MET0041		2 O/O 3	Meter, Survey Model 3A w/ Model 44-9 Pancake G-M Detector	Ludlum Measurements, Inc. (48-1408/47-1539) Ludlum Measurements, Inc. (48-1408/47-1539)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,191.00	0.00	Vendor 2,382.00
Per VA document Equipment List Corrections - 6. 4017-17 Ludlum Survey Meter these should be Model #3's not model 2241 also it should include the check source, the check source holder and the Model 44-9 pancake probe.									
C-269865 C-269865		1 O/O 2	Oven, Domestic, Microwave, Countertop EM-S5288W/B Per 123114 meeting notes - ...existing microwave (Sanyo EM-S5288W/B) Please note Sanyo was purchased by Panasonic and now shows under name of Panasonic.	Panasonic () Panasonic ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00
6493-001 RCK0180		1 O/O 1	Rack, Unit Dose Pig, Wall 008-400 Wall Rack per notes - pig rack - 24 x 24 lead lined - wall mtd, add steel tubes / blo dying (?unreadable?)	Biodex Medical Systems, Inc. (008-400) Biodex Medical Systems, Inc. (008-400)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	685.00	0.00	Vendor 685.00
7433-003 SHD0079		1 O/O 3	Shield, Lead, Brick 042-434 Lead Brick Cave (3-wall. 2"Pb) Per 020415 meeting notes clarifications - 7433-003 mounts on 3490-026	Biodex Medical Systems, Inc. (042-434) Biodex Medical Systems, Inc. (042-434)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	3,525.00	0.00	Vendor 3,525.00
5284-005 SHD0049		4 C/C 3	Shield, Lead, Syringe Gaard Lock PET 3cc	Biodex Medical Systems, Inc. (007-716) Biodex Medical Systems, Inc. (007-716)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	650.00	0.00	Vendor 2,600.00
5284-006 SHD0050		4 C/C 3	Shield, Lead, Syringe Gaard-Lock PET 5cc	Biodex Medical Systems, Inc. (007-717) Biodex Medical Systems, Inc. (007-717)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	665.00	0.00	Vendor 2,660.00
4310-006 SHD0011		1 C/C 3	Shield, Lead, Table Top L-block 042-433 Compact w/Dose Calibrator Shield Per 020415 meeting notes clarifications - 4310-006 located pon top of 3490-026	Biodex Medical Systems, Inc. (042-433) Biodex Medical Systems, Inc. (042-433)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	6,150.00	0.00	Vendor 6,150.00
7647-002 SHD0135		1 O/O 3	Shield, Lead, Well Chamber 5420-2141 Well Auxiliary Shield Per 020415 meeting notes clarifications - 7647-002 mounts on 3490-026	Capintec, Inc. (5420-2141) Capintec, Inc. (5420-2141)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	550.00	0.00	Estimate 550.00
							Room Total :		107,500.00
							Room Qty :		1

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
Room: Library Room#: G194 Room Sign: Area/Phase: Unassigned									
<u>Comments:</u>									
6405-013 BKC0017		3 O/C 5	Bookcase, Office NBF Signature Contemporary 71" 5-Shelf 32751 per 123114 meeting notes - Add 7' tall bookshelves, similar to 6732-008 per ntoes - Tall book shelves (3) 7' tall shelves	National Business Furniture (32751) National Business Furniture (32751)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
6732-008 CFL0092		1 O/O 5	Cabinet, File, Lateral, 4-Drawer Tu V-Pull (36"W) per 123114 meeting notes - Add 7' tall bookshelves, similar to 6732-008	Herman Miller Healthcare (LV200.364SSSGKANO2R) Herman Miller Healthcare (LV200.364SSSGKANO2R)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,362.00	0.00	Vendor 1,362.00
5056-074 CHR0130		4 O/O 5	Chair, Interiors, Side Clio Per notes - round table + chairs Per 123114 meeting notes - Provide 4 chairs at the circular table instead of two 011915 amendment to 123114 meeting notes - VA - if space allows	izzy+ / Harter (N94F43) izzy+ / Harter (N94F43)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	562.00	0.00	Vendor 2,248.00
5383-052 CHO0099		1 O/O 5	Chair, Office, Task, w/Arms Ergo T-580 Per Sarah H email 040115 - 5383-052 was not listed on the detail report (existing desk chair)	Pedigo Products (T-580-COLOR) Pedigo Products (T-580-COLOR)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
4988-034 CMP0678		1 O/O 6	Computer, Desktop Vostro 460 Mini Tower & E1911 - 19" Monitor Per note - existing	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
8239-002 DSK0209		1 O/C 5	Desk, Office w/o Drawers Conover (Miller) Greeter's Desk 123114 meeting notes - Provide table for computer and printer 010515 - request clarification on type of table 011915 addendum to 123114 meeting notes - similar to office desks, without drawers Per Sarah H email 040115 - 8239-002 was not labeled on the drawing (should be listed as existing)	Haworth Furniture (300GD) Haworth Furniture (300GD)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
6822-021 PRN0332		1 O/O 6	Printer, Laser, Multifunction Phaser 3300MFP Per note - existing	Xerox Corp. (3300MFP) Xerox Corp. (3300MFP)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
5878-013 TBI0557		1 O/O 5	Table, Interiors, Conference NBF Signature Contemporary 42" Round 40852 Per notes - round table + chairs	National Business Furniture (40852) National Business Furniture (40852)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	269.00	0.00	Vendor 269.00
4688-015 WST0043		1 O/O 3	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG) Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10.00	0.00	Vendor 10.00

Room Total : **3,889.00**
Room Qty : **1**

Room: MRI Dress Room#: G188 Room Sign: Area/Phase: Unassigned

Comments:

5206-000	0	None, No Equipment			Unassigned		0.00	0.00	0.00
----------	---	--------------------	--	--	------------	--	------	------	------

Room Total : **0.00**
Room Qty : **1**

Room: NM Physician Office Room#: C169 Room Sign: Area/Phase: Unassigned

Comments:

6405-013 BKC0017	2 O/C 5	Bookcase, Office NBF Signature Contemporary 71" 5-Shelf 32751 per ntoes - Tall book shelves (3) 7' tall shelves Per VA Document Equipment List Corrections - 11. 6405-013 Book Case Office should be (2) new in X102 instead of (3) new.	National Business Furniture (32751) National Business Furniture (32751)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	279.00	0.00	Vendor 558.00
6732-008 CFL0092	3 O/O 5	Cabinet, File, Lateral, 4-Drawer Tu V-Pull (36"W) Per notes - 4 Letter file = 4 dwr tall 5' (move existing up) per 123114 meeting minutes - delete 6732-008 from the middle of the room. qty changed to 3	Herman Miller Healthcare (LV200.364SSSGKANO2R) Herman Miller Healthcare (LV200.364SSSGKANO2R)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,362.00	0.00	Vendor 4,086.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
5056-079 CHR0138		1 O/O 5	Chair, Interiors, Side Reliant RE10 per notes - guest chair	Nemschoff Inc (RE10) Nemschoff Inc (RE10)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,245.00	0.00	Vendor 1,245.00
5383-052 CHO0099		1 O/O 5	Chair, Office, Task, w/Arms Ergo T-580 per notes - task chair	Pedigo Products (T-580-COLOR) Pedigo Products (T-580-COLOR)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	727.00	0.00	Vendor 727.00
5177-043 CLK0130		1 C/C 1	Clock, Analog, Wall Geneva Quartz Clock - 5H495 Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00
4988-034 CMP0678		1 O/O 6	Computer, Desktop Vostro 460 Mini Tower & E1911 - 19" Monitor per notes - computer + printer Per 123114 meeting notes - the desktop computer is existing not new	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
8230-002 DSK0161		1 O/O 5	Desk, Office, L-Shaped NBF Signature Statesman Cmpt L-Desk w/Right Return Per notes - Desk - modular from time (like ??)"L" shape	National Business Furniture (13168) National Business Furniture (13168)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,149.00	0.00	Vendor 1,149.00
6822-021 PRN0332		1 O/O 6	Printer, Laser, Multifunction Phaser 3300MFP per notes - computer + printer Per 020415 meeting notes clarifications - Multifunction [6822-021] to have scan and print capabilities	Xerox Corp. (3300MFP) Xerox Corp. (3300MFP)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	599.00	0.00	Vendor 599.00
4688-015 WST0043		1 O/O 3	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG) Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10.00	0.00	Vendor 10.00
							Room Total :		8,421.00
							Room Qty :		1

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



= GPO Contract = My Org Contract

Department: Nuclear Medicine

Building: Unassigned

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
Room: NM Read/Viewing Room#: A156C Room Sign: Area/Phase: Unassigned Comments:									
5873-031 BRD0125		2 C/C 1	Board, White, Dry Erase, Magnetic MiniMint 48" x 36" (MM-LMB)	Peter Pepper Products, Inc (MM-LMB 4836) Peter Pepper Products, Inc (MM-LMB 4836)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,138.00	0.00	Vendor 2,276.00
Per Sarah H email 040115 - Be sure all white boards are listed as magnetic									
5873-031 BRD0125		1 C/C 1	Board, White, Dry Erase, Magnetic MiniMint 48" x 36" (MM-LMB)	Peter Pepper Products, Inc (MM-LMB 4836) Peter Pepper Products, Inc (MM-LMB 4836)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,138.00	0.00	Vendor 1,138.00
per 123114 meeting notes - 6081-027 should be magnetic, No corkboards are allowed. model updated to be non-cork, magneticPer Sarah H email 040115 - Be sure all white boards are listed as magnetic									
5383-052 CHO0099		3 O/O 5	Chair, Office, Task, w/Arms Ergo T-580	Pedigo Products (T-580-COLOR) Pedigo Products (T-580-COLOR)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	727.00	0.00	Vendor 2,181.00
5177-043 CLK0130		1 C/C 1	Clock, Analog, Wall Geneva Quartz Clock - 5H495	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00
Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.									
4988-034 CMP0678		2 O/O 6	Computer, Desktop Vostro 460 Mini Tower & E1911 - 19" Monitor	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
Per notes - (2) computer - PC box mounted below, monitor /keyboard/mouse on top of counter, wall shelf per 123114 meeting notes - the desktop PC's are existing									
6123-001 PAC0036		1 O/O 2	PACS, Allowance TBD	To Be Determined () To Be Determined ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00
per 123114 meeting notes - PACS is existing									
6526-010 TEQ0015		1 O/C 2	Table, Equipment, Monitor Carl's Table CT12SG/xx	Anthro Corp. (CT12SG/xx) Anthro Corp. (CT12SG/xx)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
per arch qty to be 1 per 123114 meeting notes - 6526-010 is existing									

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



= GPO Contract = My Org Contract

Department: Nuclear Medicine

Building: Unassigned

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
4688-015 WST0043		1 O/O 3	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG) Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10.00	0.00	Vendor 10.00
Per 123114 meeting notes - Only one 4688-015 wastebasket is required. Delete the other two									
Room Total :									5,652.00
Room Qty :									1
Room: NM Stress Room#: B131 Room Sign: Area/Phase: Unassigned									
Comments: Per note - not necessary to have a headwall									
5873-031 BRD0125		1 C/C 1	Board, White, Dry Erase, Magnetic MiniMint 48" x 36" (MM-LMB)	Peter Pepper Products, Inc (MM-LMB 4836) Peter Pepper Products, Inc (MM-LMB 4836)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,138.00	0.00	Vendor 1,138.00
per notes - magnetic model updatedPer Sarah H email 040115 - Be sure all white boards are listed as magnetic									
3449-045 BRK0503		1 C/C 1	Bracket, Computer Workstation, Wall LX CPU Wall Mount System	Ergotron Inc. (45-247-026) Ergotron Inc. (45-247-026)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	626.00	0.00	Vendor 626.00
Per 020415 meeting notes - computer 4988-034 to be wall mountedPer arch - Mount computer monitor to wall Per VA Document Equipment list Corrections - 13. 6477-068 Bracket Monitor Wall Mount to be confirmed by NM Physician Per Sarah H email 030215 - The computer in the NM Stress room should be set up like the computer in the Treadmill room (3449-045).									
5177-043 CLK0130		1 C/C 1	Clock, Analog, Wall Geneva Quartz Clock - 5H495	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00
Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.									
4988-034 CMP0678		1 O/O 6	Computer, Desktop Vostro 460 Mini Tower & E1911 - 19"	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
Per 020415 meeting notes - computer 4988-034 to be wall mounted									

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
6364-015 GLV0050		1 O/O 1	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading Per VA document Meeting Minutes 100% CD Design Submission Reveiw Meeting dated 09-30-15, Item 28 - AS706Add glove dispenser to NM Stress B131...	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	74.00	0.00	List 74.00
6084-033 DSP0154		1 O/O 1	Dispenser, Paper Towel, Surface Mount B-2621 Classic Per VA Document Equipment List Corrections - 10. 6084-005 Dispenser Paper Towel surface mount should be NEW in rooms X103, X110, X112, X107, X113, X115, X104, and X101. Per Sarah H email 040115 - All paper towel dispensers should be roll dispensers and not tri-fold towel dispensers	Bobrick Washroom Equipment, Inc. (B-2621) Bobrick Washroom Equipment, Inc. (B-2621)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	69.00	0.00	Vendor 69.00
3722-002 DIS0003		2 C/C 3	Disposal, Sharps, Lead Lined 039-325 Sharps Container Shield (.125" lead) per notes-039-325 counter mtd lead lined sharps-near "L" block on top of 017 Per email Sarah H 120314-Hot Lab X112 and Pat. Dose Room X104 each should have 2-Biodex Medical Systems; Disposal, Sharps, Lead Lined; 039-325 Sharps Container Shield (0.125" lead) p 19, ID #3722-002 of 100714 equipment list iteration Per 123114 meeting notes-Move sharps disposals 3722-002 to be counter mounted on 3490-008 Per VA doc Equipment List Corrections-3722-002 ...should be NEW and moved from X112 to X110	Biodex Medical Systems, Inc. (039-325) Biodex Medical Systems, Inc. (039-325)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	625.00	0.00	Vendor 1,250.00
3723-000 DIS0000		1 O/C 1	Disposal, Sharps, Wall Mount VA to provide the standard for this item. existing	_____ KM per 123114 meeting notes - 3723-000 is	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
3768-030 ECG0026		1 O/O 2	Electrocardiograph (ECG), Interpretive MAC 5500 w/Cart	GE Healthcare - Cardiology (2053900-014/Cart) GE Healthcare - Cardiology (2053900-014/Cart)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	14,545.00	0.00	List 14,545.00
3806-020 FLW0129		1 O/O 3	Flowmeter, Air Soft-Touch 15004-13	Allied Healthcare Products - Timeter (15004-13) Allied Healthcare Products - Timeter (15004-13)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	68.00	0.00	List 68.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
3803-031 FLW0027		1 O/O 3	Flowmeter, Oxygen Soft-Touch 15004-03	Allied Healthcare Products - Timeter (15004-03) Allied Healthcare Products - Timeter (15004-03)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	65.00	0.00	List 65.00
			Per notes - next to suction						
3836-069 HAM0061		1 O/O 3	Hamper, Linen 7774SS-LF Porter	Blickman Inc. (092777420P) Claflin Medical Equipment (092777420P)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
			Per notes - add linen cart (existing) in upper LH corner Per VA document Equipment List Corrections - 22. 3836-069 Hamper Linen should be EXISTING in rooms X110, X107, X115, and X113. Hamper added to room X107, X115 & X113						
3945-021 LFT0057		1 O/C	Lift, Patient, Ceiling, 1-Bed GH2 (440 lb.)	Guldmann Inc. (120001) Guldmann Inc. (120001)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	5,000.00	0.00	Vendor 5,000.00
		1	Per VA document Equipment List Corrections - 5. 3945-021 Lift Patient Ceiling should be EXISTING in rooms X107, X113, and X115. It should be NEW in room X110.						
4075-067 MON0162		1 O/O 2	Monitor, Physiologic, Bedside, Portable DASH 4000 Pro (Color/Wireless)	GE Healthcare - Monitoring Systems (DSH4K-CAA-AAA-XAX) GE Healthcare - Monitoring Systems (DSH4K-CAA-AAA-XAX)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
			per note - Reuseper 123114 meeting notes - Physiologic monitor 4075-067 and stand 5779-011 - indicate these are VA furnished and installed items. Currently, they share one unit between the existing rooms. VA to verify if this will continue to be the case. Awaiting VA decision 011915 amendment to 123114 meeting notes - VA - One unit will be shared between camera rooms. Provide connections in rooms to enable this to "float". SECond monitor to be located in Chemical Stress Room. Both monitors are existing.						
4248-006 REG0010		1 O/O 3	Regulator, Suction, Intermittent/Continuous Vacutron 22-15-1108	Allied Healthcare Products - Chemetron (22-15-1108) Allied Healthcare Products - Chemetron (22-15-1108)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	681.00	0.00	List 681.00
5779-011 EQS0014		1 O/O 3	Stand, Equipment, Monitor ME-0030-63 (for GE Dash 2000/3000/4000/5000)	GCX Corporation (ME-0030-63) GCX Corporation (ME-0030-63)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
			per note - Reuseper 123114 meeting notes - Physiologic monitor 4075-067 and stand 5779-011 - indicate these are VA furnished and installed items. Currently, they share one unit between the existing rooms. VA to verify if this will continue to be the case. Awaiting VA decision 011915 amendment to 123114 meeting notes - VA - One unit will be shared between camera rooms. Provide connections in rooms to enable this to "float". SECond monitor to be located in Chemical Stress Room. Both monitors are						

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
			existing.						
4436-057 STR0448		1	Stretcher, Procedure / Recovery	Stryker Medical (1105-000-026)	Existing (Reuse)	Draft (Existing)			
	O/C		Prime with Fifth Wheel 1105 (26' Litter)	Stryker Medical (1105-000-026)	Unassigned	Unassigned	0.00	0.00	Vendor
		3	With detachable arm boards. Per notes - 26" 1105-026 Gurney - power lift / IV pole / Folding SVC Tray / transfer bd/ upright tank holder - (options by AECOM) (has existing cart)		Unassigned	Unassigned			0.00
4688-015 WST0043		1	Waste Can, Open Top	Rubbermaid Commercial Products (FG295600BEIG)	Project	Draft (New)			
	O/O		2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG)	Unassigned	Unassigned	10.00	0.00	Vendor
		3			Unassigned	Unassigned			10.00
			Per Sarah H email 040115 - 1 waste can						
							Room Total :		23,573.00
							Room Qty :		1

Room: Nurse Room#: B164 Room Sign: Area/Phase: Unassigned

Comments:

5873-031 BRD0125		1	Board, White, Dry Erase, Magnetic	Peter Pepper Products, Inc (MM-LMB 4836)	Project	Draft (New)			
	C/C		MiniMint 48" x 36" (MM-LMB)	Peter Pepper Products, Inc (MM-LMB 4836)	Unassigned	Unassigned	1,138.00	0.00	Vendor
		1			Unassigned	Unassigned			1,138.00
			Per 123114 meeting notes - Dry erase whiteboard needs to be magneticPer Sarah H email 040115 - Be sure all white boards are listed as magnetic						
6732-008 CFL0092		1	Cabinet, File, Lateral, 4-Drawer	Herman Miller Healthcare (LV200.364SSSGKANO2R)	Project	Draft (New)			
	O/O		Tu V-Pull (36"W)	Herman Miller Healthcare (LV200.364SSSGKANO2R)	Unassigned	Unassigned	1,362.00	0.00	Vendor
		5			Unassigned	Unassigned			1,362.00
5383-052 CHO0099		1	Chair, Office, Task, w/Arms	Pedigo Products (T-580-COLOR)	Project	Draft (New)			
	O/O		Ergo T-580	Pedigo Products (T-580-COLOR)	Unassigned	Unassigned	727.00	0.00	Vendor
		5			Unassigned	Unassigned			727.00
4988-034 CMP0678		1	Computer, Desktop	Dell Inc. ()	Existing (Reuse)	Draft (Existing)			
	O/O		Vostro 460 Mini Tower & E1911 - 19" Monitor	Dell Inc. ()	Unassigned	Unassigned	0.00	0.00	Vendor
		6			Unassigned	Unassigned			0.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
3708-136 MED0247		1 O/V	Dispenser, Medication, Host (Main) Pyxis MedStation ES (2-Drwr, 0 Cubie)	CareFusion - Pyxis () CareFusion - Pyxis ()	Existing (Reuse) Unassigned	Draft (Existing) Unassigned	0.00	0.00	Vendor 0.00
		2	Per note - have a small Pyxis unit in nurse office or NM stress 30", 300# Per VA document Equipment list Corrections - 2. 3708-136 Care Fusion Pyxis should be EXISTING not new in room X111		Unassigned	Unassigned			0.00
6822-021 PRN0332		1 O/O 6	Printer, Laser, Multifunction Phaser 3300MFP	Xerox Corp. (3300MFP) Xerox Corp. (3300MFP)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
7843-001 WKN0033		1 O/V 5	Workstation, Office, Modular w/ Overhead Bins Action Office Administrative Area (E0084) Per notes, modular desk w/ drawers, 3 file cab @printer, overhead shelving/ cornered lateral ovhd	Herman Miller Healthcare (E0084) Herman Miller Healthcare (E0084)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	9,067.00	0.00	Vendor 9,067.00
							Room Total :		12,294.00
							Room Qty :		1

Room: Office Room#: G197A Room Sign: Area/Phase: Unassigned

Comments:

6732-008 CFL0092		1 O/O 5	Cabinet, File, Lateral, 4-Drawer Tu V-Pull (36"W)	Herman Miller Healthcare (LV200.364SSSGKANO2R) Herman Miller Healthcare (LV200.364SSSGKANO2R)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,362.00	0.00	Vendor 1,362.00
			Per note - (1) lateral 4 dwr (new)						
5056-079 CHR0138		2 O/O 5	Chair, Interiors, Side Reliant RE10	Nemschoff Inc (RE10) Nemschoff Inc (RE10)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,245.00	0.00	Vendor 2,490.00
			Per note - (3) chairs - (1 office arm + 2 visitors) (new)						
5383-052 CHO0099		1 O/O 5	Chair, Office, Task, w/Arms Ergo T-580	Pedigo Products (T-580-COLOR) Pedigo Products (T-580-COLOR)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	727.00	0.00	Vendor 727.00
			Per note - (3) chairs - (1 office arm + 2 visitors) (new)						
4988-034 CMP0678		1 O/O 6	Computer, Desktop Vostro 460 Mini Tower & E1911 - 19"	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
			Monitor Per note - exist						

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
6822-021 PRN0332		1 O/O 6	Printer, Laser, Multifunction Phaser 3300MFP	Xerox Corp. (3300MFP) Xerox Corp. (3300MFP)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	599.00	0.00	Vendor 599.00
4688-015 WST0043		1 O/O 3	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG) Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10.00	0.00	Vendor 10.00
7843-001 WKN0033		1 O/V 5	Workstation, Office, Modular w/ Overhead Bins Action Office Administrative Area (E0084) Per notes - (1) modular desk w/ ovhd (new)	Herman Miller Healthcare (E0084) Herman Miller Healthcare (E0084)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	9,067.00	0.00	Vendor 9,067.00
							Room Total :		14,255.00
							Room Qty :		1

Room: Pat Dose Room Room#: B121 Room Sign: Area/Phase: Unassigned

Comments:

6176-003 CHA0225		2 O/O 3	Chair, Clinical, Blood Draw, Bariatric ML10503 Extra Wide Bariatric Dose Chair Clinton Industries Wide Bariatric Chair without side cabinet 500lbs) Item # ML10503 – Royal Blue	MarketLab Inc. (ML10503) MarketLab Inc. (ML10503) Market Lab Catalog Standard Height Extra Rated at 700lbs (only chair available above	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00
5177-043 CLK0130		1 C/C	Clock, Analog, Wall Geneva Quartz Clock - 5H495 Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00
8329-001 CUR0011		2 C/C 5	Curtain, Allowance TBD Per note - There is a curtain that separates the room per Sarah H email clarification 030415 - All the rooms you have listed require curtains. (Wheelchair Waiting X109, Pat Dose Room X104, Treadmill A156B, Gurney Wait X120). The tracks should be included in the drawings as a contractor purchased item Per Sarah H email 040115 - 2 curtains [8329-001]	TBD (TBD) TBD (TBD)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	0.00	0.00	List 0.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



= GPO Contract = My Org Contract

Department: Nuclear Medicine

Building: Unassigned

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
6364-015 GLV0050		1 O/O 1	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	74.00	0.00	List 74.00
6084-033 DSP0154		1 O/O 1	Dispenser, Paper Towel, Surface Mount B-2621 Classic Per VA Document Equipment List Corrections - 10. 6084-005 Dispenser Paper Towel surface mount should be NEW in rooms X103, X110, X112, X107, X113, X115, X104, and X101. Per Sarah H email 040115 - All paper towel dispensers should be roll dispensers and not tri-fold towel dispensers	Bobrick Washroom Equipment, Inc. (B-2621) Bobrick Washroom Equipment, Inc. (B-2621)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	69.00	0.00	Vendor 69.00
3722-002 DIS0003		2 C/C 3	Disposal, Sharps, Lead Lined 039-325 Sharps Container Shield (.125" lead) Per email from Sarah H 120314 - Hot Lab [X112] and Pat. Dose Room [X104]: each should have 2 – Biodex Medical Systems; Disposal, Sharps, Lead Lined; 039-325 Sharps Container Shield (0.125" lead) ---- p 19, ID # 3722-002 of 10/07/2014 equipment list iteration	Biodex Medical Systems, Inc. (039-325) Biodex Medical Systems, Inc. (039-325)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	625.00	0.00	Vendor 1,250.00
3806-020 FLW0129		2 O/O 3	Flowmeter, Air Soft-Touch 15004-13	Allied Healthcare Products - Timeter (15004-13) Allied Healthcare Products - Timeter (15004-13)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	68.00	0.00	List 136.00
3803-031 FLW0027		2 O/O 3	Flowmeter, Oxygen Soft-Touch 15004-03	Allied Healthcare Products - Timeter (15004-03) Allied Healthcare Products - Timeter (15004-03)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	65.00	0.00	List 130.00
4248-006 REG0010		2 O/O 3	Regulator, Suction, Intermittent/Continuous Vacutron 22-15-1108	Allied Healthcare Products - Chemetron (22-15-1108) Allied Healthcare Products - Chemetron (22-15-1108)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	681.00	0.00	List 1,362.00
5934-014 TOB0013		2 O/O 3	Table, Side Tru-Fit Single Top Per Sarah H 040115 email - 2 side tables were not shown on the drawing or called out on the detail report	Stryker Medical (3150-000-100) Stryker Medical (3150-000-100)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	473.00	0.00	Vendor 946.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report
Department: Nuclear Medicine
Building: Unassigned



= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID	Alt ID	Qty	Description	Manufacturer	Funding Source	Item Status	Unit Cost	Item Tax	Price Type
CAD ID	Item ID	F/I	Model	Vendor	Cost Center	Custom 1	Opt Subtotal	Opt Tax	Total Config
		AC	Item Notes		Budget Name	Custom 2			
							Room Total :		4,014.00
							Room Qty :		1

Room: Pat Hot Tlt & Dress Room#: B170 Room Sign: Area/Phase: Unassigned

Comments:

6084-033	1	Dispenser, Paper Towel, Surface Mount	Bobrick Washroom Equipment, Inc. (B-2621)	Project	Draft (New)				
DSP0154	O/O	B-2621 Classic	Bobrick Washroom Equipment, Inc. (B-2621)	Unassigned	Unassigned		69.00	0.00	Vendor
	1			Unassigned	Unassigned				69.00
Per VA Document Equipment List Corrections - 10. 6084-005 Dispenser Paper Towel surface mount should be NEW in rooms X103, X110, X112, X107, X113, X115, X104, and X101. Per Sarah H email 040115 - All paper towel dispensers should be roll dispensers and not tri-fold towel dispensers									
4688-015	1	Waste Can, Open Top	Rubbermaid Commercial Products (FG295600BEIG)	Project	Draft (New)				
WST0043	O/O	2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG)	Unassigned	Unassigned		10.00	0.00	Vendor
	3			Unassigned	Unassigned				10.00

Room Total : 79.00
Room Qty : 1

Room: Pat Tlt Room#: B179 Room Sign: Area/Phase: Unassigned

Comments:

5206-000	0	None, No Equipment		Unassigned			0.00	0.00	0.00
----------	---	--------------------	--	------------	--	--	------	------	------

Room Total : 0.00
Room Qty : 1

Room: PET/CT Room#: B129 Room Sign: Area/Phase: Unassigned

Comments: Per notes - There will be ceiling lifts moved from existing space

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



= GPO Contract = My Org Contract

Department: Nuclear Medicine

Building: Unassigned

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
3522-001 CAR0001		4 O/C 3	Cart, Transport, C-locker Co/Struc TR3 Cart [CO342FF] per note - singlesPer VA document Equipment List Comments - 1. 3522-001 Cart Transport Lockers should be EXISTING not new in rooms X107, X113, and X115	Herman Miller Healthcare (CO342FF) Herman Miller Healthcare (CO342FF)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00
6364-015 GLV0050		1 O/O 1	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	74.00	0.00	List 74.00
6084-033 DSP0154		1 O/O 1	Dispenser, Paper Towel, Surface Mount B-2621 Classic Per VA Document Equipment List Corrections - 10. 6084-005 Dispenser Paper Towel surface mount should be NEW in rooms X103, X110, X112, X107, X113, X115, X104, and X101. Per Sarah H email 040115 - All paper towel dispensers should be roll dispensers and not tri-fold towel dispensers	Bobrick Washroom Equipment, Inc. (B-2621) Bobrick Washroom Equipment, Inc. (B-2621)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	69.00	0.00	Vendor 69.00
3806-020 FLW0129		1 O/O 3	Flowmeter, Air Soft-Touch 15004-13	Allied Healthcare Products - Timeter (15004-13) Allied Healthcare Products - Timeter (15004-13)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	68.00	0.00	List 68.00
3803-031 FLW0027		1 O/O 3	Flowmeter, Oxygen Soft-Touch 15004-03	Allied Healthcare Products - Timeter (15004-03) Allied Healthcare Products - Timeter (15004-03)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	65.00	0.00	List 65.00
3836-069 HAM0061		1 O/O 3	Hamper, Linen 7774SS-LF Porter Per VA document Equipment List Corrections - 22. 3836-069 Hamper Linen should be EXISTING in rooms X110, X107, X115, and X113. Hamper added to room X107, X115 & X113	Blickman Inc. (092777420P) Claflin Medical Equipment (092777420P)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
3945-021 LFT0057		1 O/C 1	Lift, Patient, Ceiling, 1-Bed GH2 (440 lb.) Per note - there will be ceiling lifts moved from existing space 123114 mtg - client specified Guldmann Lift, 010815 - request to client to provide model01/19/15 - amended meeting minutes included model from user	Guldmann Inc. (120001) Guldmann Inc. (120001)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
4075-067 MON0162		1 O/O 2	Monitor, Physiologic, Bedside, Portable DASH 4000 Pro (Color/Wireless)	GE Healthcare - Monitoring Systems (DSH4K-CAA-AAA-XAX) GE Healthcare - Monitoring Systems (DSH4K-CAA-AAA-XAX)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
Per notes - pg 21-22 monitor stand, monitorper 123114 meeting notes - Physiologic monitor 4075-067 and stand 5779-011 - indicate these are VA furnished and installed items. Currently, they share one unit between the existing rooms. VA to verify if this will continue to be the case. Awaiting VA decision011915 amendment to 123114 meeting notes - VA - One unit will be shared between camera rooms. Provide connections in rooms to enable this to "float". SECond monitor to be located in Chemical Stress Room. Both monitors are existing.									
5090-037 PET0095		1 O/V 1	PET Scanner, CT Discovery PET/CT 710 (64 Slice)	GE Healthcare - Imaging Systems (F7030PT) GE Healthcare - Imaging Systems (F7030PT)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	2,300,000.00	0.00	List 2,300,000.00
4248-006 REG0010		1 O/O 3	Regulator, Suction, Intermittent/Continuous Vacutron 22-15-1108	Allied Healthcare Products - Chemetron (22-15-1108) Allied Healthcare Products - Chemetron (22-15-1108)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	681.00	0.00	List 681.00
5779-011 EQS0014		1 O/O 3	Stand, Equipment, Monitor ME-0030-63 (for GE Dash 2000/3000/4000/5000)	GCX Corporation (ME-0030-63) GCX Corporation (ME-0030-63)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
Per notes - pg 21-22 monitor stand, monitorper 123114 meeting notes - Physiologic monitor 4075-067 and stand 5779-011 - indicate these are VA furnished and installed items. Currently, they share one unit between the existing rooms. VA to verify if this will continue to be the case. Awaiting VA decision011915 amendment to 123114 meeting notes - VA - One unit will be shared between camera rooms. Provide connections in rooms to enable this to "float". SECond monitor to be located in Chemical Stress Room. Both monitors are existing.									
							Room Total :		2,300,957.00
							Room Qty :		1

Room: PET/CT Control Room#: B130 Room Sign: Area/Phase: Unassigned

Comments:

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
5383-052 CHO0099		2 O/O 5	Chair, Office, Task, w/Arms Ergo T-580 per note - 2 chairs - new	Pedigo Products (T-580-COLOR) Pedigo Products (T-580-COLOR)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	727.00	0.00	Vendor 1,454.00
5177-043 CLK0130		1 C/C 1	Clock, Analog, Wall Geneva Quartz Clock - 5H495 Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00
6428-026 CIS0113		2 O/V 2	Computer Workstation, Data Mgt, Imaging Xeleris 3 Desktop Per 123114 meeting notes-provide two 6428-026 monitors.VA purchased(one is existing) Per Sarah h email 020615-All the computers in the Pet/CT control room will be existing.One is the OI&T computer and it should have only one monitor.The second will be the camera computer and depending on the company that gets the bid it will either be one computer with two monitors or two separate computers with single monitors.let's plan for the camera computer to have two separate computers...have greatest power need.	GE Healthcare - Imaging Systems (S8006PJ) GE Healthcare - Imaging Systems (S8006PJ)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
4988-034 CMP0678		1 O/O 6	Computer, Desktop Vostro 460 Mini Tower & E1911 - 19" Monitor Hospital reused computer. per note - existing	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
							Room Total :		1,501.00
							Room Qty :		1

Room: PET/CT Equip Room#: B127 Room Sign: Area/Phase: Unassigned

Comments:

5206-000	0	None, No Equipment			Unassigned		0.00	0.00	0.00
							Room Total :		0.00
							Room Qty :		1

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
Room: PET/CT Hot Wait Room#: B119 Room Sign: Area/Phase: Unassigned									
Comments:									
5873-031 BRD0125		1 C/C 1	Board, White, Dry Erase, Magnetic MiniMint 48" x 36" (MM-LMB)	Peter Pepper Products, Inc (MM-LMB 4836) Peter Pepper Products, Inc (MM-LMB 4836)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,138.00	0.00	Vendor 1,138.00
per 123114 meeting ntoes - Magnetic dry-erase board changed model to magneticPer Sarah H email 040115 - Be sure all white boards are listed as magnetic									
6418-085 BRK0551		1 C/C 1	Bracket, Television, Wall, Flat Panel LX HD Wall Mount Pivot	Ergotron Inc. (45-269-009) Ergotron Inc. (45-269-009)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	60.00	0.00	List 60.00
Per 123114 meeting notes - TV may be deleted, but provide outlets for future use 012115 addendum to 123114 meeting notes - VA - Clinicians request TV's in both spaces									
3616-018 CHA0164		2 O/O 3	Chair, Clinical, Recliner, Treatment 214-210 Injection/Resting	Biodex Medical Systems, Inc. (214-210) Biodex Medical Systems, Inc. (214-210)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,810.00	0.00	List 3,620.00
5177-043 CLK0130		1 C/C 1	Clock, Analog, Wall Geneva Quartz Clock - 5H495	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00
Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.									
6364-015 GLV0050		1 O/O 1	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	74.00	0.00	List 74.00
7833-001 INJ0051		1 O/O 2	Injector, Contrast Media, PET Infusion Intego PET Infusion System	Bayer HealthCare Radiology (INT SYS 100 (3014924)) Bayer HealthCare Radiology (INT SYS 100 (3014924))	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
Per Sarah H email 021115 - I have attached the cut sheet for the PET infusion system that will be purchased by the VA along with the new PET/CT. This infusion system will need to be included in the design to accommodate appropriate power needs. The machine will be stored and housed in the PET/CT Hot Wait. It will be rolled to the patient's side when they are injected. Let me know if you have any questions									

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
6584-048 TVS0418		1 C/C	Television, 30-32 in, Flat Panel UN32EH5000 (32" LED)	Samsung Electronics (UN32EH5000F) Samsung Electronics (UN32EH5000F)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	480.00	0.00	List 480.00
		2	Per 123114 meeting notes - TV may be deleted, but provide outlets for future use 012115 addendum to 123114 meeting notes - VA - Clinicians request TV's in both spaces						
4688-015 WST0043		1 O/O	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10.00	0.00	Vendor 10.00
		3		Rubbermaid Commercial Products (FG295600BEIG)					
							Room Total :		5,429.00
							Room Qty :		1

Room: SPECT/CT **Room#: B120** **Room Sign:** **Area/Phase: Unassigned**

Comments:

6695-013 GAM0063		1 O/V	Camera, Gamma, SPECT/CT BrightView XCT	Philips Healthcare - Imaging Systems (NRTD845)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	942,899.00	0.00	Vendor 942,899.00
		2		Philips Healthcare - Imaging Systems (NRTD845)					
			Per note - existing Per 123114 meeting notes - Camera to be Symbia - T, not Brightview Per VA Document Equipmnet List Corrections - 14. 6695-001 Philips Brightview Spect/CT should be in room X113. Per arch clarification - Brightview is new						
3522-001 CAR0001		4 O/C	Cart, Transport, C-locker Co/Struc TR3 Cart [CO342FF]	Herman Miller Healthcare (CO342FF) Herman Miller Healthcare (CO342FF)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00
		3	Per note - existing						
6364-015 GLV0050		1 O/O	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	74.00	0.00	List 74.00
		1							
6084-033 DSP0154		1 O/O	Dispenser, Paper Towel, Surface Mount B-2621 Classic	Bobrick Washroom Equipment, Inc. (B- 2621)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	69.00	0.00	Vendor 69.00
		1		Bobrick Washroom Equipment, Inc. (B- 2621)					
			Per VA Document Equipment List Corrections - 10. 6084-005 Dispenser Paper Towel surface mount should be NEW in rooms X103, X110, X112, X107, X113, X115, X104, and X101. Per Sarah H email 040115 - All paper towel dispensers should be roll dispensers and not tri-fold towel dispensers						

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
3722-002 DIS0003		1 C/C 3	Disposal, Sharps, Lead Lined 039-325 Sharps Container Shield (.125" lead)	Biodex Medical Systems, Inc. (039-325) Biodex Medical Systems, Inc. (039-325)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	625.00	0.00	Vendor 625.00
3806-020 FLW0129		1 O/O 3	Flowmeter, Air Soft-Touch 15004-13	Allied Healthcare Products - Timeter (15004-13) Allied Healthcare Products - Timeter (15004-13)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	68.00	0.00	List 68.00
3803-031 FLW0027		1 O/O 3	Flowmeter, Oxygen Soft-Touch 15004-03	Allied Healthcare Products - Timeter (15004-03) Allied Healthcare Products - Timeter (15004-03)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	65.00	0.00	List 65.00
3836-069 HAM0061		1 O/O 3	Hamper, Linen 7774SS-LF Porter Per VA document Equipment List Corrections - 22. 3836-069 Hamper Linen should be EXISTING in rooms X110, X107, X115, and X113. Hamper added to room X107, X115 & X113	Blickman Inc. (092777420P) Claflin Medical Equipment (092777420P)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
3945-021 LFT0057		1 O/C 1	Lift, Patient, Ceiling, 1-Bed GH2 (440 lb.) 123114 mtg - client specified Guldman Lift 010815 - request to client to provide model01/19/15 - amended meeting minutes included model from userPer VA document Equipment List Corrections - 5. 3945-021 Lift Patient Ceiling should be EXISTING in rooms X107, X113, and X115. It should be NEW in room X110.	Guldman Inc. (120001) Guldman Inc. (120001)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00
4248-006 REG0010		1 O/O 3	Regulator, Suction, Intermittent/Continuous Vacutron 22-15-1108	Allied Healthcare Products - Chemetron (22-15-1108) Allied Healthcare Products - Chemetron (22-15-1108)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	681.00	0.00	List 681.00
5990-005 TBU0006		1 O/O 3	Table, Utility, General Purpose SG-81-SS per 123114 meeting ntoes - Move 3722-002 to top of new stand (add stand)	Pedigo Products (SG-81-SS) Pedigo Products (SG-81-SS)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	522.00	0.00	Vendor 522.00
							Room Total :		945,003.00
							Room Qty :		1

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
Room: SPECT/CT Room#: B123 Room Sign: Area/Phase: Unassigned									
Comments:									
6695-001 GAM0052		1 O/V 2	Camera, Gamma, SPECT/CT Symbia T per note - Phillips? Per 123114 meeting notes - Camera to be Symbia - T, not Brightview vendor to relocate	Siemens Medical Imaging (8717766) Siemens Medical Imaging (8717766)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00
3522-001 CAR0001		4 O/C 3	Cart, Transport, C-locker Co/Struc TR3 Cart [CO342FF] Per VA document Equipment List Comments - 1. 3522-001 Cart Transport Lockers should be EXISTING not new in rooms X107, X113, and X115	Herman Miller Healthcare (CO342FF) Herman Miller Healthcare (CO342FF)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00
6364-015 GLV0050		1 O/O 1	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	74.00	0.00	List 74.00
6084-033 DSP0154		1 O/O 1	Dispenser, Paper Towel, Surface Mount B-2621 Classic Per VA Document Equipment List Corrections - 10. 6084-005 Dispenser Paper Towel surface mount should be NEW in rooms X103, X110, X112, X107, X113, X115, X104, and X101. Per Sarah H email 040115 - All paper towel dispensers should be roll dispensers and not tri-fold towel dispensers	Bobrick Washroom Equipment, Inc. (B-2621) Bobrick Washroom Equipment, Inc. (B-2621)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	69.00	0.00	Vendor 69.00
3722-002 DIS0003		1 C/C 3	Disposal, Sharps, Lead Lined 039-325 Sharps Container Shield (.125" lead)	Biodex Medical Systems, Inc. (039-325) Biodex Medical Systems, Inc. (039-325)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	625.00	0.00	Vendor 625.00
3806-020 FLW0129		1 O/O 3	Flowmeter, Air Soft-Touch 15004-13	Allied Healthcare Products - Timeter (15004-13) Allied Healthcare Products - Timeter (15004-13)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	68.00	0.00	List 68.00
3803-031 FLW0027		1 O/O 3	Flowmeter, Oxygen Soft-Touch 15004-03	Allied Healthcare Products - Timeter (15004-03) Allied Healthcare Products - Timeter (15004-03)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	65.00	0.00	List 65.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
3836-069 HAM0061		1 O/O 3	Hamper, Linen 7774SS-LF Porter Per VA document Equipment List Corrections - 22. 3836-069 Hamper Linen should be EXISTING in rooms X110, X107, X115, and X113. Hamper added to room X107, X115 & X113	Blickman Inc. (092777420P) Claflin Medical Equipment (092777420P)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
3945-021 LFT0057		1 O/C 1	Lift, Patient, Ceiling, 1-Bed GH2 (440 lb.) 123114 mtg - client specified Guldmann Lift 010815 - request to client to provide model01/19/15 - amended meeting minutes included model from userPer VA document Equipment List Corrections - 5. 3945-021 Lift Patient Ceiling should be EXISTING in rooms X107, X113, and X115. It should be NEW in room X110.	Guldmann Inc. (120001) Guldmann Inc. (120001)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Estimate 0.00
4248-006 REG0010		1 O/O 3	Regulator, Suction, Intermittent/Continuous Vacutron 22-15-1108	Allied Healthcare Products - Chemetron (22-15-1108) Allied Healthcare Products - Chemetron (22-15-1108)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	681.00	0.00	List 681.00
5990-005 TBU0006		1 O/O 3	Table, Utility, General Purpose SG-81-SS per 123114 meeting ntoes - Move 3722-002 to top of new stand (add stand)	Pedigo Products (SG-81-SS) Pedigo Products (SG-81-SS)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	522.00	0.00	Vendor 522.00
Room Total :							2,104.00		
Room Qty :							1		

Room: SPECT/CT Control Room#: B122 Room Sign: Area/Phase: Unassigned

Comments: per note - SPECT CT Control - 2 setups required: 3 PC's on each wall with leaded glass Monitor can't block the lead glass Need 4 chairs total. 2 on each wall

5873-031 BRD0125		1 C/C 1	Board, White, Dry Erase, Magnetic MiniMint 48" x 36" (MM-LMB)	Peter Pepper Products, Inc (MM-LMB 4836) Peter Pepper Products, Inc (MM-LMB 4836)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,138.00	0.00	Vendor 1,138.00
per note - magnetic Per Sarah H email 040115 - Be sure all white boards are listed as magnetic									
5383-052 CHO0099		4 O/O 5	Chair, Office, Task, w/Arms Ergo T-580 per note - 4 chairs	Pedigo Products (T-580-COLOR) Pedigo Products (T-580-COLOR)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	727.00	0.00	Vendor 2,908.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
5177-043 CLK0130		1 C/C	Clock, Analog, Wall Geneva Quartz Clock - 5H495	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned			List
		1	Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.				47.00	0.00	47.00
C-284487 C-284487		6 O/C	Computer Workstation, Allowance Symbia T - Control Console	Siemens Medical Imaging (TBD) Siemens Medical Imaging (TBD)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned		0.00	Estimate
		2	2 Philips, 2 Siemens, 1 Hospital Computer, 1 Processing Computer, 1 Acquisition computer Vendor to relocate					0.00	0.00
4688-015 WST0043		1 O/O	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned		10.00	Vendor
		3		Rubbermaid Commercial Products (FG295600BEIG)					10.00
			Per Sarah H email 040115 - 1 waste can						
							Room Total :		4,103.00
							Room Qty :		1

Room: SPECT/CT Hot Wait Room#: B126 Room Sign: Area/Phase: Unassigned

Comments:

6418-085 BRK0551		1 C/C	Bracket, Television, Wall, Flat Panel LX HD Wall Mount Pivot	Ergotron Inc. (45-269-009) Ergotron Inc. (45-269-009)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned		60.00	List
		1	012115 addendum to 123114 meeting notes - VA - Clinicians request TV's in both spaces						60.00
5056-079 CHR0138		9 O/O	Chair, Interiors, Side Reliant RE10	Nemschoff Inc (RE10) Nemschoff Inc (RE10)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned		1,245.00	Vendor
		5							11,205.00
6364-015 GLV0050		1 O/O	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned		74.00	List
		1							74.00
6584-048 TVS0418		1 C/C	Television, 30-32 in, Flat Panel UN32EH5000 (32" LED)	Samsung Electronics (UN32EH5000F) Samsung Electronics (UN32EH5000F)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned		480.00	List
		2	012115 addendum to 123114 meeting notes - VA - Clinicians request TV's in both spaces						480.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report
Department: Nuclear Medicine
Building: Unassigned



= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
4688-015 WST0043		1 O/O 3	Waste Can, Open Top 2956 Deskside Medium (28 qt Beige)	Rubbermaid Commercial Products (FG295600BEIG) Rubbermaid Commercial Products (FG295600BEIG)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	10.00	0.00	Vendor 10.00

Room Total : 11,829.00
Room Qty : 1

Room: Supply Alcove Room#: B118B Room Sign: Area/Phase: Unassigned

Comments:

5857-043 SPC0218		1 O/C 3	Cart, Supply, Enclosed Starsys Double Wide SXR76CM3	InterMetro Industries Corporation (SXR76CM3) InterMetro Industries Corporation (SXR76CM3)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
---------------------	--	---------------	--	--	--	--	------	------	----------------

Room Total : 0.00
Room Qty : 1

Room: Tech Office Room#: C168 Room Sign: Area/Phase: Unassigned

Comments:

5873-031 BRD0125		1 C/C 1	Board, White, Dry Erase, Magnetic MiniMint 48" x 36" (MM-LMB)	Peter Pepper Products, Inc (MM-LMB 4836) Peter Pepper Products, Inc (MM-LMB 4836)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,138.00	0.00	Vendor 1,138.00
Added per email from Sarah H Per Sarah H email 040115 - Be sure all white boards are listed as magnetic									
7198-000 CHR0000		4 O/O 5	Chair, Interiors, Allowance		Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00
Added per email from Sarah H - existing table (3' x 4"0 and (4) chairs									
5177-043 CLK0130		1 C/C 1	Clock, Analog, Wall Geneva Quartz Clock - 5H495	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00
Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked									

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



= GPO Contract = My Org Contract

Department: Nuclear Medicine

Building: Unassigned

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
as new. X110 listed twice in room number list.									
6084-033 DSP0154		1 O/O 1	Dispenser, Paper Towel, Surface Mount B-2621 Classic	Bobrick Washroom Equipment, Inc. (B-2621)	Project Unassigned	Draft (New) Unassigned	69.00	0.00	Vendor
				Bobrick Washroom Equipment, Inc. (B-2621)	Unassigned	Unassigned			69.00
Added per email from Sarah H Per VA Document Equipment List Corrections - 10. 6084-005 Dispenser Paper Towel surface mount should be NEW in rooms X103, X110, X112, X107, X113, X115, X104, and X101. Per Sarah H email 040115 - All paper towel dispensers should be roll dispensers and not tri-fold towel dispensers									
7121-003 DWT0007		1 O/C 1	Dispenser, Water, Filtered Preferred Series	Culligan International Company ()	Existing (Reuse) Unassigned	Draft (Existing) Unassigned	0.00	0.00	Vendor
			Added per email from Sarah H	Culligan International Company ()	Unassigned	Unassigned			0.00
C-269862 C-269862		1 O/C 2	Oven, Domestic, Microwave, Countertop MW9338SB	Emerson Radio Corp ()	Existing (Reuse) Unassigned	Draft (Existing) Unassigned	0.00	0.00	Estimate
			Add per email from Sarah H	Emerson Radio Corp ()	Unassigned	Unassigned			0.00
4942-027 REF0347		1 O/O 2	Refrigerator, Domestic with Freezer GT1SHTXM w/Icemaker	Whirlpool Corporation (GT1SHTXM)	Existing (Reuse) Unassigned	Draft (Existing) Unassigned	0.00	0.00	Vendor
			Add per email from Sarah H	Whirlpool Corporation (GT1SHTXM)	Unassigned	Unassigned			0.00
5871-001 TBI0070		1 O/C 5	Table, Interiors, Dining TBD	To Be Determined ()	Existing (Reuse) Unassigned	Draft (Existing) Unassigned	0.00	0.00	Vendor
			Added per email from Sarah H - existing table (3' x 4"0 and (4) chairs	To Be Determined ()	Unassigned	Unassigned			0.00
4688-038 WST0296		1 O/O 3	Waste Can, Open Top 3541 Slim Jim w/Handles (Beige)	Rubbermaid Commercial Products (FG354100BEIG)	Project Unassigned	Draft (New) Unassigned	53.00	0.00	Vendor
				Rubbermaid Commercial Products (FG354100BEIG)	Unassigned	Unassigned			53.00
Per VA Document Equipment List Corrections - 8. 4688-038 waste can Slim Jim should be REMOVED from rooms X107 and X113. It should be ADDED new to room X103									

Room Total : 1,307.00
Room Qty : 1

Room: Thyroid Uptake Room#: A156A Room Sign: Area/Phase: Unassigned

Comments:

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
8306-000 CHA0000		1 O/O 3	Chair, Clinical, Allowance		Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	1,500.00	0.00	Estimate 1,500.00
C-269866 C-269866		1 O/O 5	Chair, Office, Task, w/Arms, Bariatric 24/7 High Back 011915 - 123114 meeting notes revision - 65.AS706 1.c. Add a Bariatric office chair. 012015 - additional information requested from user. 012215 - info rec'd via email from Sarah H - We purchase furniture from Unicorp. Standard bariatric chairs are roughly 31"w x 18"d with a weight capacity of 500-700lb	Unicor - Office Furniture Group () Unicor - Office Furniture Group ()	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	549.00	0.00	Estimate 549.00
5177-043 CLK0130		1 C/C 1	Clock, Analog, Wall Geneva Quartz Clock - 5H495 Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00
6364-015 GLV0050		1 O/C 1	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading 1/19/16 - Added per arch email, requested from user notes.	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	74.00	0.00	Vendor 74.00
6084-033 DSP0154		1 O/C 1	Dispenser, Paper Towel, Surface Mount B-2621 Classic 1/19/16 - Added per arch email, requested from user notes.	Bobrick Washroom Equipment, Inc. (B-2621) Bobrick Washroom Equipment, Inc. (B-2621)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	69.00	0.00	Vendor 69.00
7129-002 LCK0032		5 C/C 5	Locker, Allowance FreeStyle Per 020415 meeting notes - add staff lockers to north wall. VA to confirm type and size. VA confirmation of type and size - (5) new lockers: 18"w x 78"h x 22"d Per VA document Meeting Minutes 100% CD Design Submission Reveiw Meeting dated 09-30-15, Item 28 - AS706...Add locker equipment number.... Number provided to architerture to add to equipment plan	Spacesaver Corporation (TBD) Spacesaver Corporation (TBD)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	247.00	0.00	List 1,235.00
4541-002 TUS0002		1 O/C 2	Thyroid Uptake System, General Captus 3000 System (& Well Detector)	Capintec, Inc. (5430-0077) Capintec, Inc. (5430-0077)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	List 0.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
							Room Total :		3,474.00
							Room Qty :		1
Room: Treadmill Room#: A156B Room Sign: Area/Phase: Unassigned									
Comments:									
3449-045 BRK0503		1 C/C 1	Bracket, Computer Workstation, Wall LX CPU Wall Mount System	Ergotron Inc. (45-247-026) Ergotron Inc. (45-247-026)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	626.00	0.00	Vendor 626.00
C-269866 C-269866		1 O/O 5	Chair, Office, Task, w/Arms, Bariatric 24/7 High Back Per 123114 mtg notes - Add office chair 5383-052... 011915 - 123114 meeting notes revision - 65.AS706 1.c. Add a Bariatric office chair. 012015 - additional information requested from user. 012215 - info rec'd via email from Sarah H - We purchase furniture from Unicorp. Standard bariatric chairs are roughly 31"w x 18"d with a weight capacity of 500-700lb	Unicor - Office Furniture Group () Unicor - Office Furniture Group ()	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	549.00	0.00	Estimate 549.00
5177-043 CLK0130		1 C/C 1	Clock, Analog, Wall Geneva Quartz Clock - 5H495 Per VA document Equipment List Corrections - 23. 5177-043 Clock Analog Wall should be NEW in rooms X110, X112, X102, A156C, X110, X104, X119, X114, X103, A156A, and A156B. Currently in room X 110, X105 & X114 and marked as new. Added to rooms X112, X102, A156C, X104, X119, X103, A156A & A156B and marked as new. X110 listed twice in room number list.	Grainger (5H495) Grainger (5H495)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	47.00	0.00	List 47.00
4988-034 CMP0678		1 O/O 6	Computer, Desktop Vostro 460 Mini Tower & E1911 - 19" Monitor Updated per email from Sarah H	Dell Inc. () Dell Inc. ()	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
8329-001 CUR0011		1 C/C 5	Curtain, Allowance TBD per Sarah H email clarification 030415 - All the rooms you have listed require curtains. (Wheelchair Waiting X109, Pat Dose Room X104, Treadmill A156B, Gurney Wait X120). The tracks should be included in the drawings as a contractor purchased item	TBD (TBD) TBD (TBD)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	0.00	0.00	List 0.00
6364-015 GLV0050		1 O/C 1	Dispenser, Glove, Triple Box ML3615 Acrylic Side-Loading 1/19/16 - Added per arch email, requested from user notes.	MarketLab Inc. (ML3615) MarketLab Inc. (ML3615)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	74.00	0.00	Vendor 74.00

AECOM
VA Columbia MO - Nuclear Medicine
Room By Room Detail Report



Department: Nuclear Medicine

Building: Unassigned

= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID CAD ID	Alt ID Item ID	Qty F/I AC	Description Model Item Notes	Manufacturer Vendor	Funding Source Cost Center Budget Name	Item Status Custom 1 Custom 2	Unit Cost Opt Subtotal	Item Tax Opt Tax	Price Type Total Config
6084-033 DSP0154		1 O/C 1	Dispenser, Paper Towel, Surface Mount B-2621 Classic	Bobrick Washroom Equipment, Inc. (B-2621) Bobrick Washroom Equipment, Inc. (B-2621)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	69.00	0.00	Vendor 69.00
1/19/16 - Added per arch email, requested from user notes.									
3806-020 FLW0129		1 O/O 3	Flowmeter, Air Soft-Touch 15004-13	Allied Healthcare Products - Timeter (15004-13) Allied Healthcare Products - Timeter (15004-13)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	68.00	0.00	List 68.00
3803-031 FLW0027		1 O/O 3	Flowmeter, Oxygen Soft-Touch 15004-03	Allied Healthcare Products - Timeter (15004-03) Allied Healthcare Products - Timeter (15004-03)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	65.00	0.00	List 65.00
4248-006 REG0010		1 O/O 3	Regulator, Suction, Intermittent/Continuous Vacutron 22-15-1108	Allied Healthcare Products - Chemetron (22-15-1108) Allied Healthcare Products - Chemetron (22-15-1108)	Project Unassigned Unassigned	Draft (New) Unassigned Unassigned	681.00	0.00	List 681.00
4427-011 STS0034		1 O/V 2	Stress Test System, w/ Treadmill CASE + T2100	GE Healthcare - Cardiology (CASE T2100) GE Healthcare - Cardiology (CASE T2100)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
Per email from Sarah H - The final equipment in the treadmill room is as follows: GE Healthcare CASE exercise testing system Resting ECG, P2 Series SN: SCF08203095SA Vendor to relocate									
5948-030 TIM0060		1 O/C 2	Table, Imaging, Ultrasound UltraScan Plus 8089	Medical Positioning, Inc. (8089) Medical Positioning, Inc. (8089)	Existing (Reuse) Unassigned Unassigned	Draft (Existing) Unassigned Unassigned	0.00	0.00	Vendor 0.00
123114 Meeting notes - Delete 3616-018 and replace with the existing bed from existing treadmill room 010515 - Request for existing bed mfg/model 011915 - revision to 123114 meeting notes - Existing bed is Medical Positioning Inc. Max 30-130345A1710A-000.									
							Room Total :		2,179.00
							Room Qty :		1

Room: Wheel Chair Waiting Room Room#: B128 Room Sign: Area/Phase: Unassigned

Comments:

AECOM

VA Columbia MO - Nuclear Medicine

Room By Room Detail Report

Department: Nuclear Medicine

Building: Unassigned



= GPO Contract = My Org Contract

Currency: Dollar (US)

Atta ID	Alt ID	Qty	Description	Manufacturer	Funding Source	Item Status	Unit Cost		Item Tax	Price Type
CAD ID	Item ID	F/I	Model	Vendor	Cost Center	Custom 1				
		AC	Item Notes		Budget Name	Custom 2	Opt	Subtotal	Opt Tax	Total Config
8329-001 CUR0011		1	Curtain, Allowance	TBD (TBD)	Project	Draft (New)				
		C/C	TBD	TBD (TBD)	Unassigned	Unassigned		0.00	0.00	List
		5	Per note - add curtain to WC x 109per Sarah H email clarification 030415 - All the rooms you have listed require curtains. (Wheelchair Waiting X109, Pat Dose Room X104, Treadmill A156B, Gurney Wait X120). The tracks should be included in the drawings as a contractor purchased item			Unassigned	Unassigned			0.00
							Room Total :		0.00	
							Room Qty :		1	
							Department Total :		3,487,708.00	
							Grand Total :		3,487,708.00	



diagnostic
technology
consultants
incorporated

5930 roe ave.
mission
kansas
usa 66205

(913) 236-6000
(800) 753-4DTC
fax:
(913) 236-6655

9504 west cluster
tampa, florida
33615-2767

(813) 885-7585

specialists
in medical
physics



March 23, 2015

Sterling Hershey
AECOM
2380 McGee, Suite 200
Kansas City, MO 64108

Dear Mr. Hershey:

Enclosed is the Radiation Shielding Design Report for:

Client: VA Columbia
Room: X113 SPECT/CT

In this design, I followed shielding concepts outlined by NCRP Report No. 147 (11/19/04). The goal was to shield to 0.02 mGy per week (2 mrem per week) in uncontrolled areas and 0.1 mGy per week (10 mrem per week) in controlled areas.

If you have any questions, please feel free to contact me.

Sincerely,

Ruth Schukman-Dakotas
Health Physicist/Radiation Safety Consultant
Missouri Qualified Expert QE077

Enclosure: Radiation Shielding Report

Diagnostic Technology Consultants, Inc.
Shielding Design Recommendations

Client: VA-Columbia, MO

Room: X113

Equipment: Siemens Symbia T

Recommendations:

I am recommending 1/16 inch lead or lead-equivalent shielding for all barriers. The floor and ceiling provide sufficient shielding; no additional shielding is required. For details about the shielding design refer to Table 1 on page 2, Tables 2 and 3 on page 3, parameters and assumptions on page 4 and the floor plan on page 5.

Comments:

The wall shielding should extend to at least 7 feet above the finished floor. No holes or voids are acceptable in the shielded barrier. All outlet boxes, corners, joints, window frames, and door frames must be shielded to the same rating as the barrier.

Please be advised that any changes in the design of the room, designation of adjacent areas, type of radiation producing machine installed, or increases in the workload will necessitate reevaluation of the shielding requirements.

The integrity of the shielding must be checked post installation of all shielding.

Ruth Schukman-Dakotas
Health Physicist/Radiation Protection Consultant
Missouri Qualified Expert ID: QE077

Date

Audrey Wegst, Ph.D., DABR

Date



Table 1: Shielding Design Details for Use of SPECT/CT

Barrier*	Adj Space	Distance		P U=0.02 C=0.10 (mGy/wk)	T	Shielding				
						Calculated				Recommended Inches
						mm for CT	mm for radio-pharma- ceuticals	Lead or Concrete	Inches	
Barrier*	Adj Space	Feet	d (m)			mm for CT	mm for radio-pharma- ceuticals	Lead or Concrete	Inches	Recommended Inches
Ua Wall	Consult rms	7.0	2.5	0.02	0.50	1.00	0.71	Lead	1/16	1/16
aZ Wall/ Window/Door	Control	14.5	4.8	0.10	1.00	0.30	0.00	Lead	1/32	1/16
ZT Wall/Door	Corridor	9.0	3.1	0.10	0.20	0.20	0.00	Lead	1/32	1/16
TU Wall	Pt. Dosing	4.0	1.6	0.10	0.50	0.80	0.46	Lead	1/16	1/16
Ceiling	Office	0.0	3.8	0.02	1.00	100	1.26	SWC	4.0	No shielding required; existing concrete is sufficient
Floor	Office	0.0	3.6	0.02	1.00	110	1.3	SWC	4.4	

*See attached floor plan

SWC = standard weight concrete

LWC = light weight concrete

P=Design Goal: U = uncontrolled (2 mrem/wk or 0.02 mGy/wk);

C = controlled (10 mrem/wk or 0.1 mGy/wk)

T = occupancy factor



Table 2: Shielding Design Details for Use of Radiopharmaceuticals

Barrier-patient	Adj Area	Gamma Factor (mrem/hr)/m Ci @ 1m	mCi/Scan	d (ft)	d (m)	mrem/ hr	# scans/wk	#hr/in room	T	mrem/ wk	P (goal in mrem/ wk)	#HVL	#mm Pb/cm SWC
Tc-99m			HVL = 0.26 mm										
Ua Wall	Consult rms	7.80E-02	30	7.0	2.5	0.38	70	1	0.50	13.32	2	2.74	0.71
aZ Wall/ Window/D	Control	7.80E-02	30	14.5	4.8	0.10	70	1	1.00	7.09	10	0	0
ZT Wall/Door	Corridor	7.80E-02	30	9.0	3.1	0.24	70	1	0.20	3.41	10	0	0
TU Wall	Pt. Dosing	7.80E-02	30	4.0	1.6	0.97	70	1	0.50	34.09	10	1.77	0.46
Ceiling	Office	7.80E-02	30		3.8	0.16	70	1	1.00	11.48	2	2.5	1.26
Floor	Office	7.80E-02	30		3.6	0.18	70	1	1.00	12.79	2	2.7	1.34

I-131			HVL = 3.00 mm										
Ua Wall	Consult rms	2.20E-01	4	7.0	2.5	0.14	4	1.00	0.50	0.29	2	0	0
aZ Wall/ Window/D	Control	2.20E-01	4	14.5	4.8	0.04	4	1.00	1.00	0.15	10	0	0
ZT Wall/Door	Corridor	2.20E-01	4	9.0	3.1	0.09	4	1.00	0.20	0.07	10	0	0
TU Wall	Pt. Dosing	2.20E-01	4	4.0	1.6	0.37	4	1.00	0.50	0.73	10	0	0
Ceiling	Office	2.20E-01	4		3.8	0.06	4	1.00	1.00	0.25	2	0	0
Floor	Office	2.20E-01	4		3.6	0.07	4	1.00	1.00	0.27	2	0	0

NOTE: if mr/wk is less than P then no shielding is required

*See attached floor plan

P=Design Goal: U = uncontrolled (2 mrem/wk or 0.02 mGy/wk); C = controlled (10 mrem/wk or 0.1 mGy/wk)

SWC = standard weight concrete

T = occupancy factor

Pb = lead

LWC = light weight concrete

Table 3: Shielding Design Details - CT

							Calculated		
Barrier	Adj Space	d (ft)	d (m)	P	T	B	mm	Pb or SWC	Inches
Ua Wall	Consult rms	7	2.64	0.02	0.5	1.86E-02	1	lead	1/16
aZ Wall/ Window/Door	Control	14.5	5.115	0.1	1	1.74E-01	0.3	lead	1/32
ZT Wall/Door	Corridor	9	3.3	0.1	0.2	3.63E-01	0.2	lead	1/32
TU Wall	Pt. Dosing	4	1.65	0.1	0.5	3.63E-02	0.8	lead	1/16
Ceiling	Office		3.8	0.02	1.00	0.02	100	SWC	3.9
Floor	Office		3.6	0.02	1.00	0.02	110	SWC	4.3



Diagnostic Technology Consultants, Inc.

Parameters used in Shielding Design

Facility:	VA-Columbia, MO		
Room:	X113		
Shielding Designer:	Ruth Schukman-Dakotas		
Shielding Method:	NCRP Report 147		
Equipment:	Siemens Symbia T		
Equipment Uses:	Nuclear Medicine scans and CT scans		
CT Workload provided by client:	No numbers provided; Assumed 80 patients between 2 rooms		
Workload used in calculations:	<input type="text" value="35"/>	per week head;	<input type="text" value="35"/>
			per week other
radiopharmaceutical Workload:	<p>Tc-99m for 60 patient/wks, various forms ranging from 3-40 mCi; I-131 for 2 patients/wk @ 15 mCi each 3 mCi each; Tl-201 for 15 patients/wk @</p> <p>Tc-99m for 70 patients/wk @ 30 mCi each; Tl-201 for 20 patients/wk @ 3 mCi each; no I-131 waiting in this room</p> <p>Workload in this shielding design method is the average number of patients per week as provided by the client. For design purposes, this average number is increased to account for higher workload in any one week and to accommodate future growth in the program.</p>		
Shielding Design Goals (P):	<p>U: Uncontrolled area beyond the barrier. Barrier protects members of the public and non-radiation workers. Shield to 0.02 mGy per week (1 mGy per year).</p> <p>C: Controlled area beyond the barrier. Barrier protects occupationally exposed radiation workers. Access to this area is controlled for radiation protection purposes. Shield to 0.1 mGy per week (5 mGy per year). Annual limit is 50 mGy per year.</p>		
Occupancy (T):	<p>Occupancy factor for the area beyond the barrier. Approximate amount of time during which the adjacent space will be occupied. (NCRP 147, Table 4.1)</p> <p>C: Controlled area beyond the barrier. Shield to 0.1 mGy per week (5 mGy per year)</p>		
Occupancy (T):	Occupancy factor for the area beyond the barrier (NCRP 147, Table 4.1)		
Distance (d):	Distance from the isocenter to the occupied area (NCRP 147, Figure 5.1)		
Floor to Ceiling Height (ft):	<input type="text" value="13.8"/>	surgery & lab above; birthing center below	
Min. Concrete Thickness (in):	<input type="text" value="8"/>	<input type="checkbox"/> lightweight	<input checked="" type="checkbox"/> standard weight
References:	<p>A. National Council on Radiation Protection and Measurements. Structural Medical X-ray Imaging Facilities. Bethesda, MD: NCRP; NCRP Report 147; 2004</p> <p>B. Information used in the design obtained from:</p> <p><input checked="" type="checkbox"/> Architectural floor plans <input type="checkbox"/> equipment vendor layout</p> <p><input checked="" type="checkbox"/> DTC Checklist <input checked="" type="checkbox"/> e-mails and other communications</p>		
Assumptions:	Rooms above and below could be offices with full-time occupancies.		



diagnostic
technology
consultants
incorporated

5930 roe ave.
mission
kansas
usa 66205

(913) 236-6000
(800) 753-4DTC
fax:
(913) 236-6655

9504 west cluster
tampa, florida
33615-2767

(813) 885-7585

specialists
in medical
physics



March 23, 2015

Sterling Hershey
AECOM
2380 McGee, Suite 200
Kansas City, MO 64108

Dear Mr. Hershey:

Enclosed is the Radiation Shielding Design Report for:

Client: VA Columbia
Room: X115 SPECT/CT

In this design, I followed shielding concepts outlined by NCRP Report No. 147 (11/19/04). The goal was to shield to 0.02 mGy per week (2 mrem per week) in uncontrolled areas and 0.1 mGy per week (10 mrem per week) in controlled areas.

If you have any questions, please feel free to contact me.

Sincerely,

Ruth Schukman-Dakotas
Health Physicist/Radiation Safety Consultant
Missouri Qualified Expert QE077

Enclosure: Radiation Shielding Report

Diagnostic Technology Consultants, Inc.
Shielding Design Recommendations

Client: VA-Columbia, MO

Room: X115

Equipment: Siemens Symbia T

Recommendations:

I am recommending 1/16 inch lead or lead-equivalent shielding for all barriers. The floor and ceiling provide sufficient shielding; no additional shielding is required. For details about the shielding design refer to Table 1 on page 2, Tables 2 and 3 on page 3, parameters and assumptions on page 4 and the floor plan on page 5.

Comments:

The wall shielding should extend to at least 7 feet above the finished floor. No holes or voids are acceptable in the shielded barrier. All outlet boxes, corners, joints, window frames, and door frames must be shielded to the same rating as the barrier.

Please be advised that any changes in the design of the room, designation of adjacent areas, type of radiation producing machine installed, or increases in the workload will necessitate reevaluation of the shielding requirements.

The integrity of the shielding must be checked post installation of all shielding.

Ruth Schukman-Dakotas
Health Physicist/Radiation Protection Consultant
Missouri Qualified Expert ID: QE077

Date

Audrey Wegst, Ph.D., DABR

Date



Table 1: Shielding Design Details for Use of SPECT/CT

Barrier*	Adj Space	Distance		P U=0.02 C=0.10 (mGy/wk)	T	Shielding				Recommended Inches
						Calculated				
						mm for CT	mm for radio-pharmaceuticals	Lead or Concrete	Inches	
YW Wall/Door	Corridor	9.0	3.1	0.10	0.20	0.20	0.00	Lead	1/16	1/16
YV Wall/Door	Control	14.5	4.8	0.10	1.00	0.35	0.48	Lead	1/16	1/16
VX Wall	Bathrms/Office	6.0	2.2	0.02	1.00	1.30	1.07	Lead	1/16	1/16
XW Wall	Corridor	5.0	1.9	0.02	0.20	0.90	0.93	Lead	1/16	1/16
Ceiling	Office	0.0	3.8	0.02	1.00	100	0.66	SWC	4.0	No shielding required; existing concrete is sufficient
Floor	Office	0.0	3.6	0.02	1.00	110	0.7	SWC	4.4	

*See attached floor plan

SWC = standard weight concrete

LWC = light weight concrete

P=Design Goal: U = uncontrolled (2 mrem/wk or 0.02 mGy/wk);

C = controlled (10 mrem/wk or 0.1 mGy/wk)

T = occupancy factor



Table 2: Shielding Design Details for Use of Radiopharmaceuticals

Barrier-patient	Adj Area	Gamma Factor (mrem/hr)/m Ci @ 1m	mCi/Scan	d (ft)	d (m)	mrem/ hr	# scans/wk	#hr/in room	T	mrem/ wk	P (mrem/ wk)	#HVL	#mm Pb / #cm SWC
Tc-99m			HVL = 0.26 mm										
YW Wall/Door	Corridor	7.80E-02	30	9	3.1	0.24	70	1	0.20	3.41	10	0	0
YV Wall/Door	Control	7.80E-02	30	14.5	4.8	0.10	70	1	1.00	7.09	10	1.83	0.48
VX Wall	Bathrms/Office	7.80E-02	30	6	2.2	0.50	70	1	1.00	34.79	2	4.12	1.07
XW Wall	Corridor	7.80E-02	30	5	1.9	0.68	70	1	0.20	23.67	2	3.57	0.93
Ceiling	Office	7.80E-02	30	0	3.8	0.16	70	1	1.00	11.48	2	2.5	1.26
Floor	Office	7.80E-02	30	0	3.6	0.18	70	1	1.00	12.79	2	2.7	1.34

I-131			HVL = 3.00 mm										
YW Wall/Door	Corridor	2.20E-01	4	9.0	3.1	0.09	4	1	0.20	0.07	10	0	0
YV Wall/Door	Control	2.20E-01	4	14.5	4.8	0.04	4	1	1.00	0.15	10	0	0
VX Wall	Bathrms/Office	2.20E-01	4	6.0	2.2	0.19	4	1	1.00	0.75	2	0	0
XW Wall	Corridor	2.20E-01	4	5.0	1.9	0.25	4	1	0.20	0.51	2	0	0
Ceiling	Office	2.20E-01	4	0.0	3.8	0.06	4	1	1.00	0.25	2	0	0
Floor	Office	2.20E-01	4	0.0	3.6	0.07	4	1	1.00	0.27	2	0	0

Table 3: Shielding Design Details - CT

							Calculated		
Barrier	Adj Space	d (ft)	d (m)	P	T	B	mm lead or SWC	Pb or SWC	Inches
YW Wall/Door	Corridor	9	3.3	0.1	0.2	0.3631	0.2	lead or lead equivalent	1/32
YV Wall/Door	Control	14.5	5.1	0.1	1	0.1745	0.35		1/32
VX Wall	Bathrms/Office	6	2.3	0.02	1	0.0071	1.3		1/16
XW Wall	Corridor	5	2.0	0.02	0.2	0.0261	0.9		1/16
Ceiling	Office		3.8	0.02	1.00	0.02	100	SWC	3.9
Floor	Office		3.6	0.02	1.00	0.02	110	SWC	4.3

NOTE: if mr/wk is less than P then no shielding is required

*See attached floor plan

P=Design Goal: U = uncontrolled (2 mrem/wk or 0.02 mGy/wk); C = controlled (10 mrem/wk or 0.1 mGy/wk)

SWC = standard weight concrete

LWC = light weight concrete

Pb = lead


T = occupancy factor



Diagnostic Technology Consultants, Inc.

Parameters used in Shielding Design

Facility:	VA-Columbia, MO
Room:	X115
Shielding Designer:	Ruth Schukman-Dakotas
Shielding Method:	NCRP Report 147
Equipment:	Siemens Symbia T
Equipment Uses:	Nuclear Medicine scans and CT scans
CT Workload provided by client:	No numbers provided; Assumed 80 patients between 2 rooms
Workload used in calculations:	<input type="text" value="40"/> per week head; <input type="text" value="40"/> per week other
radiopharmaceutical Workload:	<p>Tc-99m for 60 patient/wks, various forms ranging from 3-40 mCi; I-131 for 2 patients/wk @ 15 mCi each 3 mCi each; Tl-201 for 15 patients/wk @</p> <p>Tc-99m for 70 patients/wk @ 30 mCi each; Tl-201 for 20 patients/wk @ 3 mCi each; no I-131 waiting in this room</p> <p>Workload in this shielding design method is the average number of patients per week as provided by the client. For design purposes, this average number is increased to account for higher workload in any one week and to accommodate future growth in the program.</p>
Shielding Design Goals (P):	<p>U: Uncontrolled area beyond the barrier. Barrier protects members of the public and non-radiation workers. Shield to 0.02 mGy per week (1 mGy per year).</p> <p>C: Controlled area beyond the barrier. Barrier protects occupationally exposed radiation workers. Access to this area is controlled for radiation protection purposes. Shield to 0.1 mGy per week (5 mGy per year). Annual limit is 50 mGy per year.</p>
Occupancy (T):	<p>Occupancy factor for the area beyond the barrier. Approximate amount of time during which the adjacent space will be occupied. (NCRP 147, Table 4.1)</p> <p>C: Controlled area beyond the barrier. Shield to 0.1 mGy per week (5 mGy per year)</p>
Occupancy (T):	Occupancy factor for the area beyond the barrier (NCRP 147, Table 4.1)
Distance (d):	Distance from the isocenter to the occupied area (NCRP 147, Figure 5.1)
Floor to Ceiling Height (ft):	<input type="text" value="13.8"/> surgery & lab above; birthing center below
Min. Concrete Thickness (in):	<input type="text" value="8"/> <input type="checkbox"/> lightweight <input checked="" type="checkbox"/> standard weight
References:	<p>A. National Council on Radiation Protection and Measurements. Structural Medical X-ray Imaging Facilities. Bethesda, MD: NCRP; NCRP Report 147; 2004</p> <p>B. Information used in the design obtained from:</p> <p><input checked="" type="checkbox"/> Architectural floor plans <input type="checkbox"/> equipment vendor layout</p> <p><input checked="" type="checkbox"/> DTC Checklist <input checked="" type="checkbox"/> e-mails and other communications</p>
Assumptions:	<p>Consult rooms adjacent to this room could be used as offices with full-time occupancy</p> <p>Rooms above and below could be offices with full-time occupancies.</p>



Floor plan per
AECOM:

Project Title: RELOCATE NUCLEAR MEDICINE		Project Number 589A4-13-124	
Location HARRY S. TRUMAN MEMORIAL VETERANS HOSPITAL		Building Number	
Date 2014.12.19	Checked D.SULLIVAN	Drawn D.HILL	Drawing Number AS706
			Dwg. of