

NOTES:

- 1. CONTRACTOR SHALL FIELD VERIFY LOCATION OF ALL UTILITIES PRIOR TO CONSTRUCTION. UTILITIES SHOWN ARE FOR CONVENIENCE AND SHOULD NOT BE RELIED UPON.
- 2. CONSTRUCT MANHOLES IN ACCORDANCE WITH DEATIL 1, SHEET CU-41.
- 3. CONSTRUCT PIPE IN ACCORDANCE WITH DETAIL 5, SHEET CU-41.
- 4. INVERT ELEVATION AT BUILDING TIE—IN ESTIMATED BUT NOT VERIFIED. CONTRACTOR SHALL FIELD VERIFY TIE—IN LOCATION.
- 5. WHERE WATER LINE IS WITHIN 18—INCHES OVER THE SEWER, THE SEWER SHALL BE CONCRETE ENCASED 10 FEET ON EITHER SIDE OF THE PIPE PER DETAIL 5, SHEET CU-41.

FINAL CONSTRUCTION DOCUMENTS

9

CONSULTANTS:

PROFESSIONAL
JONATHAN D. TULL
PROBLESS ON L
JONA

Revisions:

S&B CHRIST CONSULTING, LLC

OPS RESEARCH & CIVIL/ENV ENGINEERING

5580 S. FORT APACHE RD. #130

LAS VEGAS, NV 89148

OFFICE: (702) 202-6004 SBCHRISTCONSULTING.COM

Drawing Title
PROFILES - AREA B
Project Title
VAMC COATESVILLE
SANITARY SEWER
REPLACEMENT

Approved: Facilities Engineering Service Chief
Approved: Medical Center Director

Approved: Medical Center Director

Approved: Medical Center Director

Project Title
VAMC COATESVILLE
SANITARY SEWER
REPLACEMENT

Location
VAMC COATESVILLE
PA
Date
6/4/14
Date
6/4/14
Date
6/4/14
Drawn
MJR
Drawn
MJR
Drawn
Drawn
Drawn
Drawn
MJR
Dwg. 13 of 21


and Facilities


Management

Department of Veterans Affairs

Office of

Construction





NOTES:

- 1. CONTRACTOR SHALL FIELD VERIFY LOCATION OF ALL UTILITIES PRIOR TO CONSTRUCTION. UTILITIES SHOWN ARE FOR CONVENIENCE AND SHOULD NOT BE RELIED UPON.
- 2. CONSTRUCT MANHOLES IN ACCORDANCE WITH DEATIL 1, SHEET CU-41.
- 3. CONSTRUCT PIPE IN ACCORDANCE WITH DETAIL 5, SHEET CU-41.
- 4. INVERT ELEVATION AT BUILDING TIE—IN ESTIMATED BUT NOT VERIFIED. CONTRACTOR SHALL FIELD VERIFY TIE—IN LOCATION.
- 5. WHERE WATER LINE IS WITHIN 18—INCHES OVER THE SEWER, THE SEWER SHALL BE CONCRETE ENCASED 10 FEET ON EITHER SIDE OF THE PIPE PER DETAIL 5, SHEET CU-41.



9

CONSULTANTS:

PROFESSIONAL JONATHAN D. TULL
ENGINEER PECOTORY

Revisions:



Drawing Title
PROFILES - AREA D
Project Title
VAMC COATESVILLE
SANITARY SEWER
REPLACEMENT

Approved: Facilities Engineering Service Chief
Approved: Medical Center Director

Date
6/4/14
Project Title
VAMC COATESVILLE
Project Title
VAMC COATESVILLE
Date
6/4/14
Drawn
MJR
Drawn
Drawn
Drawn
MJR
Drawn
Dwg. 15 of 21

and Facilities

Management

Department of Veterans Affairs

Office of

Construction