

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: Triamid Construction / JLS

Company Representative: Mike Blixt

Phone # 916 802 7032 **Email:** mikob@triamid.com
Mikeb@triamid.com

Additional Representative: Kevin Lobao

Phone # 916-879-5315 **Email:** KLOBAO@JLSINC.COM
916-660-1525

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

X **General Contractor**

_____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: The Swan Corp

Company Representative: MARK VILLANUEVA

Phone # 570-760-4711 **Email:** MVILLANUEVA@SWANSTONE.COM

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

_____ **Sub-Contractor**

 X **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: HDS / Amico

Company Representative: Sean Peters

Phone # 925 890 8847 **Email:** Sean@hcdsolutions.net

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

_____ **Sub-Contractor**

X **Supplier** headwalls, exam lights, patient lifts

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: Hospital System, Inc

Company Representative: Jim Stewart

Phone # 925-470-2064 **Email:** jstewart@hs/headways.com

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

_____ **Sub-Contractor**

☒ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: ANALGESIC SERVICES INC.

Company Representative: JEFF HARDIN

Phone # 916-295-4649 **Email:** JEFF@ASIMEDICAL.COM

Additional Representative: CHRIS HERRARD

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

X _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: PATRIOT CONSTRUCTION, INC.

Company Representative: PATRICK WOODARD

Phone # 209-982-9900 **Email:** ESTIMATING@PATRIOTBUILDS.COM

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

☒ **General Contractor**

☐ **Sub-Contractor**

☐ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: Ironwood Commercial Builders

Company Representative: Steve Essert

Phone # 925-609-8356 **Email:** ~~sessert@~~ sessert.icbi@gmail.com

Additional Representative: Christopher Bushard

Phone # 925-609-8356 **Email:** christopher.bushard.icbi@gmail.com

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

X **General Contractor**

_____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: West-Com TV inc

Company Representative: Jonathan Peters

Phone # 925-984-5566 **Email:** JPeters@westcall.com

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

X _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: Tekstar Systems Inc

Company Representative: Brett Scarlett

Phone # 363-4222 EXT 103 **Email:** brett@tekstarsystems.com

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

☒ **General Contractor**

☐ **Sub-Contractor**

☐ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: Anthem Builders

Company Representative: Steve Ruggles

Phone # 916-482-3234 **Email:** R.Steve@AnthemBuilders.com

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

X **General Contractor**

_____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

Company Name: RED HORSE TECHNOLOGIES

Company Representative: GUSS JONES

Phone # ⁸⁵⁵ 502-3473 **Email:** GUSS@REDHORSE
TECHNOLOGIES.COM

Additional Representative: REVA MURPHY

Phone # ^{925 6518} 638-7420 **Email:** REVA@REDHORSE
TECHNOLOGIES.COM

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

X **Sub-Contractor** FIRE PROTECTION

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

1. Company Name: RBW ELECTRIC

Company Representative: Rick Webster

Phone # 916-990-0331 **Email:** RPWELECTRIC@GMail.com

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

✓ _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

1. Company Name: TRIAMID construction of central CA,

Company Representative: Scott White

Phone # (530) 370-1338 **Email:** SWhite@triamid.com

Additional Representative: Mike BlixT

Phone # (916) 852-8900 **Email:** mikeb@triamid.com

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

☒ **General Contractor**

☐ **Sub-Contractor**

☐ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

1. Company Name: Accu-tech

Company Representative: Kelley Burnett

Phone # (928) 212-6855 **Email:** Kelley.Burnett@accu-tech.com

Additional Representative: _____

Phone # _____ **Email:** _____


Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

_____ **Sub-Contractor**

 **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

1. Company Name: C. Overaa & Co.

Company Representative: Larry Etcheverry

Phone # 510-234-0926 **Email:** larrye@overaa.com

Additional Representative: Elizabeth ~~Brown~~ Brown

Phone # 510-234-0926 **Email:** elizabethb@overaa.com

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

☒ **General Contractor**

☐ **Sub-Contractor**

☐ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

1. Company Name: Spectrum SVCS Group Inc

Company Representative: Robert Noyes

Phone # 916-760-7913 **Email:** bnoyes@spectrum-inc.net

Additional Representative: TASAWWAR KHAN

Phone # 916-203-1600 **Email:** TKhan@spectrum-inc.net

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

X **General Contractor**

_____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

1. Company Name: Kudsk Construction

Company Representative: Larry Kudsk

Phone # 570 671 0074 **Email:** larry.kudsk@

Additional Representative: kudskconstruction.com

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

☒ **General Contractor**

 Sub-Contractor

 Supplier

SIGN IN SHEET – Solicitation VA261-16-B-0516

PROJECT 612-12-112 – Bldg. 700 4th Floor Renovation

Complete the following and return to the Contracting Officer

1. Company Name: SWALLER CONST INC

Company Representative: STEVE ALLEN

Phone # 916-344-2098 **Email:** sallen@swaci.com

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

✓ **General Contractor**

_____ **Sub-Contractor**

_____ **Supplier**