


- 1POWER SOURCE
- 2SIGNAL EQUIPMENT
- 3PLUMBING SOURCE
- 4WATER QMS

NOTES:
TO AND FROM WATER QMS, SOURCES, AND NEW EQUIPMENT, PROVIDE, TEST, AND REQUEST COR. INSPECTION, CONDUIT, CABLING, TERMINATIONS, PIPING AND TIE-INS NOT SHOWN, BUT REQUIRED.

150, 147, 148, 146, 144, 123, 111 INSTALL WATER QMS

| | |
|---------------|----------|
| AMENDMENT 002 | 05/27/16 |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| Revisions: | Date |



Clement J. Zablocki
Medical Center
5000 W. National Avenue
Milwaukee, WI



ARCHITECT/ENGINEERS:
Clement J. Zablocki VAMC
Facility Management Division
Engineer: MARK MOBLEY, PE
Designer: MARK MOBLEY, PE

Drawing Title: **BLDG 123**
1ST FLOOR PLAN - NEW
Approved (Project Director):
Troy Martinson, PE

Project Title: **FY16 SAFETY & TJC CORRECTIONS**
Location: **Milwaukee VAMC, Milwaukee WI**
Date: **03/17/2016**
Checked: **MJM**
Drawn: **PA**

Project Number: **695-16-115**
Building Number:
Drawing Number: **A002-3.3**
Dwg. of

Office of Construction and Facilities Management
Department of Wisconsin