

PLANNING

ARCHITECTURE

ENGINEERING

INTERIORS



EST. 1915

ATLANTA

AUSTIN

BRYAN

DALLAS

DENVER

FORTH WORTH

HONG KONG

HONOLULU

HOUSTON

ISTANBUL

LAS VEGAS

LOS ANGELES

MIAMI

MINNEAPOLIS

OMAHA

PHOENIX

SAN ANTONIO

SAN MARCOS

TIANJIN

WACO

WASHINGTON, DC

DATE: May 31, 2016**PROJECT NAME:** VA CBOC Chula Vista**PROJECT NO.:** Task Order # VA101F-15-J-0051
Project No. 046-10065-001**ADDENDUM NO.:** F

The following changes, additions and / or deletions shall be made to the documents listed below. All other conditions shall remain unchanged.

F.1 See revised Schedule C dated 5/31/16.

F.2 See revised Schedule E dated 5/31/16.

F.3 See Part 06 – Schedule E dated May 2016 issued under Addendum E which provides pages 19-25.

F.4 Provide separate wi-fi systems for guest use and staff use. Coordinate with local VA IT department for system requirements.

- Guest Wireless Access: Mounted to ceiling. (1) Cat-6 in ceiling mounted biscuit box. Electrical contractor to provide 1" conduit to nearest cable tray.
- Staff Wireless Access: Mounted to ceiling. (1) Cat-6 in ceiling mounted biscuit box. Electrical contractor to provide 1" conduit to nearest cable tray.

--- End of Memo ---