


1 REFLECTED CEILING PLAN - TRAINING CENTER (BLDG 334 - LEVEL 01)
1/8" = 1'-0"



2 FLOOR PLAN - TRAINING CENTER (BLDG 334 - LEVEL 01)
1/8" = 1'-0"

[illegible]

CONSULTANTS:

ARCHITECT

POLYTECH ASSOCIATES INC.
235 Pine Street, 17th Floor
San Francisco, CA 94104
TEL (415) 397-3117
FAX (415) 397-1517

DEDUCTIVE ALTERNATE #2 - FOR MORE INFORMATION SEE GI002

Drawing Title
FLOOR PLAN, FINISH PLAN AND REFLECTED CEILING PLAN - TRAINING CENTER (BLDG 334 - LEVEL 01)
Approved: Project Director

Project Title POST TRAUMATIC STRESS DIAGNOSIS (PTSD) EXPANSION & RENOVATION		
Location 795 WILLOW ROAD, MENLO PARK, CA		
Date 12/23/15	Checked NT	Drawn PS

Project Number 640-Z35003
Building Number BLDG 334
Drawing Number 334TC AS101

Office of
Construction
and Facilities
Management

 Department of
Veterans Affairs

SHEET NOTES

1. TRAINING CENTER RENOVATION WILL OCCUR AFTER EXISTING PHARMACY IS COMPLETELY VACATED AND MOVED TO THE NEW PHARMACY BUILDING.
2. SEE ELECTRICAL DRAWINGS FOR MORE INFORMATION.
3. REPLACE DAMAGED CEILING TILE AS REQUIRED.
4. FURNITURE IS INCLUDED AS FF&E TO BE PROVIDED BY THE VA. IT IS SHOWN ON THE PLAN FOR REFERENCE ONLY.

☐ **KEY NOTES**

- 1 (N) OPT1 FLOORING AND RBT BASE - SEE FINISH SCHEDULE ON 334 AF 606
- 2 (N) LCD DISPLAY - PROVIDED AND INSTALLED BY OWNER
- 3 (N) RECESSED PROJECTION SCREEN - SEE 11/334 AS513
- 4 (N) P1 ON WALLS - SEE FINISH SCHEDULE ON 334 AF101
- 5 PAINT COLUMNS WITH P1 - SEE FINISH SCHEDULE ON 334 AF101
- 6 (N) PAINTED 3'-0" X 7'-0" SOLID CORE WOOD DOOR WITH (N) PAINTED HOLLOW METAL FRAME
- 7 (E) TILE FLOOR AND WAINSCOT TO REMAIN
- 8 PAINT GYPSUM BOARD CEILING TO MATCH WALLS
- 9 (E) WALL MOUNTED PANELS TO REMAIN
- 10 REMOVE EXISTING VCT AND BASE. PROVIDE NEW VCT (VCT1). ADD RUBBER BASE (RB1) AND TRANSITION STRIP.

LEGEND


(N) DOOR & FRAME

(N) LIGHT FIXTURE TO MATCH (E)

NOT IN CONTRACT

KEY PLAN

- TRAINING CENTER |



**100% CD / BID SUBMISSION
FEBRUARY 2, 2016**