


UPGRADE WATER DISTRIBUTION PROJECT NUMBER: 552-15-103 SUBMITTAL FOR: BID DOCUMENTS

4100 W. 3RD STREET, DAYTON, OH, 45428

LOCATION MAP:





DRAWING INDEX:

	COVER SHEET DRAWING INDEX	COVER SHEET DRAWING INDEX
Sheet Number	Sheet Name	Sheet Number Sheet Name
ARCHITECTURAL	LOGUED	BUILDING 410
-X1 -X2	GENERAL NOTES AND SYMBOLS	PB-1(410) BASEMENT FLOOR PLAN – AREA 1 – PLUMBING PB-2(410) BASEMENT FLOOR PLAN – AREA 2 – PLUMBING
1-0	DEMOLITION PLAN, FLOOR PLAN, GENERAL NOTES	PB-3(410) BASEMENT FLOOR PLAN – AREA 3 – PLUMBING
2-0	TYPICAL ROOF PLANS	P1-1(410) FIRST FLOOR PLAN - AREA 1 - PLUMIBNG P1-2(410) FIRST FLOOR PLAN - AREA 2 - PLUMBING
PLUMBING		P1-3(410) FIRST FLOOR PLAN - AREA 3 - PLUMBING
0-1	SYMBOL LEGEND, GENERAL NOTES AND DETAIL	P2-1(410) SECOND FLOOR PLAN - AREA 1 - PLUMBING
0-2	HVAC GENERAL NOTES AND SYMBOLS ELECTRICAL GENERAL NOTES AND SYMBOLS	P2-2(410) SECOND FLOOR PLAN - AREA 2 - PLUMBING P2-3(410) SECOND FLOOR PLAN - AREA 3 - PLUMBING
0-4	DETAILS	P3-1(410) THIRD FLOOR PLAN - AREA 1 - PLUMBING
0-5	DETAILS	P3-2(410) THIRD FLOOR PLAN - AREA 2 - PLUMBING
UILDING 320A		P3-3(410) THIRD FLOOR PLAN - AREA 3 - PLUMBING P4-1(410) ENLARGED MECHANICAL ROOM AND DETAILS
1-1(320A)	FIRST FLOOR PLAN - PLUMBING	p4-2(410) DOMESTIC WATER SYSTEM SCHEMATIC
2-1(320A)	ENLARGED MECHANICAL ROOM AND DETAILS	P5-1(410) SYSTEM CONTROL DIAGRAMS AND SYSTEM INTEGRATION TO BUILDING AUTOMATIC
UILDING 320B		ACDECTOC DICCLAIMED
I-1(320B)	FIRST FLOOR PLAN - PLUMBING	ASBESTOS DISCLAIMER
2-1(320B)	ENLARGED MECHANICAL ROOM AND DETAILS	THE VA HAS PREVIOUSLY RETAINED THE SERVICES OF AN ENVIRONMENTAL
JILDING 320C		CONSULTANT UNDER A SEPARATE AGREEMENT FROM THE OWNER/ARCHITECT AGREEMENT. THE ENVIRONMENTAL CONSULTANT'S FINDINGS ARE INCLUDED IN THE
1-1(320C) 2-1(320C)	FIRST FLOOR PLAN - PLUMBING ENLARGED MECHANICAL ROOM AND DETAILS	PROJECT MANUAL AS A REQUIREMENT OF THE OWNER FOR BIDDING PURPOSES. THE CONTRACTORS BID SHALL INCLUDE THE REMOVAL OF ALL ACM EFFECTED
- 1(0200)	LIVERTICLE WILD INTRIONE HOOM AND DETAILS	THROUGHOUT THE WORK AREAS ONLY.
UILDING 320D	FIRST FLOOR BLAN. BLUMBING	THE ARCHITECT TAKES NO RESPONSIBILITY WHATSOEVER FOR THE SERVICES
1-1(320D) 2-1(320D)	FIRST FLOOR PLAN - PLUMBING ENLARGED MECHANICAL ROOM AND DETAILS	PREVIOUSLY PERFORMED BY THE ENVIRONMENTAL CONSULTANT, FOR ANY BREACH OF CONTRACT OF THE ENVIRONMENTAL CONSULTANT, NOR THE CONTENT, ACCURACY,
,		NEGLIGENCE, ERRORS OR OMISSIONS OF THE ENVIRONMENTAL CONSULTANT'S
UILDING 320E B-1(320E)	BASEMENT FLOOR PLAN - PLUMBING	PROJECT DOCUMENTS. FURTHERMORE, THE ARCHITECT IS NOT IN CHARGE OF THE ENVIRONMENTAL CONSULTANT, AND HAS NO RESPONSIBILITY FOR COORDINATING THE
1-1(320E)	FIRST FLOOR PLAN - PLUMBING	SERVICES OR PROJECT DOCUMENTS OF THE ENVIRONMENTAL CONSULTANT.
2-1(320E)	ENLARGED MECHANICAL ROOM AND DETAILS	
UILDING 320s		
3-1 (320A-E)	SYSTEM CONTROL DIAGRAMS AND SYSTEM INTEGRATION TO BUILDING AUTOMATION	
3-2 (320A-E)	SCHEDULES POMEOTIC WATER RICTRIPUTION	BUILDING CODE SUMMARY
3-3 (320A-C) 3-4 (320D)	DOMESTIC WATER DISTRIBUTION DOMESTIC WATER SYSTEM SCHEMATIC	
3-5 (320)	PANELBOARD SCHEDULES/RISER DIAGRAM	004F NEDA 404
3-6 (320E)	DOMESTIC WATER SYSTEM SCHEMATIC	<u>2015 NFPA 101</u>
UILDING 330		CHAPTER 3 - USE GROUP: USE GROUP - EXISTING TO REMAIN - ALL BUILDINGS
B-1(330)	BASEMENT FLOOR PLAN – AREA 1 – PLUMBING	
B-2(330) B-3(330)	BASEMENT FLOOR PLAN – AREA 2 – PLUMBING BASEMENT FLOOR PLAN – AREA 3 – PLUMBING	ALLOWABLE HEIGHT AND BUILDING AREA - TABLE 503: EXISTING CONSTRUCTION TYPE: VARIES
B-4(330)	BASEMENT FLOOR PLAN – AREA 4 – PLUMBING	NEW CONSTRUCTION TYPE: NA - NO ALTERATIONS TO CONSTRUCTION
1-1 (330)	FIRST FLOOR PLAN - AREA 1 - PLUMIBNG	TYPE BY WORK OF THIS PROJECT BUILDING HEIGHT ALLOWABLE: VARIES
1-2 (330) 1-3 (330)	FIRST FLOOR PLAN - AREA 2 - PLUMBING FIRST FLOOR PLAN - AREA 3 - PLUMBING	BUILDING HEIGHT ACTUAL: NA - NO CHANGE/ADDITIONS BY WORK OF
1-4 (330)	FIRST FLOOR PLAN - AREA 4 - PLUMBING	THIS PROJECT
2-1(330) 2-2(330)	SECOND FLOOR PLAN - AREA 1 - PLUMBING SECOND FLOOR PLAN - AREA 2 - PLUMBING	FIRE-RESISTANCE RATINGS REQUIREMENTS - TABLE 601: CONSTRUCTION TYPE: VARIES - NO ALTERATIONS TO
2-3(330)	SECOND FLOOR PLAN - AREA 3 - PLUMBING	CONSTRUCTION TYPE BY WORK OF THIS
2-4(330)	SECOND FLOOR PLAN - AREA 4 - PLUMBING	PROJECT.
3-1(330) 3-2(330)	THIRD FLOOR PLAN - AREA 1 - PLUMBING THIRD FLOOR PLAN - AREA 2 - PLUMBING	CHAPTER 7 - FIRE-RESISTANCE-RATED CONSTRUCTION: SHAFT ENCLOSURES: 2 HRS
3-3(330)	THIRD FLOOR PLAN - AREA 3 - PLUMBING	EXIT ENCLOSURES: 2 HRS
3-4(330)	THIRD FLOOR PLAN - AREA 4 - PLUMBING	BUILDING SEPARATION: NOT EFFECTED BY THIS PROJECT:
4-1(330) 4-2(330)	FOURTH FLOOR PLAN - AREA 2 - PLUMBING FOURTH FLOOR PLAN - AREA 3 - PLUMBING	CHAPTER 8 - INTERIOR FINISHES: NOT EFFECTED BY WORK OF THIS PROJECT
4-3(330)	FOURTH FLOOR PLAN - AREA 4 - PLUMBING	
5-1(330) 5-2(330)	FIFTH FLOOR PLAN - AREA 2 - PLUMBING FIFTH FLOOR PLAN - AREA 3 - PLUMBING	CHAPTER 9 - FIRE PROTECTION SYSTEMS: NOT EFFECTED BY WORK OF THIS PROJECT SPRINKLER SYSTEM: FULLY SUPPRESSED - ALL BUILDINGS
5-2(330) 5-3(330)	FIFTH FLOOR PLAN - AREA 3 - PLUMBING FIFTH FLOOR PLAN - AREA 4 - PLUMBING	CHAPTER 10 - MEANS OF EGRESS: NOT EFFECTED BY WORK OF THIS PROJECT
6-1(330)	SIXTH FLOOR PLAN - AREA 2 - PLUMBING	C.M. LETTO MERIO OF EGREGOTION EN EQUED DI WORK OF THIS PROGECT
6-2(330) 6-3(330)	SIXTH FLOOR PLAN - AREA 3 - PLUMBING SIXTH FLOOR PLAN - AREA 4 - PLUMBING	
7-1(330)	SEVENTH FLOOR PLAN - AREA 2 - PLUMBING	
7-2(330)	SEVENTH FLOOR PLAN - AREA 3 - PLUMBING	DURATION SUMMARY
7-3(330) 8-1(330)	SEVENTH FLOOR PLAN - AREA 4 - PLUMBING EIGHTH FLOOR PLAN - AREA 2 - PLUMBING	
8-2(330)	EIGHTH FLOOR PLAN - AREA 3 - PLUMBING	CONSTRUCTION DURATION: UPON SUCCESSFUL REVIEW OF ALL SUBMITTALS AND RECIEPT OF APPROVED EQUIPMEN
3-3(330) 3-1(330)	EIGHTH FLOOR PLAN - AREA 4 - PLUMBING	THE WORK IS EXPECTED TO OCCUR WITHIN 14 MONTHS (61 WEEKS) OF CONSTRUCTION TO BELOW IS AN APPROXIMATION OF BUILDING SEQUENCE AND ANTICIPATED TIME FRAME OF
9-1(330) 9-2(330)	NINTH FLOOR PLAN - AREA 2 - PLUMBING NINTH FLOOR PLAN - AREA 3 - PLUMBING	WORK
9-3(330)	NINTH FLOOR PLAN - AREA 4 - PLUMBING	BUILDING 330: BUILDING 410: BUILDING 320A:
10-1(330)	ENLARGED MECHANICAL ROOM AND DETAILS DOMESTIC WATER HEATER SCHEMATIC AND EQUIPMENT SCHEDULE - BASEMENT	BASEMENT – 8 weeks BASEMENT – 4 weeks 3 WEEKS
10-2(330) 10-3(330)	DOMESTIC WATER HEATER SCHEMATIC AND EQUIPMENT SCHEDULE - BASEMENT DOMESTIC WATER HEATER SCHEMATIC AND EQUIPMENT SCHEDULE - BASEMENT	2nd FLOOR - 2 weeks 2nd FLOOR - 3 weeks 3 WEEKS
	DOMESTIC WATER SYSTEM SCHEMATIC	3rd FLOOR — 3 weeks 3rd FLOOR — 3 weeks BUILDING 320C: 4th FLOOR — 3 weeks 3 WEEKS
210-4(330)		., = = = =
11-1(330)	SYSTEM CONTROL DIAGRAMS AND SYSTEM INTEGRATION TO BUILDING AUTOMATION	5th FLOOR - 3 weeks BUILDING 320D
, ,		

BID DOCUMENTS FULLY SPRINKLERED

BID DOCUMENTS	12/10/15 CONSULTANTS:	KEY PLAN	ARCHITECTS/ENGINEERS:	ARCHITECTURAL PROJECT # 18103 COVER	Project Title VA Building	Project Number 552-15-103	Office of
		Architecture	Symmon State of State	UPGRADE WATER DISTRIBUTION	Building Number MULTIPLE	Construction and Facilities	
			Planning Interior Design	Approved: Project Director September 19939 Approved: Project Director	Location 4100 W. 3RD STREET, DAYTON, OH, 45428	Drawing Number	Managemen
Revisions	Data.		7850 Freeway Circle Cleveland, OH 44130 440.243.2000 t 440.243.3305 f	Control of the contro	DateCheckedDrawnJune 16 2016PICCBLH	1-X1 Dwg. 1 of 79	VA U.S. Depa of Veteral








BID DOCUMENTS FULLY SPRINKLERED


Project Title Project Number Drawing Title BID DOCUMENTS CONSULTANTS: KEY PLAN ARCHITECTS/ENGINEERS: Office of ARCHITECTURAL PROJECT # 18103 DEMOLITION PLAN, FLOOR PLAN, GENERAL **VA** Building 552-15-103 **UPGRADE WATER DISTRIBUTION** Construction NOTES Building Number MULTIPLE Architecture and Facilities Planning ★\$ MICHAEL DWAYNE \$★\$ Approved: Project Director Management **Drawing Number** Interior Design 4100 W. 3RD STREET, DAYTON, OH, 45428 9939 A1-0 Checked 7850 Freeway Circle Cleveland, OH 44130 U.S. Department of Veterans Affairs 440.243.2000 t 440.243.3305 PM June 16 2016 Dwg. 3 of 79

2 5 5









ROOF DECK OPENING DETAIL

6 TYPICAL ROOF OPENING -RTU
A2-0 SCALE: 3/4" = 1'-0"

BID DOCUMENTS FULLY SPRINKLERED

	CONSULTANTS:				FULLY Sł		PRINKLERED	
		KEY PLAN ARCHITECTS/ENGINEERS:	ARCHITECTURAL PROJECT # 18103 TYPICAL ROOF PLANS	Project Title VA Building	Project Number 552-15-103	Office of		
			Architecture	ON TEOF OR STANDARD OF THE OF OR STANDARD OF THE OF OR STANDARD OF THE O	UPGRADE WATER DISTRIBUTION	Building Number MULTIPLE	Construction	
			CBIH Planning	Approved: Project Director	Location 4100 W. 3RD STREET, DAYTON, OH, 45428	Drawing Number	and Facilities Management	
			7850 Freeway Circle Cleveland, OH 44130	9939	Date Checked Drawn	A2-0	IIS Department	
Revisions Date			440.243.2000 t 440.243.3305 f	Conconsisting of the second of	June 16 2016 PM STAFF	Dwg. of 79	of Veterans Affairs	

 1
 2

 3
 9