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6130.10AMBULATORY SURGERY EXPANSION
ELECTRICAL RECEPTACLE PLAN - 2ND FLOOR

EJ101
JFH B&P

GENERAL NOTES

KEYED NOTES

 1/8" = 1'-0"A1 ELECTRICAL RECEPTACLE FLOOR PLAN - 2ND FLOOR

1

1. PROVIDE PANEL AND TRANSFORMER. SEE E-600
SERIES SHEETS FOR MORE INFORMATION. FIELD
VERIFY EXACT LOCATION FOR PLACEMENT. PROVIDE
AND SECURE PANEL TO WALL AND TRANSFORMER
TO FLOOR IN ACCORDANCE WITH SPECIFICATIONS 26
24 16 AND 26 22 00 FOR MORE INFORMATION.

2. PROVIDE DEDICATED GFCI PROTECTED CIRCUIT FOR
EWC.  COORDINATE ROUGH-IN WITH PLUMBING FOR
EXACT LOCATION.

1

1. SEE MEDICAL EQUIPMENT SHEETS FOR EXACT
LOCATIONS OF EQUIPMENT.

2. OUTLETS SHOWN SHALL BE MOUNTED AT 18" UNLESS
OTHERWISE NOTED.

3. CIRCUITS SHOWN THAT CONNECT TO EXISTING
PANELS SHALL BE CONNECTED AS SHOWN. IF
EXISTING CIRCUIT IS IN USE, CONNECT TO SPARE
CIRCUIT BREAKER IN PANEL AND AS-BUILT DRAWINGS
AND PANEL SCHEDULE.

4. USE EXISTING WIREWAYS LOCATED IN THE
INTERSTITIAL TO DISTRIBUTE HOMERUN WIRING.
INSTALL BRANCH CIRCUIT RACEWAYS (3/4" MINIMUM)
FROM WIREWAYS TO FIRST DEVICE IN CIRCUIT AS
SHOWN. SEAL ALL PENETRATIONS MADE THROUGH
INTERSTITIAL FLOOR TO FEED DEVICES BELOW ON
FLOORS ACCORDING TO VA STANDARDS. SEE
SHEETS EP-102 AND EP-103 FOR MORE INFORMATION.

5. FOR SPECIAL PURPOSE OUTLETS, COORDINATE WITH
EQUIPMENT PROVIDER FOR EXACT REQUIREMENTS
AND PLUG CONFIGURATION.

6. SEE E-600 SERIES SHEETS FOR ONE LINE DIAGRAMS
AND NEW PANEL INSTALLATION DETAILS.

7. ELECTRICAL ROOM LAY-OUTS ARE DIAGRAMMATICAL.
FIELD VERIFY EXACT LOCATIONS.

8. ALL BRANCH CIRCUITS SHALL BE A "20Y" ACCORDING
TO THE FEEDER SCHEDULE UNLESS OTHERWISE
NOTED.
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