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6130.10AMBULATORY SURGERY EXPANSION
PLUMBING WASTE & VENT PIPING PLAN - 2ND FLOOR

PL102
Checker Author

GENERAL NOTES

KEYED NOTES

1. THE CONTRACTOR SHALL VISIT THE SITE PRIOR TO BIDDING AND
PERFORM A FIELD SURVEY IN ORDER TO CONFIRM LOCATION
AND SIZES OF EXISTING PLUMBING SERVICES.

2. THE CONTRACTOR MAY SUBMIT THEIR BID BASED ON ALTERNATE
PIPING LAYOUT.  PROVIDING IT COMES WITH THE FOLLOWING.

1. CONNECT 4" SANITARY TO EXISTING 4" SANITARY IN
1ST FLOOR INTERSTITIAL SPACE.

2. HAND SINK ROUGH-IN.  2" WASTE, 1 1/2" VENT.
3. WATER CLOSET ROUGH-IN.  4" WASTE, 2" VENT.
4. LAVATORY ROUGH-IN.  2" WASTE, 1 1/2" VENT.
5. EWC ROUGH-IN.  2" WASTE, 1 1/2" VENT.
6. CONNECT 3" VENT TO EXISTING 3" VENT.
7. REFER TO PLUMBING ENLARGED MECHANICAL ROOM

PLAN FOR WORK IN THIS AREA.
8. PIPING IN 2ND FLOOR INTERSTITIAL SPACE.
9. PIPING IN 1ST FLOOR INTERSTITIAL SPACE.
10. CONNECT TO EXISTING 8" DOWNSPOUT AND 6"

OVERFLOW DOWNSPOUT.
11. 1 1/2" VENT, UP.

 1/8" = 1'-0"A1 PLUMBING WASTE & VENT PIPING PLAN - 2ND FLOOR
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A. FIELD SURVEY HAS BEEN COMPLETED AND PROPOSED
PLUMBING LAYOUT WILL NOT CONFLICT WITH EXISTING
EQUIPMENT OR WILL NOT DISRUPT PRESENTLY OCCUPIED
AREAS.

B. CONTRACTOR HAS REVIEWED PLANS FOR COORDINATION
WITH NEW ARCHITECTURAL, HVAC AND ELECTRICAL TRADES
TO AVOID CONFLICTS..

C. NEW PIPING SHALL NOT CONNECT TO EXISTING PIPING OF A
LESSER SIZE.

D. INSTALLATION COMPLIES WITH NATIONAL, STATE AND LOCAL
CODES AND VA STANDARDS.

7

3. HAND SINKS P3a WILL HAVE SANITARY WASTE AND VENT
ROUGH-INS CAPPED GAS TIGHT FOR FUTURE CONNECTIONS.
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