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SECTION 02 41 00
DEMOLITION

PART 1 - GENERAL

1.1 DESCRIPTION:

A. This section specifies demolition and removal of buildings, portions of buildings,

utilities, other structures and debris from trash dumps shown.

1.2 RELATED WORK:

A. Demolition and removal of roads, walks, curbs, and on-grade slabs outside buildings to

be demolished: Section 31 20 00, EARTH MOVING.

1.3 ENVIRONMENTAL PROTECTION:

A. Perform demolition in such manner as to eliminate hazards to persons and property; to

minimize interference with use of adjacent areas, utilities and structures or interruption of

use of such utilities; and to provide free passage to and from such adjacent areas of

structures.

B. Provide safeguards, including warning signs, barricades, temporary fences, warning

lights, and other similar items that are required for protection of all personnel during

demolition and removal operations.

C. Maintain fences, barricades, lights, and other similar items around exposed excavations

until such excavations have been completely filled.

D. Prevent spread of flying particles and dust. Sprinkle rubbish and debris with water to keep

dust to a minimum. Do not use water if it results in hazardous or objectionable condition

such as, but not limited to; ice, flooding, or pollution. Vacuum and dust the work area

daily.

E. In addition to previously listed fire and safety rules to be observed in performance of

work, include following:

1. Keep hydrants clear and accessible at all times. Prohibit debris from accumulating

within a radius of 4500 mm (15 feet) of fire hydrants.
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F. Before beginning any demolition work, the Contractor shall survey the site and examine

the drawings and specifications to determine the extent of the work. The contractor shall

take necessary precautions to avoid damages to existing items to remain in place, to be

reused, or to remain the property of the Medical Center; any damaged items shall be

repaired or replaced as approved by the Resident Engineer. The Contractor shall

coordinate the work of this section with all other work and shall construct and maintain

shoring, bracing, and supports as required. The Contractor shall ensure that structural

elements are not overloaded and shall be responsible for increasing structural supports or

adding new supports as may be required as a result of any cutting, removal, or demolition

work performed under this contract. Do not overload structural elements. Provide new

supports and reinforcement for existing construction weakened by demolition or removal

works. Repairs, reinforcement, or structural replacement must have Resident Engineer’s

approval.

G. The work shall comply with the requirements of Section 01 57 19, TEMPORARY

ENVIRONMENTAL CONTROLS.

1.5 UTILITY SERVICES:

A. Protect utility service lines indicated to remain.

PART 2 - PRODUCTS (NOT USED)

PART 3 – EXECUTION

3.1 DEMOLITION:

A. Demolish and remove portions of structures and improvements, including all

appurtenances related or connected thereto, as noted below:

1. As required for installation of new utility service lines.

2. To full depth within an area defined by hypothetical lines located 1500 mm (5 feet)

outside building lines of new structures.

3. As indicated on Drawings.

B. Debris, including concrete, asphalt and similar materials shall become property of

Contractor and shall be disposed of by him daily, off the Medical Center to avoid

accumulation at the demolition site. Materials that cannot be removed daily shall be
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stored in areas specified by the Resident Engineer. Contractor shall dispose debris in

compliance with applicable federal, state or local permits, rules and/or regulations.

C. Remove and legally dispose of all materials, other than earth to remain as part of project

work, from any trash dumps shown. Materials removed shall become property of

contractor and shall be disposed of in compliance with applicable federal, state or local

permits, rules and/or regulations. All materials in the indicated trash dump areas,

including above surrounding grade and extending to a depth of 1500mm (5 feet) below

surrounding grade, shall be included as part of the lump sum compensation for the work

of this section. Materials that are located beneath the surface of the surrounding ground

more than 1500 mm (5 feet), or materials that are discovered to be hazardous, shall be

handled as unforeseen. The removal of hazardous material shall be referred to Hazardous

Materials specifications.

3.2 CLEAN-UP:

A. On completion of work of this section and after removal of all debris, leave site in clean

condition satisfactory to Resident Engineer. Clean-up shall include off the Medical

Center disposal of all items and materials not required to remain property of the

Government as well as all debris and rubbish resulting from demolition operations.

- - - E N D - - -
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