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ALARM CHECK VAVLE ARRANGEMENT - WING ’C’ - FIRE PROTECTION
PARTIAL BASEMENT FLOOR PLAN AND 

ALARM CHECK VALVE ARRANGEMENT - WING ’C’ - FIRE PROTECTION
PARTIAL BASEMENT FLOOR PLAN AND

ALARM CHECK VALVE ARRANGEMENT - CORE - FIRE PROTECTION
PARTIAL BASEMENT FLOOR PLAN AND

1

TS

GENERAL NOTES:

A.

REMOVAL NOTES:
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4

ELEVATION

WAREHOUSE F-5 RISER  - REMOVALS

ELEVATION

WAREHOUSE F-5 RISER  - NEW WORK

ELEVATION

WAREHOUSE 51-2C  - REMOVALS

ELEVATION

WAREHOUSE 51-2C  - NEW WORK
ELEVATION

MAIN KITCHEN - REMOVALS

ELEVATION

MAIN KITCHEN - NEW WORK

DRAWING NOTES:

1

ALL OWNER SHUT-DOWN REQUIREMENTS AND PROCEDURES.
EXCEPTIONS. COORDINATE CLOSELY WITH THE OWNER AND FOLLOW
SYSTEM SHUT-DOWNS ARE LIMITED TO 8 HOUR INTERVALS WITH NO 

IS STRICTLY PROHIBITED.
CONCRETE SLAB. ATTACHMENT TO CONCRETE ENCASED STEEL BEAMS
ALL PIPE HANGERS SHALL BE SUPPORTED FROM THE STRUCTURAL

CHANGE OVER IS SCHEDULED.
SHALL REMAIN IN PLACE AND ACTIVE UNTIL SHUTDOWN AND
UNLESS OTHERWISE INDICATED. EXISTING SPRINKLER MAIN PIPING
NEW SPRINKLER MAIN PIPING SHALL BE RUN PARALLEL TO EXISTING

B.

C.

2

3

TAMPER AND/OR FLOW SWITCH DEVICES.

TO ALLOW FOR THE DISCONNECTION OF SYSTEM WIRING AND REMOVAL OF 

FIRE ALARM DEVICES SHALL BE DISABLED FROM THE FIRE ALARM SYSTEM 

ASSOCIATED WIRING TO REMAIN.

ENTIRETY. EXISTING FIRE ALARM SYSTEM MONITORING MODULE AND 

DISCONNECT AND REMOVE VALVE WITH TAMPER AND FLOW SWITCH IN THEIR 

INDICATED. PREPARE PIPING FOR RECONNECTION.

DISCONNECT AND REMOVE SPRINKLER MAIN PIPING BACK TO POINT 
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PARTIAL BASEMENT

FINISHED FLOOR

TAMPER SWITCH
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GAUGES

TAMPER SWITCH
OS&Y VALVE WITH

2" MAIN DRAIN

FINISHED FLOOR

FLOW SWITCH

CONNECTION
INSPECTORS TEST

TAMPER SWITCH

WATER PRESSURE

GAUGES

TAMPER SWITCH
OS&Y VALVE WITH

2" MAIN DRAIN

FINISHED FLOOR

FLOW SWITCH

CONNECTION
INSPECTORS TEST

ALARM CHECK VALVE ALARM CHECK VALVE

FINISHED FLOOR FINISHED FLOOR

FINISHED FLOOR

PIPING DOWN
6" SPRINKLER 

PIPING UP
6" SPRINKLER 

6" 6"

FLOOR PLANS BUILDINGS
No. 1 & 6

4" TO SYSTEM

4" TO SYSTEM

6" 6"

UP AND DOWN
RISER PIPING
6" SPRINKLER

UP AND DOWN
2" DRAIN PIPING

6" TO SYSTEM 6" TO SYSTEM 6" TO SYSTEM

6"

6"

UP AND DOWN
RISER PIPING
6" SPRINKLER

UP AND DOWN
2" DRAIN PIPING

OF EACH DEVICE.

VERIFICATION OF DEVICE CONNECTION AND NOTIFICATION UPON COMPLETION 

AND MATERIALS TO EXTEND SYSTEM WIRING. PROVIDE SYSTEM TESTING AND 

TO MAKE CONNECTION COMPLETE. PROVIDE ANY AND ALL ELECTRICAL WORK 

NEW DEVICE. SPLICING OF WIRES IS NOT ACCEPTABLE. PROVIDE NEW WIRING 

COMPLETION OF INSTALLATION. EXTEND SYSTEM WIRING AS NECESSARY TO 

RE-CONNECT SYSTEM WIRING TO NEW DEVICE AS INDICATED UPON 

FLOW SWITCHES TO EXISTING FIRE ALARM SYSTEM MONITORING MODULE.

PROVIDE VALVE WITH TAMPER AND FLOW SWITCH. RECONNECT TAMPER AND 

PREPARED FOR RECONNECTION.

CONNECT SPRINKLER MAIN PIPING TO EXISTING PIPING PREVIOUSLY 

FLOW SWITCH

WITH TAMPER SWITCH
6" BUTTERFLY VAVLE

6" TO SYSTEM4" TO SYSTEM
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ELECTRICAL EQUIPMENT ROOM 520 - REMOVALS
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JOHN SHAFLUCAS ARCHITECTS P.C.

1260 SWEET HOME ROAD

AMHERST, NY 14228

PH: 716/636/5000
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IBC ENGINEERING, P.C.

2495 MAIN ST., SUITE 318
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VA WESTERN NEW YORK HEALTHCARE SYSTEM

BUFFALO, NEW YORK 14215

3495 BAILEY AVENUE
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Drawing Title
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A

SAFETY OFFICER

ENGINEERING MANAGERCARDIOLOGY MANAGER

MEDICAL CENTER DIRECTOR

DATE DATECHIEF OF STAFF

DATE

DATE

CARELINE MANAGER

DATE

DATE

DATE

ASSOCIATE MEDICAL CENTER DIRECTOR

INFECTION CONTROL

MEDICAL CENTER DIRECTOR

ASSOCIATE MEDICAL CENTER DIRECTOR

1 AND 6

60% SUBMISSION 12/10/10

2

90% SUBMISSION 06/10/11

CONSTRUCTION DOCUMENTS 07/01/11

JOB #: 0608

IBC JOB #: 10572
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