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SUMMARY OF CHANGES/REVISIONS AND CLARIFICATIONS

The initial summary of changes/revisions and clarifications in this amendment are for information in
solicitation VA248-16-R-0725. Corresponding sections and page numbers are provided as reference.
The site visit attendance list, other procurement information and applicable attachments are at the latter
part of this document. Offerors shall read this amendment in its entirety.

1. PRICE SCHEDULE

CLINS LISTING REVISED

PAGE 7

The price schedule and proposal breakout instructions located on page 7 of RFPVA248-
16-R-0725 is revised. The revised price schedule is provided in Attachment 1of this
amendment.

Proposed pricing on the revised schedule will include itemized alternate deductive
CLINS for each building requiring replacement of an existing roofing system with the
Thermoplastic Polyolefin (TPO) Roofing. Submitted proposals shall include pricing as a
lump sum and pricing as alternate deductive CLINS for the Buildings and specified areas
on the Price Schedule. Offerors shall use the price schedule in Attachment 1of this
amendment to provide the company’s pricing in submitted proposals.

To make an award within budgetary constraints, the Government may accept proposed
pricing as a lump sum amount; lump sum with a combination of the proposed alternate
deducts CLINS; or a combination of the proposed alternate deducts CLINS for contract
award. To maintain impartiality and consistency for competition and the source selection
process, proposed pricing for the same deduct CLIN(S) or Building(s) will be reviewed
on all proposals rated “Technically Acceptable.” Contract award is contingent upon
reaching a source selection decision and having adequate funding, FAR 52.232-18,
Availability of Funds.

PRICE BREAKDOWN INSTRUCTIONS FOR SUBCONTACTORS’
INFORMATION ON PROPOSALS REVISED

PAGE 7

Attachment 2 has an example of proposal breakout to support the new price schedule
format and a list of the required information for subcontractors’ supporting pricing
quotes/offers. Offerors shall ensure price proposals are broken out by building with the
amounts for major trades and labor (including differential wage) required for work
accomplishment (see example on Attachment 2). Subcontractors’ supporting pricing
shall have all required information as listed on Attachment 2.
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2. STATEMENT OF WORK

TIME EXPIRED - NO SUBMISSION OF ROOFING SYSTEMS EQUAL
OR HIGHER PRODUCT

PAGE 8

Unless specified a subsequently issued amendment, Thermoplastic Polyolefin (TPO)
roofing meets the desired quality standards per FAR 52.236-5. Material Workmanship,
and shall be the only roofing system in submitted proposals

The submission due date/time of July 28, 2016 at 2:00pm EST for proposed products that
equal or exceed quality and all product constraints in specification Section 07 54 23
Thermoplastic Polyolefin (TPO) Roofing has expired. The submission timeline
established sufficient time to conduct a formal review for approval or disapproval
proposed products. Assessing proposed equal products is not a factor or subfactor for the
source selection; therefore, product reviews were accomplished prior to proposal
submission.

Submitted proposals shall include roofing products and materials as stated in Solicitation
VA248-16-R-0725 and its amendments. If selected for award, noncompliant offerors
shall be responsible for all costs to obtain specified roofing products and materials prior
to contract performance. The Government shall not compensate noncompliant awardees.

3. SECTION C - GENERAL INSTRUCTIONS AND PROCEDURES

VERBIAGE FOR NEW WAGE DETERMINATION REVISED

PAGES 9-10

C.1.7 WAGE DETERMINATION: The Department of Labor Wage Determination
General Decision Number FL160018_07/22/2016 _FL18 is included in
Attachment 3 of this amendment and has the applicable Davis Bacon Act (DBA)
wage rates for the resultant contract. Note: The use of the underscore symbol ( )
in the General Decision Number is simply a placeholder for double spacing
between the sequence of characters

a. An amendment will be issued to solicitation VA248-16-R-0725 for
subsequent modifications to the DBA Wage Determination that are
released prior to 2:00pm EST on Aug 8, 2016 (7 business days prior to
the revised proposal due date of August 17, 2016). Modifications
issued to General Decision Number FL160018_04/22/2016 FL18
prior to award will be incorporated into the resultant contract. Per FAR
52.222-6 Construction Wage Rates Requirements, the apparent
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successful offeror may be entitled to an adjustment in contract price only
when modifications to Wage Determination General Decisions are issued
prior to contract award AND the modification affects the DBA wage
rates and fringe benefits of covered employees of the resultant contract.

PROPOSAL EXTENSION/DUE DATE REVISED

C.1.8 PROPOSAL DUE DATE AND TIME: Offerors shall mail one printed
hardcopy of their proposal along with one Adobe pdf scanned copy of
the proposal on CD via an authorized mail carrier or by hand-delivery to
the Contracting Office by 2:00pm EST on August 17,2016. The
required format for CD submission is Adobe Acrobat pdf format in
Version 9 to Version 5.

4. SECTION D — PROPOSAL FORMAT

MINIMUM VALUE OF PROJECTS FOR PAST PERFROMANCE
REVISED

(Total project amount for past performance -- minimum value change only -- all other
terms and conditions for past performance remain unchanged)

PAGE 19 Sentence in Paragraph D1.12.b is revised to the following:
The total project must be at minimum of $2,000,000 in value.

AND

Main Section

SEQUENTIAL ORDER AND ARRANGEMENT OF DOCUMENTS IN PROPOSALS

SUBSECTION J. FACTOR 2: Past Performance

PAGE 35 Sentence in Paragraph J.1.1 Past Performance Forms is revised to the
following:

The total project must be at minimum of $2,000,000 in value.

FORM SUBMISSION DATE REVISED
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PAGE 20 Sentence on form revised as follows:

PAST PERFORMANCE CONTACT FORM

This is an example of the past performance that shall be completed and included in Offerors’
proposals. Past performance submissions are due by 2:00pm Eastern Standard Time on Aug 17,
2016.

AND

PAGE 386 Sentence on form revised as follows:

PAST PERFORMANCE CONTACT FORM

Complete and include all forms with your proposal, which is due by 2:00pm Eastern Standard
Time on August 17, 2016.

PRICE PROPOSAL BREAKDOWN INSTRUCTION REVISED
PAGE 22

Paragraph d first sentence verbiage is revised to the following:
Submit a breakdown of the total amount stated on the price schedule for each
building as prescribed in the following:

PAGE 23
Paragraph e verbiage is revised to the following:

Submit legible copies of subcontractors’ proposals for labor, materials, parts, tools and
equipment costs. Ensure the submitted subcontractor proposal clearly identifies the
vendor/company name, address, business size, DUNS/CAGE, voice telephone
number and fax number.

5. WAGE DETERMINATION MODIFICATION

PAGES 40-46

The wage determination in Solicitation VA248-16-R-0725 s replaced with Department of
Labor Wage Determination General Decision Number FL160018 dated 07/22/2016
FL18, Modification Number 3. The new wage determination is provided in Attachment 3
of this amendment.
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6. INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO
BIDDERS/OFFERORS REVISIONS

PAGE 51

Due to the release of Solicitation RFPVA248-16-R-0725 on July 12, 2013 a site visit was
scheduled at 9:30am Eastern (EST) on July 25, 2016. To reflect this time and date as
cited on pages 1 and 9 of Solicitation RFPV A248-16-R-0725, clause FAR 52.236-27,
Site Visit, on page 51 is revised as follows:

2.7 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995) ALTERNATE I (FEB

1995)

(b) An organized site visit has been scheduled for—

July 25,2016 at 0930am EST.

7. DESCRIPTION/SPECIFICATIONS/WORKSTATMENT REVISIONS

Section 1.3 STATEMENT OF BID ITEM(S)

PAGE 102

Paragraph A. ITEM I, GENERAL CONSTRUCTION, verbiage is revised as follows:

...NRM Project No. 673-14-604 “Replace Roof Systems Campus Wide”. Work
includes but is not limited to demolition, removal and replacement of
approximately 177,000 SF of existing roofing on specified areas of buildings
number 1, 23, 30 and portions of Buildings 32, 36 and 42 at the James A.
Haley Veterans Hospital.

Paragraph 2 is revised as follows:

2.

Works includes demolition of existing roofing, clean and haul away all
debris. Prime existing concrete roof deck and with Thermoplastic Polyolefin
Roofing (TPO) system. Furnish insulation, lightning protection and other
accessories; priming existing concrete roof deck; prepping and painting;
replacement and installation of aluminum cleat, piping, gutters, gravel stop,
coping caps, existing lightning protection (with UL Master Label or Letter
of Findings), installation of maintenance walkways a to complete the roof
system, maintenance walkways and other accessories to complete the roof
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system. If removal of existing systems is required for roof replacement,
tasks shall include reinstallation of HVAC systems and any other rooftop
equipment systems. Replaced HVAC and equipment systems shall be
protected from damage and shall be fully operational upon reinstallation.

Paragraph 4 verbiage is revised as follows:

4.

...shall submit work plans for performance after normal hours for review and
approval. These work plans shall also include detail information, illustration and
placement of lighting to be used. Transit of materials and debris through any
buildings shall not be allowed. Materials, supplies, tools, and equipment shall
be removed at the end of each day of performance and shall not be stored
atop roofs. Rooftops shall not be used to storage for any items.

8. REQUEST FOR INFORMATION

Upon completion, the Response to submitted Requests for Information will be
issued on a subsequent amendment. The Government is not responsible for and
shall not notify interested offerors of amendments to Solicitation VA248-16-R-
0725. Offerors shall frequently monitor Federal Business Opportunities for
postings.
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PRICE SCHEDULE

CLIN NO.

DESCRIPTION OF SUPPLIES/SERVICES

QUANTITY

UNIT

LUMP SUM AMOUNT

0001

0002

0003

Proposals for performing roofing systems
replacement will be as price lumped sum and
itemized as alternate deducts by buildings on
the Price Schedule. In Accordance with
Availability of Funds, FAR 52.232-18, the
Government may accept the proposed lump
sum pricing and/or any alternate deduct pricing
for each building based on available funding
for award.

The Contractor shall provide all supervision,
labor, professional scientific and technical
support, testing, tools, equipment, materials,
parts, transportation, any other support and
incidentals necessary to replace roofing
systems approximately 177,000 SF of existing
roofing on specified areas of buildings number
1, 23, 30 and portions of Buildings 32, 36 and
42 in accordance with the contract documents,
project specifications, drawings and regulatory
standards. The project site is located at the
James A. Haley Medical Center, which is at
13000 Bruce B. Downs Boulevard, Tampa,
Florida, 33612. Submission of documents
validating competent and certified personnel
assignment for the duration of this project is
required prior to authorization of work start.
The period of performance for Replace Roof
Systems Campus Wide, Project 673-14-604 is
seven hundred thirty (730) calendar days after
issuance of the notice to proceed.

Building 1, Alternate Deduct
134,844 SqFt

2nd Floor Roof ', 7th Floor Roof and
Penthouse Roof

Building 23, Alternate Deduct
477 SqFt

JB

IB

JB

$

( Lump Sum for All Buildings)

Attachment 1-- 7a
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0004 Building 30, Alternate Deduct 1 IB $
22,000 SqFt
Building Roof and Penthouse Roof

0005 Buildings 32, Portions of
Alternate Deduct 1 IB S
7,688 SqF't

0006 Building 36, Portions of
Alternate Deduct 1 B S
5041SqFt

0007 Building 42, Portions of 1 IB $
Alternate Deduct
6950 SqFt

TOTAL PRICE |$
(Cumulative for Alternate Deducts)

Offerors shall include a price breakdown of each building by major labor category or trade (include the skill level range
of employees), materials, equipment, amounts for overhead, profit, and bond costs for project completion. Offerors’
price proposals breakdown shall include regular wage and differential wage rates (two separate price breakouts) for
labor categories and trades that will perform during both normal hours of operation and after normal hours of
operations in the completion of the project (182 calendar days). Offerors shall only include the differential wage rates
for tasks that can and will be accomplished after normal hours of operations. If both rates are applicable, the labor
category or trade should have two price breakouts as follows:

One for regular wage rate for performance time during 548 calendar days
One for differential wage rate for performance time during 182 calendar days

Prime contractor shall also provide copies of subcontractors’ pricing with all required identification information for the
total price proposal.

Failure to comply with these instructions may result in an offer being ineligible for award consideration.

Print Name of Authorized Representative Date

Signature of Authorized Representative

Attachment 1 --7b
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1. Offerors may have to develop and submit two separate breakdown charts/ spreadsheet to fulfill the
requirements of both the Self-Performed and Subcontracted Work for the Total Price Amount and a
breakdown of pricing by Buildings with the differential labor costs. There are no limitations on the
submission of pricing documentation in proposal; therefore, submitted multiple forms (2 or more breakdowns
are permitted). Price itemizations in proposals shall not circumvent or substitute the submission of a fully
completed project progress schedule upon award.

Example of Itemization of Self-Performed and Subcontracted Work for Offeor’s Price Amount

Small Total Total Total Total

Company SDVOSB Business | Labor Material | EQuipment | Amount

Task Division Name (Yes/No) | (Yes/No) | Cost Cost Cost

Project Prime

Supervision Awardee Yes Yes $5$S.00 $$$5.00
Prime

Safety Awardee Yes Yes $5$S$.00 $$$5.00
Subcontractor

Support Services | Name 1 No Yes S$S5SS.00 | $$55.00 $$55.00

Roofing

Removal & Subcontractor

Installation Name 2 Yes Yes $S5$5.00 | $$S5.00 | $5$S.00 $$$5.00

Equipment

Rentals/Debris

Disposal** N/A N/A N/A $S5$S.00 $$$S.00

Other Materials

(i.e. Walkways,

Lighting

protection,

Rooftop

Ladders,

Painting) N/A N/A N/A $555.00 | $555.00 $555.00

Total $S55S5.00 | $555.00 $555.00

Subtotall Labor, Material,

Equipment $5$$5.00
Overhead 6% $555.00
Subtotal 2 $555.00

Profit 10% $555.00
Subtotal 3 $555.00

Bond 2% $555.00

Grand Total $555.00

Attachment 2
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Example of Pricing Breakdown by Building with days of performance and labor differential included
(based on Offeror’s intended strategy for work performance).

Bldg 1 Bldg 23 Bldg 30 Bldg 32 Bldg 34 Bldg 42
134,844 477 SqFt 22,000 SgF | 7,688 SqFt 5,041SqFt | 6,950 SqFt
SqFt
548 Normal Days 30 2 65 10 10 10
182 After Hours Days 182
Task Divisions
Project Supervision $$$.00 $$5.00 $$5.00 $$5.00 $555.00 $$5.00
Safety $$5.00 $$5.00 $$5.00 $$5.00 $$5.00 $$5.00
AE Support Services $55.00 $55.00 $55.00 $555.00 $555.00 $55.00
Other Labor (Mechanical,
Equipment Operator,
Welder)
Regular Rates $S$$.00 $S$$.00 $S$$.00 $S$S.00 $S$$.00 $S$S.00
Other Labor (Mechanical,
Equipment Operator,
Welder)
Differential Rates $5$.00
Demolition Regular Rates | $5$.00 $S$$.00 $S$$.00 $S$S.00 $S$$.00 $S$S.00
Demolition Differential
Rates $S$$.00
Roofing Prep &
Installation Regular Rates | $$5.00 $S$S.00 $S$S.00 $S$S.00 $S$S$.00 $S8S.00
Roofing Prep &
Installation Differential
Rates $$5.00
Install Accessories $S$S$.00 $S$S.00 $S$S.00 $S$S.00 $S$$S.00 $S8S.00
Equipment
Rentals/Debris
Disposal** $$5.00 $$5.00 $$5.00 $$5.00 $$5.00 $$5.00
Total $$5.00 $$5.00 $$5.00 $$5.00 $$5.00 $$5.00
| | | Total Amount |
| | | | Overhead 6% | $5$5.00
| | | | Subtotal 2 | $$$5.00
| | | | Profit 10% [ $555.00
| | | | Subtotal 3 | $555.00
| | | | Bond 2% | $5$5.00
| | | | Grand Total | $$55.00

Attachment 2
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2. REQUIRED INFORMATION FOR SUBCONTRACTORS’ PROPOSAL

Submit legible copies of subcontractors’ proposals for labor, materials, parts, tools and equipment costs. Ensure the
submitted subcontractor proposal clearly identifies the vendor/company name, address, business size, DUNS/CAGE,
voice telephone number and fax number.

Attachment 2
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WAGE DETERMINATION
GENERAL DECISION NUMBER FL160018 07/22/2016 FL18

General Decision Number: FL.160018 07/22/2016 FL18
Superseded General Decision Number: FL20150018
State: Florida

Construction Type: Building

County: Hillsborough County in Florida.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to
and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.15 for calendar year 2016
applies to all contracts subject to the Davis-Bacon Act for which the solicitation was issued on or after
January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least $10.15 (or the applicable wage rate listed on this
wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2016.
The EO minimum wage rate will be adjusted annually. Additional information on contractor requirements
and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number  Publication Date

0 01/08/2016
1 02/26/2016
2 04/15/2016
3 07/22/2016

CARP1000-002 07/01/2014
Rates Fringes

MILLWRIGHT.........ccccceceeee....$ 29.48 12.40

ELEC0915-002 12/07/2015

Rates Fringes

ELECTRICIAN
Building Electrical
Contracts over $200,000.
Excludes all Educational,
Theme Park, and Hospital
Facilities........cccceevveeeereeennnn. $26.53 10.07
Building Electrical
Contracts under $200,000
and all work at

Attachment 3
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Educational, Theme Park,
Hospital Facilities............. $21.41

8.18

ENGI0925-003 06/01/2013

Rates Fringes

OPERATOR: Crane
Crawler Cranes; Truck
Cranes; Pile Driver
Cranes; Rough Terrain
Cranes; and Any Crane not

otherwise described below........ $29.61 11.50

Hydraulic Cranes Rated 100
Tons or Above but Less
Than 250 Tons; and Lattice
Boom Cranes Less Than 150

Tons if not described below....... $30.61 11.50

Lattice Boom Cranes Rated
at 150 Tons or Above;
Friction Cranes of Any
Size; Mobile Tower Cranes
or Luffing Boom Cranes of
Any Size; Electric Tower
Cranes; Hydraulic Cranes
Rated at 250 Tons or
Above; and Any Crane
Equipped with 300 Foot or
More of Any Boom

Combination...........cccceeveereeeveennen. $31.61 11.50
OPERATOR: Mechanic.................... $29.61 11.50
OPERATOR: Oiler.........coouvvvevunnen.. $22.91 11.50
OPERATOR: Boom Truck................ $29.61 11.50

* JRON0397-001 07/01/2016

IRONWORKER, ORNAMENTAL,
REINFORCING AND STRUCTURAL

Rates Fringes

....... $29.10 15.39

PAINO0078-001 07/01/2014

Rates

Fringes

Attachment 3
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GLAZIER......cccoevveiinnn. $22.00 8.45

Rates Fringes
PAINTER: Spray.................. $17.50 8.83
PLUMO0123-001 05/01/2015

Rates Fringes
PIPEFITTER (HVAC Pipe
Installation)............c.ccuveeeen. $23.90 13.24
SHEE0015-002 07/01/2013

Rates Fringes

SHEET METAL WORKER (HVAC Duct

Installation Only)............... $20.26 13.73

SUFL2009-014 05/22/2009

Rates
ACOUSTICAL CEILING MECHANIC............... $13.00
BRICKLAYER......ccotiiiiieiieieceee e $ 18.00
CABINET INSTALLER..........ccoeevviriericreeeereee, $17.75
CARPENTER, Includes Form Work
(Excludes Acoustical Ceiling
Installation, Cabinet
Installation, and Drywall
Hanging)......ooveveeieieieeiceeee e $17.23

CEMENT MASON/CONCRETE FINISHER........$ 13.76

DRYWALL FINISHER/TAPER........c.cccccovinninnnn. $ 13.00

Attachment 3

Fringes
0.00
0.00

0.00

4.23
0.00

0.00
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DRYWALL HANGER.......cccooiieieeeeeeeeee $14.00
FENCE ERECTOR.......cooiiiiiiiiiiiiieeeeeeee $ 7.25

INSULATOR - PIPE & PIPEWRAPPER.................. $13.13
LABORER: Asphalt Shoveler............c.cccovevrvenennnne. $ 7.88
LABORER: Common or General..........c..cccoeeeuenen. $12.23

LABORER: Concrete Saw (Hand
Held/Walk Behind)..........cccoooveeviiievieieecicecceeee, $12.63

LABORER: Mason Tender - Brick..................... $15.12

LABORER: Mason Tender -

CemENt/CONCTELE. .....veeeeee et eeeeeeerene s $12.83
LABORER: Pipelayer.........ccccooevveieieiiicieieiennnnn, $12.31
LABORER: Roof Tearoff......cccovveeeeeeeeeeeeeeeeeeeeenn. $ 8.44

LABORER: Landscape and

IETIAtION. ...ttt $12.00
OPERATOR: Asphalt Spreader..........cccccceverueuennne. $11.41
OPERATOR: Backhoe/Excavator...........cccccceceruennene. $11.00
OPERATOR: Bulldozer..........ccoouvurveuieinininieecine. $15.01
OPERATOR: DiStributor.........cccoeueinenirieeecniinieeenenen. $12.37
OPERATOR: Forklift.......ccccceouieiiniiiieiincecce $ 14.00

OPERATOR: Grader/Blade,
Includes Finishing...........cccccooveviiiiiiieicieicceeeea, $13.73

OPERATOR: Loader......ccocoueiiieeeiiiieeeeeeeeeeeeeeeeeeeee $13.80

OPERATOR: Paver (Asphalt,

Aggregate, and COncrete)........c.eevveevveevreeereevreenreeireenneennes $11.69

OPERATOR: PUMP....coviiiriiiiiiieieiceeeceeeee e $19.00

OPERATOR: ROIIET.......ccoeiiiiiiiieieiceeecieeeeee e $10.68
Attachment 3
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OPERATOR: SCIeed......vveoeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeenes $11.34
OPERATOR: TIACIOT c.veteeeeeeeeeeeeeeeeeeee e eeeeeeeeeeaeas $ 991
OPERATOR: TreNChET......eeeveeeeeeeeeeeeeeeeeeeeeeeeeeeeen $11.75

PAINTER, Includes Brush and
ROILET..cevieveeee et $ 15.00

PIPEFITTER, Excludes HVAC
Pipe InStallation............ccoevevveieieeerieieeeeeeeeeieeeeeeeiae $17.83

PLUMBER, Excludes HVAC Pipe
TNSEAILALION. ettt e e $14.39

ROOFER (Installation of Metal
ROOTS ONLY)..viivieiiiiiiieieiieeeiesi ettt $14.26

ROOFER, Includes Built Up,

Hot Tar, Modified Bitumen,

Shake & Shingle, Single Ply,

Slate, & Tile Roofs (Excludes

Installation of Metal ROOSS).........ccccvevveiviiiiicieeeiciecieine, $ 13.68

SHEET METAL WORKER, Excludes

HVAC Duct Installation...........cceceeveveverieeieereseesieeseenenes $18.79
SPRINKLER FITTER (Fire

SPIINKIETS)....ovivieiieieeieeieteee ettt $18.75
TILE SETTER......ooiiiieeeeeeeeeeee e $ 15.63
TRUCK DRIVER: Dump Truck.......ccceccvevveciieiieneeieeienee. $ 10.00
TRUCK DRIVER: Lowboy TrucK........cccoeevrcvererreiererennens $12.09

0.00

0.00

0.00

0.00

0.00

2.16

0.59

0.00

3.21

4.90

0.00

0.00

0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a

Attachment 3

Page 18 of 24
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union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union
average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other
than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification
in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of the union
which prevailed in the survey for this classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198.
The next number, 005 in the example, is an internal number used in processing the wage determination.
07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement
(CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in
the survey and the published rate is derived by computing a weighted average rate based on all the rates
reported in the survey for that classification. As this weighted average rate includes all rates reported in
the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU
indicates the rates are survey rates based on a weighted average calculation of rates and are not majority
rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and
rates are based. The next number, 007 in the example, is an internal number used in producing the wage
determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that
identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE:
UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH
indicates the state. The next number, 0010 in the example, is an internal number used in producing the
wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates
under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average
of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

Attachment 3
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* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact
is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should
be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29
CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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THIRD PARTY PHOTOGRAPH OF ROOF CORE

The subsequent attachments are a photograph of an unauthorized roofing core that took place
during the site visit and a map showing the location where the incident occurred. The site visit
attendee, who performed the unauthorized act, sent the photograph and map to the Government.
Several attendees at the site visit a requested a copy of the information. This information is
not associated with the conformed project specifications, drawings and any requirement
information provided on behalf of the Government for contract award.

The site visit (as scheduled by the Government) enabled sufficient viewing for a reasonable,
qualified experienced roofing contractor to determine what services are required for task
performance. The Replace Roof Systems Campus Wide project does not require trained
geologists underground subsurface tasks.

The unauthorized core of the roofing has no bearing on the adequacy of the site visit that was
conducted for other offerors. The unauthorized core incident itself and posting of the photo and
map shall not be misconstrued as to having any relevancy or significance to the source selection
for the contract award. This incident did not result in information; if any, that would be pertinent
to the most significant factors and subfactors for the source selection. Offerors shall read all
information provided on behalf of the Government in Solicitation VA248-16-R-0725 and posted
amendments.

Disclaimer: This subsequent information was forwarded to the Government by a third party and
is provided per a request from Site Visit Attendees. This information is not incorporated into
and is not applicable to the conformed documents and information issued on behalf of the
Government for Replace Roof Systems Campus Wide. Offerors are solely responsible for all

interpretation and assumptions of this information as it relates to the procurement. The
Government is not liable and is not accountable for: its content (details provided/lack thereof),
providing further analysis or responding to any inquiries surrounding this information, which
resulted from an unauthorized act that is not standard procedure for Tampa’s roofing project site
VISIts.
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