



RENOVATIONS FOR 6C

DEPARTMENT OF VETERANS AFFAIRS PROJECT NO. 528A7-14-719

VA MEDICAL CENTER
BUILDING NO.1
800 IRVING AVENUE
SYRACUSE, NEW YORK, 13210



KEY PLAN – 6TH FLOOR
SCALE: NONE



Department of
Veterans Affairs

DRAWING INDEX

DISCIPLINE	SHEET NO.	TITLE	DISCIPLINE	SHEET NO.	TITLE	DISCIPLINE	SHEET NO.	TITLE	DISCIPLINE	SHEET NO.	TITLE
GENERAL			MECHANICAL			PLUMBING			ELECTRICAL		
1.	GI-001	COVER SHEET	25.	MG-001	MECHANICAL COVER SHEET	40.	PL-001	PLUMBING SYMBOLS, ABBREVIATIONS, & GENERAL NOTES	52.	EG-001	ELECTRICAL SYMBOLS & ABBREVIATIONS
2.	GI-100	DRAWING LIST, ABBREVIATIONS, DRAWING SYMBOLS, & MATERIALS	26.	MD-101	MECHANICAL 6TH FLOOR DUCTWORK DEMOLITION PLAN	41.	PD-151	PLUMBING 5TH FLOOR DEMOLITION PLAN	53.	EG-002	ELECTRICAL NOTES
3.	GC-100	5TH FLOOR ICRA & PHASING PLAN – CONTRACTOR ACCESS & SITE PLAN	27.	MD-102	MECHANICAL 6TH FLOOR PIPING DEMOLITION PLAN	42.	PD-161	PLUMBING 6TH FLOOR DEMOLITION PLAN	54.	ED-101	ELECTRICAL 6TH FLOOR LIGHTING DEMOLITION PLAN
4.	GC-101	6TH FLOOR ICRA & PHASING PLAN	28.	MD-103	MECHANICAL 9TH FLOOR MER & ROOF DEMOLITION PLAN	43.	PL-151	PLUMBING 5TH FLOOR PLAN PART A	55.	ED-102	ELECTRICAL 6TH FLOOR POWER & SYSTEMS DEMOLITION PLAN
HAZ MAT			29.	MH-101	MECHANICAL 6TH FLOOR DUCTWORK PLAN PART A	44.	PL-152	PLUMBING 5TH FLOOR PLAN PART B	56.	EL-101	ELECTRICAL 6TH FLOOR LIGHTING PLAN PART A
5.	HA1	TSI ABATEMENT	30.	MH-102	MECHANICAL 6TH FLOOR DUCTWORK PLAN PART B	45.	PL-161	PLUMBING 6TH FLOOR PLAN PART A	57.	EL-102	ELECTRICAL 6TH FLOOR LIGHTING PLAN PART B
6.	HA2	FLOOR TILE ABATEMENT	31.	MH-103	MECHANICAL 9TH FLOOR MER & ROOF PLAN	46.	PL-162	PLUMBING 6TH FLOOR PLAN PART B	58.	EP-101	ELECTRICAL 6TH FLOOR POWER PLAN PART A
ARCHITECTURAL			32.	MH-301	MECHANICAL DUCTWORK SECTIONS	47.	PL-301	PLUMBING SANITARY WASTE RISER DIAGRAMS	59.	EP-102	ELECTRICAL 6TH FLOOR POWER PLAN PART B
7.	AE-100	6C LIFE SAFETY PLAN	33.	MP-101	MECHANICAL 6TH FLOOR PIPING PLAN PART A	48.	PL-302	PLUMBING DOMESTIC WATER RISER DIAGRAMS	60.	EP-103	ELECTRICAL 9TH FLOOR MECHANICAL EQUIPMENT ROOM AND ROOF POWER PLAN
8.	AD-100	5TH FLOOR CEILING REMOVALS & REPLACEMENT	34.	MP-102	MECHANICAL 6TH FLOOR PIPING PLAN PART B	49.	PL-303	PLUMBING MEDICAL GASES RISER DIAGRAMS	61.	EY-101	ELECTRICAL 6TH FLOOR SYSTEMS PLAN PART A
9.	AD-101	6C REMOVALS PLAN	35.	MG-501	MECHANICAL DETAILS	50.	PL-401	PLUMBING DETAILS	62.	EY-102	ELECTRICAL 6TH FLOOR SYSTEMS PLAN PART B
10.	AS-100	PARTIAL 6C FLOOR PLAN & DETAILS	36.	MG-502	MECHANICAL DETAILS	51.	PL-501	PLUMBING SCHEDULES	63.	EP-501	ELECTRICAL DETAILS
11.	AS-101	PARTIAL 6C FLOOR PLAN & DETAILS	37.	MG-601	MECHANICAL SCHEDULES				64.	EP-502	ELECTRICAL DETAILS
12.	AS-102	PARTIAL 6C FLOOR PLAN & DETAILS	38.	MG-602	MECHANICAL SCHEDULES				65.	EP-601	ELECTRICAL SINGLE LINE
13.	AS-200	PARTIAL 6C INTERIOR ELEVATIONS	39.	MG-603	MECHANICAL CONTROL DIAGRAMS				66.	EP-602	ELECTRICAL SCHEDULES
14.	AS-201	PARTIAL 6C INTERIOR ELEVATIONS							67.		
15.	AS-202	PARTIAL 6C INTERIOR ELEVATIONS									
16.	AS-203	PARTIAL 6C INTERIOR ELEVATIONS									
17.	AS-400	DOOR & WINDOW SCHEDULES & DETAILS									
18.	AS-500	PARTIAL 6C FLOOR REFLECTED CEILING PLAN									
19.	AS-501	PARTIAL 6C FLOOR REFLECTED CEILING PLAN									
20.	AS-600	6C FLOOR FINISH & SIGNAGE PLAN									
21.	AS-601	ROOM FINISH SCHEDULE, LEGEND, & DETAILS									
22.	AS-700	6C FF&E PLAN									
23.	AS-800	PARTIAL 5TH FLOOR FRAMING PLAN – FOR REFERENCE ONLY									
24.	AS-801	6C FLOOR FRAMING PLAN – FOR REFERENCE ONLY									

100% FOR CONSTRUCTION
FULLY SPRINKLERED

Revisions	Date	Miller-Remick LLC M.E.P. & Structural Engineering A Service Disabled Veteran Owned Small Business 1010 KINGS HIGHWAY SOUTH CHERRY HILL, NEW JERSEY 08034 PHONE: (856)429-4000 FAX: (856)429-5002	QPK DESIGN ARCHITECTURE ENGINEERING SITE & PLANNING 400 S. JAMES STREET SYRACUSE, NEW YORK 13202-0007 TEL: 315.457.0000 FAX: 315.457.0000 QPK Job Number:	MILLER-REMICK LLC PROFESSIONAL ENGINEER STATE OF NEW YORK 078145-1 LICENSED PROFESSIONAL ENGINEER	Reviewed: Facility Manager Reviewed: Facility Director Reviewed: Reviewed:	Drawing Title COVER SHEET Approved: Project Director	Project Title RENOVATION FOR 6C Building Number NO. 1 Location VAMC SYRACUSE, NY Checked MC Drawn DR	Date 12-04-2015 Project No. 528A7-14-719 DRAWING NO. GI-001 Dwg. 1 of 74	VA HEALTHCARE NETWORK UPSTATE NEW YORK Department of Veterans Affairs
-----------	------	---	---	--	---	---	--	--	--

three inches = one foot

one and one half inches = one foot

one inch = one foot


three quarters inch = one foot

one half inch = one foot


three eighths inch = one foot

one quarter inch = one foot

one eighth inch = one foot




1D BASEMENT & PARTIAL SITE PLAN
N.T.S.



GENERAL NOTES:

1. CONTRACTOR MUST FOLLOW ALL INFECTION CONTROL PROCEDURES AND TEMPORARY CONSTRUCTION DEFINED IN PROJECT MANUAL.
2. CONTRACTOR IS TO COORDINATE ALL WORK AND SCHEDULES WITH VAMC COR. ROOMS SHOWN ARE NOT AVAILABLE FOR USE CONCURRENTLY. SEE SHEET AD-100 FOR ADDITIONAL INFORMATION.
3. NEGATIVE PRESSURE MUST BE MAINTAINED 24/7 IN EACH ACTIVE WORK AREA. SEE SHEET AD-100 FOR ADDITIONAL INFORMATION.
4. NO CONTRACTOR STORAGE IS ACCEPTABLE IN CORRIDORS. ALL MATERIALS MUST BE CONTAINED IN THE ACTIVE WORK AREA, OR ASSIGNED AREAS ACCEPTABLE TO THE COR.
5. ENTRY TO EACH ROOM IS TO BE SEALED W/ OVERLAPPING REINF. PLASTIC PARTITION SUCH THAT NEGATIVE AIR PRESSURE IS MAINTAINED BETWEEN CORRIDOR & ROOM BY EXHAUSTING AIR OUT OF ROOM.
6. PROVIDE WALK OFF MATS INSIDE EACH ROOM BY EACH DOOR.
7. ALL CONTRACTOR EQUIPMENT / CARTS ETC... MUST BE WIPED DOWN PRIOR TO ENTRY. ONCE IN, CARTS SHOULD BE WIPED DOWN PRIOR TO RELOCATION TO NEW WORK AREA.




9F KEY PLAN
NO SCALE

Revisions	Date

Miller-Remick LLC
M.E.P. & Structural Engineering
A Service Disabled Veteran Owned
Small Business
1010 KINGS HIGHWAY SOUTH
CHERRY HILL, NEW JERSEY 08034
PHONE: (856)429-4000
FAX: (856)429-5002



QPK DESIGN
ARCHITECTURE
ENGINEERING
SITE & PLANNING
400 2ND AVENUE STREET
SYRACUSE, NEW YORK 13201-0027
TEL: 315.475.7966 FAX: 315.475.7960
OPK Job Number: 214194.00




Reviewed: Facility Manager
Reviewed: Facility Director
Reviewed:
Reviewed:

Drawing Title 5TH FLOOR ICRA AND PHASING PLAN- CONTRACTOR ACCESS & SITE PLAN
Approved: Project Director

Project Title RENOVATION FOR 6C
Building Number NO. 1
Location VAMC SYRACUSE, NY

Date 12-04-2015
Project No. 528A7-14-719
Drawing No. GC-100
Dwg. 3 of 74



Department of
Veterans Affairs

100% FOR CONSTRUCTION
FULLY SPRINKLERED

