

ENGINEERING

SITE & PLANNING

QPK Job Number:

Approved: Project Director

1010 KINGS HIGHWAY SOUTH

PHONE: (856)429-4000

Date

VA FORM 08-6231

CHERRY HILL, NEW JERSEY 08034


DRAWING NO.


PD


VAMC SYRACUSE, NY


100% FOR CONSTRUCTION


FULLY SPRINKLERED


























PLUMBING FIXTURE SCHEDULE HOT WATER WASTE WATER WRIST FIXTURE FIXTURE BLADE DESCRIPTION REMARKS SENSOR UNITS UNITS HANDLES P-107 WATER CLOSET 1.25 N/A WALL HUNG, REMOTE HYDRAULIC BUTTON OPERATION P-114 WATER CLOSET 1.25 NO FLOOR MOUNTED, BARIATRIC, REMOTE HYDRAULIC BUTTON OPERATION YES P-404 LAVATORY N/A BOWL INTAGRAL WITH COUNTERTOP, WITH MIXING VALVE P-414 NO LAVATORY WALL HUNG P-502 SERVICE SINK N/A NO FLOOR MOUNTED 1.5 P-528 NO P-701 1.5 N/A NO SHOWER NA P-709 NA PROVIDE ASSE 1071 MIXING VALVE ON SUPPLY EYEWASH DIALYSIS BOX NA ICE MAKER BOX NA WITH VACUUM BREAKER AND AIR GAP FITTING 1.5

EQUIPMENT CONNECTION SCHEDULE											
MARK	LOCATION	SYSTEM AND/OR SERVICE	EQUIPMENT DESCRIPTION	WASTE PIPE	VENT PIPE	COLD WATER	HOT WATER	COMPRESSED AIR	VACUUM	REMARKS	
				IN	IN	IN	IN	IN	IN		
IM	NOURISHMENT	DCW, SAN	ICE MACHINE	2	1.5	.5	-	-	-	WITH WATER FILTER	
BW	SOILED UTILITY	DCW, DHW, SAN	BED PAN WASHER	4	2	.5	.5	-	-	OWNER FURNISHED & INSTALLED	

100% FOR CONSTRUCTION

FULLY SPRINKLERED



Date

one eighth inch = one foot


4 8 16

VA FORM 08-6231





Reviewed: Facility Manager Reviewed: Facility Director	PLUMBING SCHEDULES	RENOVAT	RENOVATION FOR 6C			
Reviewed:	Approved: Project Director	Building Number NO. 1 Location VAMC SYRACU	Checked MC	Drawn PD	DRA	



THENEN OF THE NEW PORTS OF THE NEW PORTS