
Project: Date:

Contractor: By:

Normal 

Working 

After 

Hours

Normal 

Working 

After 

Hours

Normal 

Working 

After 

Hours

# RS Means Cost Works Bare Cost by Line Item 1.00 1.00 1.00 1.00 1.00 1.00

1 Overhead

2 Profit

3 Labor Burden

4 Contingencies - provide detail

5 Proposal Preparation

6 Subcontractor Profit

7 Subcontractor Profit

8 Mobilization and Close

9 Final Clean Up 

10 Quality Control

11
Submittals (Including As-Built Drawings), Permits, 

Licenses

12 Protection of Government Property

13
Compliance with Safety Laws (I.E., Safety Rails, Face 

and Clothing Protection, Etc.)

14 Compliance with Infection Control Requirements

15
Other Factors provide separate list with details and 

total here

Coefficient Total - schould match proposal. 1.00 1.00 1.00 1.00 1.00 1.00

Basic Year Option Year One Option Year Two
Coefficient Details 

Have back up ready to provide when asked.

Fill in each component as a 

decimal, i.e., Profit. .05 - your total 

Coefficient will total at the 

bottom.


