ABSTRACT OF OFFERS - CONSTRUCTION

1. SOLICITATION NUMBER: VA101-12-B-0034

2. DATE ISSUED: 12/19/2011

3. DATE OPENED: 02/02/2012

PAGE 1 OF 3 PAGES

4. ISSUING OFFICE
Department of Veterans Affairs
Office of Construction and Facilities Management
425 I Street, NW
Washington, DC 20001

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

NAME AND TITLE OF CERTIFYING OFFICIAL (Type): GREGORY SABATER, Contracting Officer

SIGNATURE: Gregory Sabater

DATE SIGNED: 2-2-2012

5. PROJECT TITLE
Ft. Rosecrans (Miramar) National Cemetery
Wetlands Restoration Project

6. NUMBER OF AMENDMENTS ISSUED

8. GOVERNMENT ESTIMATE
(Check A, B or C and complete D, E, and F)

- ☐ A. HIRED LABOR
- ☐ B. REASONABLE CONTRACT (Without Profit)
- ☐ C. REASONABLE CONTRACT (Including Profit)

9. OFFERS

	NO. 1	NO. 2
A. OFFEROR	Althouse Construction, Sonora, CA	Glen Mar Construction, Clackamas, OR
B. BID SECURITY (Type and amount)	20%	20%
C. AMENDMENTS ACKNOWLEDGED	3	3

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	CLIN 0001				$298,264.00		298,264.00		$368,000.00
2	CLIN 0002				$22,213.00		22,213.00		$22,000.00

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition is usable

NOTE: If more than two offers are received, continue on OF 1419A.

OPTIONAL FORM 1419 (11-88)

1. SOLICITATION NUMBER	PAGE OF	
VA101-12-B-0034	2	3 PAGES

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET

INSTRUCTIONS Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 13 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 13 and attach additional continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE

Ft. Rosecrans (Miramar) National Cemetery, Wetlands Restoration Work

4. OFFERS *(Continued)*

	NO.: 3		NO.: 4		NO.: 5		NO.: 6	
A. OFFEROR	Fedcm, Inc San Bernardino, CA		Herman Construction San Diego, CA		J.L. Rice Corp San Diego, CA		Mikim Develop / West Coast General JV Poway, CA	
B. BID SECURITY *(Type and amount)*	20%		20%		20%		20%	
C. AMENDMENTS ACKNOWLEDGED	3		3		3		3	
3. CONTRACT ITEMS A. ITEM NO. / B. ESTIMATED QUANTITY / C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1		$354,442.00		$264,600.00		$364,739.00		$255,120.00
2		$49,277.00		$18,000.00		$79,200.00		$32,200.00

1. SOLICITATION NUMBER	PAGE OF
VA101-12-B-0034	3 of 3 PAGES

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET

INSTRUCTIONS Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 13 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 13 and attach additional continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE

Ft. Rosecrans (Miramar) National Cemetery, Wetlands Restoration Work

4. OFFERS *(Continued)*

	NO.: 7		NO.: 8		NO.: 9		NO.: 10	
A. OFFEROR	LO Environmental San Diego, CA		Wadley Construction Las Vegas, NV		Kevcon, Inc Escondido, CA		Artist Builder Inc. Escondido, CA	
B. BID SECURITY *(Type and amount)*	20%		20%		20%		20%	
C. AMENDMENTS ACKNOWLEDGED	3		3		3		3	

3. CONTRACT ITEMS

A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1				$172,841.07		$445,556.00		$300,000.00		$311,408.00
2				$75,480.04		$30,736.00		$16,000.00		$30,625.00