

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		BPA NO.	1. CONTRACT ID CODE	PAGE 1 of 18	OF PAGES 18
2. AMENDMENT/MODIFICATION NO. A00004		3. EFFECTIVE DATE 08-25-2016	4. REQUISITION/PURCHASE REQ. NO. 673-16-1-6318-0005	5. PROJECT NO. (if applicable) 673-14-604	
6. ISSUED BY Department of Veterans Affairs Network Contracting Office 8 (NCO 8) 8875 Hidden River Pkwy Suite 525 Tampa FL 33637		CODE Y	7. ADMINISTERED BY (If other than Item 6) Department of Veterans Affairs Network Contracting Office 8 (NCO 8) 8875 Hidden River Pkwy Tampa FL 33637		CODE 00248
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) To all Offerors/Bidders			(X)	9A. AMENDMENT OF SOLICITATION NO. VA248-16-R-0725	
			X	9B. DATED (SEE ITEM 11) 08-15-2016	
				10A. MODIFICATION OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE			FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

- ☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.
- Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
- (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. ** HOUR & DATE for Receipt of Offers is EXTENDED to:

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this amendment is to revise RFP No.: VA248-16-R-0725. Please refer to the Table of Contents Summary of Changes/Revisions and Clarifications on page 2.

The proposal due date is 2:00pm Eastern on Sep 1, 2016. The revisions in this amendment are effective Aug 25, 2016. All other terms and conditions in solicitation VA248-16-R-0725 remain unchanged.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY (Signature of Contracting Officer)	16C. DATE SIGNED

SUMMARY OF CHANGES/REVISIONS AND CLARIFICATIONS

The summary of changes/revisions and clarifications in this amendment are for information in solicitation VA248-16-R-0725. Corresponding sections and page numbers are provided as reference. Offerors shall read this amendment in its entirety.

1. DESCRIPTION/SPECIFICATIONS/WORKSTATEMENT REVISIONS

Section 1.3 STATEMENT OF BID ITEM(S)

PAGE 102

Paragraph 2 is revised as follows:

2. **Works includes demolition of existing roofing, clean and haul away all debris. Prime existing roof deck, furnish and install R-30 1/4" tapered insulation system (fully adhered), Thermoplastic Polyolefin Roofing (TPO) system. Furnish insulation, lightning protection and other accessories; prepping and painting; replacement and installation of aluminum cleat, piping, gutters, gravel stop, coping caps, existing lightning protection (with UL Master Label or Letter of Findings), installation of maintenance walkways a to complete the roof system, maintenance walkways and other accessories to complete the roof system. If removal of existing equipment systems is required for roof replacement, tasks shall include reinstallation of HVAC systems and any other rooftop equipment systems. Replaced HVAC and equipment systems shall be protected from damage and shall be fully operational upon reinstallation.**

2. OMITTED SITE VISIT SIGN-IN ATTENDANCE

A sign-in sheet for the site visit attendance was not posted on the previously issued amendments. The omitted sign-in sheet is provided in the first attachment of this posting. As stated in the solicitation, attendance to the site visit is not required for proposal submission.

3. RESPONSE TO REQUEST FOR INFORMATION AND INFO FROM PREVIOUS PROJECTS

This amendment has the Response for submitted Requests for Information for Solicitation VA248-16-R-0725. It also includes completed survey(s), information and As-built drawings from previously completed projects associated with rooftop work. The provided information is what the Government has in its possession. The survey(s), information and As-built drawings may not reflect present day site conditions. The information is for reference purposes only. As per the solicitation, the contractor shall conduct a site investigation after contract award to verify actual existing conditions. Offerors shall determine if provided survey(s), information and As-built are pertinent to the completion of the Replace Roof Systems Campus Wide project.

This is an all-inclusive requirement in which the contractor is responsible for all management oversight, construction tasks, design support services, labor, equipment, tools and materials for

the project's completion. Offerors shall utilize their knowledge/experience and consult with their subcontractors' to determine the tasks required for project completion and the amount it will cost to meet the objective. Offerors shall ensure they have the capability to meet all requirements and the performance task objectives for the project per the contract terms and conditions; and any other applicable laws/ rulings.

Table of Contents

SUMMARY OF CHANGES/REVISIONS AND CLARIFICATIONS	2
1. DESCRIPTION/SPECIFICATIONS/WORKSTATEMENT REVISIONS	2
Section 1.3 STATEMENT OF BID ITEM(S).....	2
2. OMITTED SITE VISIT SIGN-IN ATTENDANCE	2
3. RESPONSE TO REQUEST FOR INFORMATION AND INFO FROM PREVIOUS PROJECTS	2
LIST OF DOCUMENTS AND DRAWING FROM PREVIOUS PROJECTS.....	5
LIST OF ATTACHMENTS.....	
SITE VISIT ATTENDANCE SIGN SHEET PAGE 4.....	
RESPONSE TO REQUESTS FOR INFORMATION	
DOCUMENTS AND DRAWING SHEETS FROM PREVIOUSLY COMPLETED PROJECT ..	

DOCUMENTS AND DRAWING SHEETS FROM PREVIOUSLY COMPLETED PROJECT

The surveys, information and drawings listed below are provided in response to Request for Information submitted for solicitation VA248-16-R-0725. The information is from previously completed projects that had work tasks performed on rooftops of the facilities. The information is what the Government has in its possession to provide to interested offerors. The survey(s), information and drawings may not reflect present day site conditions. The information is provided for reference purposes only and the Government cannot verify its accuracy.

As per the solicitation, the contractor shall conduct a site investigation after contract award to verify the actual existing conditions. Offeror's shall determine if provided survey(s), information and drawings are pertinent to the completion of the Replace Roof Systems Campus Wide project.

ATTACHMENT Title

Date

03_ASBESTOS NESHAP SURVEY REPORT BUILDING 1

15 Oct 2010

ATTACHMENT TITLE

04_HAZARDOUS MATERIALS BUILDING 1 FIRST

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1HA121	BUILDING 1 1ST FIRE PROOFING	30 Dec 2002
1HA122	HOMOGENEOUS AREAS 1ST FLOOR	30 Dec 2002
1HA123	FIRE PROOFING 1ST FLOOR WING A	19 DEC 2002
1HA124	HOMOGENEOUS AREAS 1ST FLOOR WING A	25 APR 2001
1HA125	FIRE PROOFING 1ST FLOOR WING B	25 Apr 2001
1HA126	HOMOGENEOUS 1ST FLOOR AREAS WING B	25 APR 2001
1HA127	FIRE PROOFING 1ST FLOOR WING C	25 APR 2001
1HA128	HOMOGENEOUS AREAS 1ST FLOOR WING C	25 APR 2001
1HA129	FIRE PROOFING 1ST FLOOR WING D	19 DEC 2002
1HA130	HOMOGENEOUS AREAS 1ST FLOOR WING D	25 APR 2001

1HA131	FIRE PROOFING 1ST FLOOR WING E	03 FEB 2009
1HA132	HOMOGENEOUS AREAS 1ST FLOOR WING E	03 FEB 2009

ATTACHMENT TITLE

05_HAZARDOUS MATERIALS BUILDING 1 SECOND

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1HA133	FIRE PROOFING SECOND FLOOR	30 Dec 2002
1HA134	HOMOGENEOUS AREAS SECOND FLOOR	30 Dec 2002
1HA135	FIRE PROOFING SECOND FLOOR WING A	25 APR 2002
1HA136	HOMOGENEOUS AREAS SECOND WING A	26 APR 2001
1HA137	FIRE PROOFING SECOND FLOOR WING B	26 Apr 2001
1HA138	HOMOGENEOUS AREAS 2ND FLOOR WING B	26 APR 2001
1HA139	FIRE PROOFING 2ND FLOOR WING C	26 APR 2001
1HA140	HOMOGENEOUS AREAS 2ND FLOOR WING C	26 APR 2001
1HA141	FIRE PROOFING 2ND FLOOR WING D	18 DEC 2002
1HA142	HOMOGENEOUS AREAS 2ND FLOOR WING D	26 APR 2001
1HA131	FIRE PROOFING FIRST FLOOR WING E	03 FEB 2009
1HA132	HOMOGENEOUS AREAS WING E	03 FEB 2009

ATTACHMENT TITLE

06_ARCHITECTURAL BLDG 1 GROUND

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1AS106	ARCHITECTURAL BUILDING 1 GROUND FLOOR	02 NOV 2011
1AS107	ARCHITECTURAL BUILDING 1 GROUND FLOOR WING A	16 NOV 2005

1AS108	ARCHITECTURAL BUILDING 1 GROUND FLOOR WING B	16 NOV 2005
1AS109	ARCHITECTURAL BUILDING 1 GROUND FLOOR WING C	03 OCT 2005
1AS110	ARCHITECTURAL BUILDING 1 GROUND FLOOR WING D	08 MAR 2004
1AS111	ARCHITECTURAL BUILDING 1 GROUND FLOOR WING E	22 NOV 2010

ATTACHMENT TITLE

07_ARCHITECTURAL BLDG 1 FIRST

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1AS112	ARCHITECTURAL BUILDING 1 1ST FLOOR	3 NOV 2005
1AS113	ARCHITECTURAL BUILDING 1 1ST FLOOR WING A	22 NOV 2010
1AS114	ARCHITECTURAL BUILDING 1 1ST FLOOR WING B	22 NOV 2010
1AS115	ARCHITECTURAL BUILDING 1 1ST FLOOR WING C	22 NOV 2010
1AS116	ARCHITECTURAL BUILDING 1 1ST FLOOR WING D	22 NOV 2010
1AS117	ARCHITECTURAL BUILDING 1 1ST FLOOR WING E	22 NOV 2010

ATTACHMENT TITLE

08_ARCHITECTURAL BLDG 1 SECOND

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1AS118	ARCHITECTURAL BUILDING 1 2ND FLOOR	05 NOV 2011
1AS119	ARCHITECTURAL BUILDING 1 2ND FLOOR WING A	03 AUG 2004

1AS120	ARCHITECTURAL BUILDING 1 2ND FLOOR WING B	03 AUG 2004
1AS121	ARCHITECTURAL BUILDING 1 2ND FLOOR WING C	05 NOV 2004
1AS122	ARCHITECTURAL BUILDING 1 2ND FLOOR WING D	05 NOV 2004

ATTACHMENT TITLE

09_ARCHITECTURAL BLDG 1 THIRD

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1AS123	ARCHITECTURAL BUILDING 1 3RD FLOOR	27 OCT2005
1AS124	ARCHITECTURAL BUILDING 1 3RD FLOOR WING A	12 JUL 2005
1AS125	ARCHITECTURAL BUILDING 1 3RD FLOOR WING B	08 MAR 2004

ATTACHMENT TITLE

10_ARCHITECTURAL BLDG 1 FOURTH

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1AS126	ARCHITECTURAL BUILDING 1 4TH FLOOR	09 JUL 2003
1AS127	ARCHITECTURAL BUILDING 1 4TH FLOOR WING A	08 MAR 2004
1AS128	ARCHITECTURAL BUILDING 1 4TH FLOOR WING B	08 MAR 2004

ATTACHMENT TITLE

11_ARCHITECTURAL BLDG 1 FIFTH

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1AS129	ARCHITECTURAL BUILDING 1 5TH FLOOR	09 JUL 2003
1AS130	ARCHITECTURAL BUILDING 1 5TH FLOOR	08 MAR 2004

WING A

1AS131	ARCHITECTURAL BUILDING 1 5TH FLOOR WING B	08 MAR 2004
--------	--	-------------

ATTACHMENT TITLE

12_ARCHITECTURAL BLDG 1 SIXTH

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1AS132	ARCHITECTURAL BUILDING 1 6TH FLOOR	09 JUL 2003
1A133	ARCHITECTURAL BUILDING 1 6TH FLOOR WING A	08 MAR 2004
1A134	ARCHITECTURAL BUILDING 1 6TH FLOOR WING B	24 AUG 2005

ATTACHMENT TITLE

13_ARCHITECTURAL BLDG 1 SEVENTH

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1AS135	ARCHITECTURAL BUILDING 1 7TH FLOOR	09 JUL 2005
1AS136	ARCHITECTURAL BUILDING 1 7TH FLOOR WING A	08 MAR 2004
1AS137	ARCHITECTURAL BUILDING 1 7TH FLOOR WING B	08 MAR 2004

ATTACHMENT TITLE

14_ARCHITECTURAL BLDG 1 PENTHOUSE

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1AS138	BUILDING 1 LOWER PENTHOUSE AND ROOF	30 DEC 1999
1AS139	BUILDING 1 UPPER PENTHOUSE	01 FEB 2007

ATTACHMENT TITLE

15_ARCHITECTURAL BLDG THIRD FLOOR

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1-AS105	ARCHITECTURAL BUILDING 1 THIRD FLOOR	27 OCT 2005
1AS139	AUPPER PENTHOUSE	01 FEB 2007

ATTACHMENT TITLE

16_MECHANICAL BLDG 1 SECOND

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
	HVAC BUILDING 1 2ND FLOOR	03 NOV 2001
	HVAC BUILDING 1 2ND FLOOR WING A	05 NOV 2001
	HVAC BUILDING 1 2ND FLOOR WING B	23 NOV 2001
	HVAC BUILDING 1 2ND FLOOR WING C	23 NOV 2001
	HVAC BUILDING 1 2ND FLOOR WING D	23 NOV 2001
	DETAILS MECHANICAL BUILDING 1	08 MAR 2013
	SCHEDULES MECHANICAL BUILDING 1	08 MAR 2013
	SCHEDULES MECHANICAL BUILDING 1	08 MAR 2013
	CHILL WATER 2ND FLOOR HVAC BUILDING 1	23 NOV 2001

ATTACHMENT TITLE

17_MECHANICAL BLDG 1 SEVENTH ROOF

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1MH133	HVAC BUILDING 1 7TH FLOOR	31 JAN 2002
1MH134	HVAC BUILDING 1 7TH FLOOR WING A	04 OCT 2010

1MH135	HVAC BUILDING 1 7TH FLOOR WING B	19 FEB 2002
1MP109	CHILLED WATER 7TH FLOOR HVAC BUILDING 1	02 JAN 2002

ATTACHMENT Title

18_MECHANICAL PENTHOUSE ROOF HVAC

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1-MH136	BUILDING 1 PENTHOUSE HVAC ROOF	
1-MP110	BUILDING 1 PENTHOUSE HVAC ROOF	

ATTACHMENT Title

19_MECHANICAL PENTHOUSE ROOF FLOOR ANSI C

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1-MH137	HVAC BUILDING 1 PENTHOUSE ROOF	

ATTACHMENT Title

20_M 181 MECH ROOF 181WR

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
M-181W	BUILDING 1 MECHANICAL ROOM FLOOR PLAN	31 MAR 2008

ATTACHMENT Title

21_A204 ROOF PLAN

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1-A204	BUILDING 1 ROOF PLAN	5 Aug 2004

ATTACHMENT Title

22_A405 ROOF DETAILS

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1-A405	BUILDING 1 ROOF DETAILS	5 Aug 2004

ATTACHMENT Title

23_EP LAB SITE PREP ROOF PLANS

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
MH102	BUILDING 1 2ND FLOOR DEMO HVAC	28 SEP 2012
MH103	BUILDING 1 2ND FLOOR HVAC	28 SEP 2012
MH104	BUILDING 1 2ND FLOOR ROOF PLAN DEMO HVAC	28 SEP 2012
MH105	BUILDING 1 2ND FLOOR ROOF HVAC	28 SEP 2012
S103	BUILDING 1 PARTIAL 2ND FLOOR ROOF PLAN	28 SEP 2012
S201	BUILDING 1 SECTIONS	28 SEP 2012

ATTACHMENT TITLE

24_OR RENOVATIONS ROOF PLANS

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
AS140	BUILDING 1 OVERALL ROOF PLAN	28 JUN 2013
AS140	BUILDING 1 OVERAL ROOF PLAN	13 JUL 2012
GW-FS-CU-01 2012	BUILDING 1 FOAM S-20 CURBS	20 FEB

ATTACHMENT TITLE

25_BUILDING 1 ROOF PLAN SECTIONS AND DETAILS

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
1-21	BUILDING 1 ROOFING PLAN	20 JUL 1972

ATTACHMENT Title

26_11 301 ROOF LIGHTNING PROTECTION

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
EY-101	LIGHTNING PROTECTION	09 MAR 2011

ATTACHMENT TITLE

27_BUILDING 23 ANSI C

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
23-AS101	ARCHITECTURAL FLAMMABLE STOARGE	20 JUN 2006

ATTACHMENT TITLE

28_BUILDING 30 ANSI C

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
30-AS105	ARCHITECTURAL BUILDING 30 PENTHOUSE AND ROOF	01 MAR 2006

ATTACHMENT TITLE

29_BUILDING 30 ARCHITECTURAL GROUND TO THIRD FLOOR

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
30AS101	ARCHITECTURAL BUILDING 30 GROUND A FLOOR	24 MAY 2010
30A102	ARCHITECTURAL BUILDING 30 1ST FLOOR B	24 SEP 2010
30A301	ARCHITECTURAL BUILDING 30 SECTIONS	22 JUN 2015
30A501	ARCHITECTURAL BUILDING 30 DETAILS	22 JUN 2015
30AS103	ARCHITECTURAL BUILDING 30 2ND	24 SEP 2010

FLOOR C

30A104	ARCHITECTURAL BUILDING 30 3RD FLOOR D	16 SEP 2010
--------	--	-------------

ATTACHMENT TITLE

30_BUILDING 30 MECHANICAL PLUMBING RISERS AND OTHERS

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
30AS101	ARCHITECTURAL BUILDING 30 GROUND A FLOOR	24 MAY 2010
30-AS102	ARCHITECTURAL BUILDING 30 1ST FLOOR B	08 MAR 2004
30-AS103	ARCHITECTURAL BUILDING 30 2ND FLOOR C	08 MAR 2001
30AS104	ARCHITECTURAL BUILDING 30 3RD FLOOR D	16 SEP 2010
30-PL601	BUILDING 30 3RD FLOOR PLUMBING RISER	08 OCT 2010
	ELECTRICAL BUILDING 30 3RD FLOOR PANEL SCHEDULES	27 SEP 2010
	ELECTRICAL BUILDING 30 3RD FLOOR PANEL SCHEDULES CONTINUED	27 SEP 2010
	ELECTRICAL BUILDING 30 3RD FLOOR PANEL SCHEDULES	27 SEP 2010
	ELECTRICAL BUILDING 30 3RD FLOOR PANEL SCHEDULES	27 SEP 2010
	ELECTRICAL BUILDING 30 3RD FLOOR POWER RISER	27 SEP 2010
	ELECTRICAL BUILDING 30 3RD FLOOR NURSE CALL RISER	27 SEP 2010
	ELECTRICAL BUILDING 30 3RD FLOOR ALARM RISER	27 SEP 2010
30EL101	ELECTRICAL BUILDING 30 GROUND FLOOR A LIGHTING	17 JUL 2013

30EP101	ELECTRICAL BUILDING 30 GROUND FLOOR A POWER & SIGNAL	17 JUL 2013
30E7	ELECTRICAL BUILDING 30 3RD FLOOR D LIGHTING	24 SEP 2010
	ELECTRICAL BUILDING 30 3RD FLOOR PANEL SCHEDULES	27 SEP 2010
30E8	ELECTRICAL BUILDING 30 3RD FLOOR D POWER & SIGNAL	24 SEP 2010
30EP101	ELECTRICAL BUILDING 30 3RD FLOOR D SYSTEMS	24 SEP 2010
	ELECTRICAL BUILDING 30 3RD FLOOR D SYSTEMS	24 SEP 2010
30MH101	BUILDING 30 GROUND FLOOR A HVAC	04 OCT 2011
30MP101	BUILDING 30 CHILLED WATER HVAC	02 MAR 2005
30PL108	BUILDING 30 3RD FLOOR D MEDICAL GAS	04 NOV 2005
30PL101	PLUMBING BUILDING 30 GROUND FLOOR A IN SLAB PIPING	18 JUL 2013
30PL102	PLUMBING BUILDING 30 GROUND FLOOR A	19 JUL 2013
30P1xx	PLUMBING BUILDING 30 GROUND FLOOR A	04 NOV 2005
30PL104	PLUMBING BUILDING 30 3 RD FLOOR D	

ATTACHMENT TITLE

31_BUILDING 32 POWER LIGHTING FIRE PROTECT HVAC PLUMBING MEDGAS

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
	ELECTRICAL BUILDING 32 PIPE BASEMENT LIGHTING & POWER	
	ELECTRICAL BUILDING 32 GROUND FLOOR POWER	
	ELECTRICAL BUILDING 32 GROUND FLOOR LIGHTING	
	ELECTRICAL BUILDING 32 1ST FLOOR POWER	
	ELECTRICAL BUILDING 32 1ST FLOOR LIGHTING	
32-F101	FIRE PROTECTION BUILDING 32 PIPE BASEMENT FIRE WALLS & SPRINKLER SYSTEM	22 MAR 2004
32-F102	FIRE PROTECTION BUILDING 32 GROUND FLOOR FIRE WALLS & SPRINKLER SYSTEM	22 MAR 2004
32-F103	FIRE PROTECTION BUILDING 32 1ST FLOOR FIRE WALLS & SPRINKLER SYSTEM	22 MAR 2004
32-MH101	BUILDING 32 PIPE BASEMENT HVAC	02 NOV 2001
32-MH102	BUILDING 32 GROUND FLOOR HVAC	
32-MH103	BUILDING 32 1ST FLOOR HVAC	
32-PL103	BUILDING 32 PIPE BASEMENT MEDICAL GAS	12 JUL 2001
32-PL104	BUILDING 32 GROUND FLOOR MEDICAL GAS	04 NOV 2005
32-PL101	BUILDING 32 GROUND FLOOR PLUMBING	

32-PL102	BUILDING 32 1ST FLOOR PLUMBING	15 JUL 2003
----------	--------------------------------	-------------

ATTACHMENT TITLE

32_ BUILDING 36 ARCHITECTURAL ELECTRICAL HVAC FIREPROTECT

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
30-AS102	ARCHITECTURAL BUILDING 30 1ST FLOOR B	08 MAR 2004
36-E	ELECTRICAL BUILDING 36 1ST FLOOR POWER & SIGNAL	
36-E	ELECTRICAL BUILDING 32 1ST FLOOR LIGHTING	
36-F101	FIRE PROTECTION BUILDING 36 1ST FLOOR FIRE WALLS & SPRINKLER SYSTEM	22 MAR 2004
36-MH101	BUILDING 36 1ST FLOOR HVAC	23 AUG 2002
36-PL101	BUILDING 36 1ST FLOOR PLUMBING	

ATTACHMENT TITLE

33_ BUILDING 42 ARCHITECTURAL ELECTRICAL HVAC FIREPROTECT

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
42AS102	ARCHITECTURAL BUILDING 42 2ND FLOOR	06 JUN 2005
42AS101	ARCHITECTURAL BUILDING 42 1ST FLOOR	06 JUN 2005
42EL101	ELECTRICAL BUILDING 42 1ST FLOOR LIGHTING	06 JUN 2005
42EP101	ELECTRICAL BUILDING 42 1ST FLOOR	06 JUN 2005

POWER & SIGNAL

42EL102	ELECTRICAL BUILDING 42 2ND FLOOR	06 JUN 2005
42EP102	ELECTRICAL BUILDING 42 2ND FLOOR POWER & SIGNAL	06 JUN 2005
41-FP2	FIRE PROTECTION BUILDING 41	02 DEC 2005
42MH101	BUILDING 42 1ST FLOOR HVAC	06 JUN 2005
42MH102	BUILDING 42 2ND FLOOR HVAC	06 JUN 2005