

The project must be start within 10 and completed in 30 days - should read 180 days

Q. What happened exactly to the original unit causing it to fail?

A. The H2 bushing well shorted out blowing the high side fuses which supply the transformer. FMS management considered a rebuild scenario and reinstall but decided to replace the unit. The VA does expect some salvage on the unit which is an amount that should be carried by bidders.