Campus-Wide Backup Power SAVAHCS
Project No. 678-11-122 Tucson, AZ

SECTION 02 41 00
DEMOLITION

PART 1 - GENERAL

1.1 DESCRIPTION:
This section specifies demolition and removal of portions of utilities,
other structures and debris from trash dumps shown.

1.2 RELATED WORK:

A. Demolition and removal of walks, curbs, and on-grade slabs outside
buildings to be demolished: Section 31 20 11, EARTH MOVING (SHORT FORM).

B. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION.

C. Disconnecting utility services prior to demolition: Section 01 00 00,
GENERAL REQUIREMENTS.

D. Reserved items that are to remain the property of the Government:
Section 01 00 00, GENERAL REQUIREMENTS.

1.3 PROTECTION:

A. Perform demolition in such manner as to eliminate hazards to persons and
property; to minimize interference with use of adjacent areas, utilities
and structures or interruption of use of such utilities; and to provide
free passage to and from such adjacent areas of structures. Comply with
requirements of GENERAL CONDITIONS Article, ACCIDENT PREVENTION.

B. Provide safeguards, including warning signs, barricades, temporary
fences, warning lights, and other similar items that are required for
protection of all personnel during demolition and removal operations.
Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS,
Article PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES AND IMPROVEMENTS.

C. Maintain fences, barricades, lights, and other similar items around
exposed excavations until such excavations have been completely filled.

D. Prevent spread of flying particles and dust. Sprinkle rubbish and debris
with water to keep dust to a minimum. Do not use water If it results in
hazardous or objectionable condition such as, but not limited to; ice,
flooding, or pollution. Sweep the work area daily.

E. In addition to previously listed fire and safety rules to be observed in
performance of work, include following:

1. Wherever a cutting torch or other equipment that might cause a fire
is used, provide and maintain fire extinguishers nearby ready for
immediate use. Instruct all possible users in use of fire
extinguishers.

2. Keep hydrants clear and accessible at all times. Prohibit debris from
accumulating within a radius of 15 feet of fire hydrants.
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F.

Before beginning any demolition work, the Contractor shall survey the
site and examine the drawings and specifications to determine the extent
of the work. The contractor shall take necessary precautions to avoid
damages to existing items to remain in place, to be reused, or to remain
the property of the Medical Center; any damaged items shall be repaired
or replaced as approved by the Resident Engineer. The Contractor shall
coordinate the work of this section with all other work and shall
construct and maintain shoring, bracing, and supports as required. The
Contractor shall ensure that structural elements are not overloaded and
shall be responsible for increasing structural supports or adding new
supports as may be required as a result of any cutting, removal, or
demolition work performed under this contract. Do not overload
structural elements. Provide new supports and reinforcement for existing
construction weakened by demolition or removal works. Repairs,
reinforcement, or structural replacement must have Resident Engineer’s
approval.

1.4 UTILITY SERVICES:

A
B.

Demolish and remove outside utility service lines shown to be removed.
Remove abandoned outside utility lines that would interfere with
installation of new utility lines and new construction.

PART 2 - PRODUCTS (NOT USED)
PART 3 — EXECUTION
3.1 DEMOLITION:

A

Completely demolish and remove structures, including all appurtenances
related or connected thereto, as noted below:
1. As required for installation of new utility service lines.
2. To full depth within an area defined by hypothetical lines located 5
feet outside building lines of new structures.
Debris, concrete, stone, metals and similar materials shall become
property of Contractor and shall be disposed of by him daily, off the
Medical Center to avoid accumulation at the demolition site. Materials
that cannot be removed daily shall be stored in areas specified by the
Resident Engineer. Break up concrete slabs below grade that do not
require removal from present location into pieces not exceeding 24
inches square to permit drainage. Contractor shall dispose debris in
compliance with applicable federal, state or local permits, rules and/or
regulations.
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C.

Remove and legally dispose of all materials, other than earth to remain
as part of project work, from any trash dumps shown. Materials removed
shall become property of contractor and shall be disposed of in
compliance with applicable federal, state or local permits, rules and/or
regulations. Materials that are located beneath the surface of the
surrounding ground or materials that are discovered to be hazardous,
shall be handled as unforeseen. The removal of hazardous material shall
be referred to Hazardous Materials specifications.

Remove existing utilities as indicated or uncovered by work and
terminate in a manner conforming to the nationally recognized code
covering the specific utility and approved by the Resident Engineer.
When Utility lines are encountered that are not indicated on the
drawings, the Resident Engineer shall be notified prior to further work
in that area.

3.2 CLEAN-UP:

On completion of work of this section and after removal of all debris,

leave site in clean condition satisfactory to Resident Engineer.

Clean-up shall include off the Medical Center disposal of all items and

materials not required to remain property of the Government as well as

all debris and rubbish resulting from demolition operations.
---END - - -

02 41 00 - 3
DEMOLITION



	PART 1 - GENERAL
	1.1 DESCRIPTION:
	1.2 RELATED WORK:
	1.3 PROTECTION:
	1.4 UTILITY SERVICES:
	PART 2 - PRODUCTS (Not Used)
	PART 3 – EXECUTION
	3.1 DEMOLITION:
	3.2 CLEAN-UP:

