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SECTION 02 41 00 
DEMOLITION 

PART 1 - GENERAL  

1.1 DESCRIPTION: 

 This section specifies demolition and removal of portions of utilities, 

other structures and debris from trash dumps shown.  

1.2 RELATED WORK: 

A. Demolition and removal of walks, curbs, and on-grade slabs outside 

buildings to be demolished: Section 31 20 11, EARTH MOVING (SHORT FORM). 

B. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

C. Disconnecting utility services prior to demolition: Section 01 00 00, 

GENERAL REQUIREMENTS. 

D. Reserved items that are to remain the property of the Government: 

Section 01 00 00, GENERAL REQUIREMENTS. 

1.3 PROTECTION: 

A. Perform demolition in such manner as to eliminate hazards to persons and 

property; to minimize interference with use of adjacent areas, utilities 

and structures or interruption of use of such utilities; and to provide 

free passage to and from such adjacent areas of structures. Comply with 

requirements of GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

B. Provide safeguards, including warning signs, barricades, temporary 

fences, warning lights, and other similar items that are required for 

protection of all personnel during demolition and removal operations. 

Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS, 

Article PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES AND IMPROVEMENTS.  

C. Maintain fences, barricades, lights, and other similar items around 

exposed excavations until such excavations have been completely filled. 

D. Prevent spread of flying particles and dust. Sprinkle rubbish and debris 

with water to keep dust to a minimum. Do not use water if it results in 

hazardous or objectionable condition such as, but not limited to; ice, 

flooding, or pollution. Sweep the work area daily. 

E. In addition to previously listed fire and safety rules to be observed in 

performance of work, include following: 

1. Wherever a cutting torch or other equipment that might cause a fire 

is used, provide and maintain fire extinguishers nearby ready for 

immediate use. Instruct all possible users in use of fire 

extinguishers. 

2. Keep hydrants clear and accessible at all times. Prohibit debris from 

accumulating within a radius of 15 feet of fire hydrants. 
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F. Before beginning any demolition work, the Contractor shall survey the 

site and examine the drawings and specifications to determine the extent 

of the work. The contractor shall take necessary precautions to avoid 

damages to existing items to remain in place, to be reused, or to remain 

the property of the Medical Center; any damaged items shall be repaired 

or replaced as approved by the Resident Engineer. The Contractor shall 

coordinate the work of this section with all other work and shall 

construct and maintain shoring, bracing, and supports as required. The 

Contractor shall ensure that structural elements are not overloaded and 

shall be responsible for increasing structural supports or adding new 

supports as may be required as a result of any cutting, removal, or 

demolition work performed under this contract. Do not overload 

structural elements. Provide new supports and reinforcement for existing 

construction weakened by demolition or removal works. Repairs, 

reinforcement, or structural replacement must have Resident Engineer’s 

approval.  

1.4 UTILITY SERVICES: 

A. Demolish and remove outside utility service lines shown to be removed. 

B. Remove abandoned outside utility lines that would interfere with 

installation of new utility lines and new construction. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 – EXECUTION 

3.1 DEMOLITION: 

A. Completely demolish and remove structures, including all appurtenances 

related or connected thereto, as noted below: 

1. As required for installation of new utility service lines. 

2. To full depth within an area defined by hypothetical lines located 5 

feet outside building lines of new structures. 

B. Debris, concrete, stone, metals and similar materials shall become 

property of Contractor and shall be disposed of by him daily, off the 

Medical Center to avoid accumulation at the demolition site. Materials 

that cannot be removed daily shall be stored in areas specified by the 

Resident Engineer. Break up concrete slabs below grade that do not 

require removal from present location into pieces not exceeding 24 

inches square to permit drainage. Contractor shall dispose debris in 

compliance with applicable federal, state or local permits, rules and/or 

regulations. 
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C. Remove and legally dispose of all materials, other than earth to remain 

as part of project work, from any trash dumps shown. Materials removed 

shall become property of contractor and shall be disposed of in 

compliance with applicable federal, state or local permits, rules and/or 

regulations.  Materials that are located beneath the surface of the 

surrounding ground or materials that are discovered to be hazardous, 

shall be handled as unforeseen. The removal of hazardous material shall 

be referred to Hazardous Materials specifications. 

D. Remove existing utilities as indicated or uncovered by work and 

terminate in a manner conforming to the nationally recognized code 

covering the specific utility and approved by the Resident Engineer. 

When Utility lines are encountered that are not indicated on the 

drawings, the Resident Engineer shall be notified prior to further work 

in that area.  

3.2 CLEAN-UP: 

 On completion of work of this section and after removal of all debris, 

leave site in clean condition satisfactory to Resident Engineer. 

Clean-up shall include off the Medical Center disposal of all items and 

materials not required to remain property of the Government as well as 

all debris and rubbish resulting from demolition operations. 

- - - E N D - - - 
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