

SIGN-IN SHEET

TITLE: VA262-17-B-0062, Project 664-14-109: 5th Floor East (5E) Remodel – Single Patient Room Conversion (Pod-D Only)

DATE/TIME: 10:30 a.m., 12/05/2016. Engineering Services Bldg. BB108

LOCATION: VA San Diego Healthcare System, San Diego, CA

#	NAME	TITLE	ORGANIZATION	PHONE	EMAIL
1	Maria Cruz-Thompson	Contracting Officer	Network Contracting Office 22	(562)766-2220	<u>Maria.Cruz-Thompson@va.gov</u>
2	Joe Schumacher	Project Engineer	Engineering Services (138)	(858) 642-6263	<u>Joseph.Schumach2@va.gov</u>
3	Andrea Martinez	Project Engineer	Engineering Services (138)	(858)552-8585, X6756	<u>Andrea.Martinez@va.gov</u>
4	Edgar DELEON	PROJECT MANAGER	FED VET CONSTRUCTION INC.	562-413-9373	Edgar DELEON EDGAR@FVCON.COM
5	Nestor Reyes	Project Manager	Resource Environmental	(562) 565-9351	nestor@resource-env.com
6	DOMINIC MINASSIAN	Equip Rep	CERTIFIED MEDICAL SALES	951-441-7055	dom@certifiedmedicalsales.com

SIGN-IN SHEET

TITLE: VA262-17-B-0062, Project 664-14-109: 5th Floor East (5E) Remodel – Single Patient Room Conversion (Pod-D Only)

DATE/TIME: 10:30 a.m., 12/05/2016. Engineering Services Bldg. BB108

LOCATION: VA San Diego Healthcare System, San Diego, CA

#	NAME	TITLE	ORGANIZATION	PHONE	EMAIL
7	MARTIN MCMURDO	VICE PRES.	A-1 AIR CONDITIONING	(760) 877-9210	martin@a-1airinc.com
8	Todd Aldama	S-perintendent	D-Square Construction	(520) 748-9371	estimating@dsquarello.com
9	Charles Eschleman	Sales Engineer	Alpha Mechanical	(619) 654-2272	ceschleman@alpha-mechanical.com
10	MORGAN SMITH	PM	SIGNOS, INC	951-319-1540	msmith@signosinc.com
11	ALBERTO LARIOS	ESTIMATOR	MTM BUILDERS INC	619 226-6834	alarios@mtm-buildersinc.com
12	CHRIS MONREAL	SUPERINTENDANT	MARNE-TEETEE	760-994 9842	cmmonreal@teeteeengineering.com
13	JOHN THURMAN	CM	MARNE-TEETEE	760-967-1412 X203	jthurman@teetee-engineering.com

SIGN-IN SHEET

TITLE: VA262-17-B-0062, Project 664-14-109: 5th Floor East (5E) Remodel – Single Patient Room Conversion (Pod-D Only)

DATE/TIME: 10:30 a.m., 12/05/2016. Engineering Services Bldg. BB108

LOCATION: VA San Diego Healthcare System, San Diego, CA

#	NAME	TITLE	ORGANIZATION	PHONE	EMAIL
14	Rob Guillory	President	Calray Electric Inc.	760 815-2176	Robg@CalrayElectric.com
15	ISABEL HERTLEIN	ESTIMATOR	HAWK CONTRACTING	970 252 1477	ihertlein@hawkcg.com
16	Michael Ayala	Program Manager	Marsh Crede LLC MAC Consulting	916 660-6469	michael.ayala@marshcrede.com
17	Jim Denton	P/m	Janus Corp	760 5987374	jimd@januscorp.com
18	Debbie Strunk	ACCOUNT EXEC.	TRL Systems	858-831 8067	dstrunk@TRLsystems.com
19	Juan Garcia	ESTIMATOR	GAMA CONTRACTING	714 472-0974	jgarcia@gamacsi.com
20	Jon Vincent	BDM	Siemens	858-775-1458	jon.vincent@siemens.com

SIGN-IN SHEET

TITLE: VA262-17-B-0062, Project 664-14-109: 5th Floor East (5E) Remodel – Single Patient Room Conversion (Pod-D Only)

DATE/TIME: 10:30 a.m., 12/05/2016. Engineering Services Bldg. BB108

LOCATION: VA San Diego Healthcare System, San Diego, CA

#	NAME	TITLE	ORGANIZATION	PHONE	EMAIL
21	KEVIN JOHNSON	PRESIDENT	Johnson Danforth, Inc.	501-404-4811	kevin@johnsondanforth.com
22	Nicholas Mirabito	Account Executive	Siemens	858-226-4626	nicholas.mirabito@siemens.com
23	Benny Vazquez	Estimator	Sanchez Elec.	951-588-4070	BennyV@sanchezelec.com
24	MORGAN CLANCY	ESTIMATOR	CLANCY CONTRACTING	619 278 9820	MORGAN@CLANCY-CONTRACTING.COM
25	RAY CAPISTRANO	pm	WILLKOM	619-660-0099	raynate@willkom.net
26	Eric Brockmire	President	BRS Plumbing & Drains	858-679 0585	Eric@waterbrockmire.com
27	Albert Castillo	Foreman/ Estimator	Steven Field Plumbing	760 822-7851	albert.c@stevenfieldplumbing.com