



1. Before starting major demolition and new construction, construct temporary wall 24" off corridor wall to separate demolition of new door 101A opening. Then install new door for construction access to project.
2. Not Used
3. Remove all demolition product thru new door and transport to designated contractor dumpster.
4. not used
5. In room 101, remove existing sink, washer & dryer. Cap plumbing inside wall.
6. All work to be in compliance with infection control means and methods.

2. Not Used

3. Remove all demolition product thru new door and transport to designated contractor dumpster.

4. not used

5. In room 101, remove existing sink, washer & dryer. Cap plumbing inside wall.

6. All work to be in compliance with infection control means and methods.

LINEN STORAGE
B B-106

B-106

$$(137)/799.23$$

MEDICAL-MEDIA
BB-107-53
X XXX

BB-107-53
X XXX

53

CLEAN-LINEN	
BB-107-53	
X	XXX

BB-107-53	
X	XXX

3

BB-107-53	
X	XXX

BB-107-	X
	XXX

$\frac{B \ B-110}{(137)/11371}$

$$\frac{B-B-110}{(137)/11371}$$
ELECTRICAL
B B-108

B-108

H.A.C.
B D 100

$$(137)/75.18$$
$$(137)/75.18$$
$$(137)/75.18$$
CORRIDOR
C B 3

C B 3

Dumb—Waiter Area

Chemo-Therapy Rm.
[BR 1000]

o-Therapy
[RD 1000]

IV Solution Prep Area

DEMO PLAN:
Scale 1/4" = 1'-0"

Scale 1/4" = 1'-0"

Revisions:		Date	
ARCHITECT/ENGINEERS:			
<div style="float: right; text-align: right;"> MEDICAL ARCHITECTURE Medical Reinforcement Interior Design 1000 North Main Street Suite 200 Tulsa, Oklahoma 74106 Phone: 918.583.7660 Fax: 918.583.7664 </div>			
<p>AEG ALLIED ENGINEERING GROUP, LLC 10000 E. UNIVERSITY AVENUE SUITE 100 DENVER, COLORADO 80231 PHONE: 303.755.1100 FAX: 303.755.1101 WWW.AEG-ENG.COM C.O. #479 EXP. 06/30/2012</p>			
APPROVED	Instructor Designer	APPROVED	Safety Manager
APPROVED	Infection Control Nurse	APPROVED	Medical Center Director
APPROVED	Industrial Hygienist	APPROVED	Associate Director
APPROVED	Chief of Staff	APPROVED	Chief of Engineering Service
APPROVED	President A.F.C.E. 2250	APPROVED	Chief of Engineering Service
		Drawing Title	DEMO PLAN
		Project Title	RENOVATE FOR MEDICAL MEDIA
Location JACKSONVILLE VA MEDICAL CENTER NORTHVALE CAMPUS		Drawing Number	623-10-110
Date 17 JAN 2012	Checked KELLEY BRYAN	Building Number	53
Drawn A-2		OF 14	
<div style="text-align: center;"> Office of Construction and Facilities Management </div>			