Sources Sought VA246-17-N-0327
Requirement Title: GE Carescape Equipment Refresh
Facility: VA Asheville Medical Center

Task Summary:

1.

Hospital Section: 1% Floor (Telemetry)
a. Task: Provide, install and configure ApexPro Telemetry Infrastructure
i. Quantity: 23,000 square feet
ii. Manufacturer Stock #: 2020100-006

Hospital Section: Endoscopy
a. Task: Replace, install and configure Carescape B450 Monitors
i. Quantity: 3
ii. Manufacturer Stock #: 2068491-001
b. Task: Provide, install and configure Patient Data Modules (Masimo Sp02)
i. Quantity: 3
ii. Manufacturer Stock #: 2042084-001

Hospital Section: Preoperative
a. Task: Replace, install and configure Carescape B450 Monitors
i. Quantity: 7
ii. Manufacturer Stock #: 2068491-001
b. Task: Provide, install and configure Patient Data Modules (Masimo Sp02)
i. Quantity: 7
ii. Manufacturer Stock #: 2042084-001

Hospital Section: System-wide (Transport)

a. Task: Replace, install and configure Carescape B450 Monitors
i. Quantity: 14
ii. Manufacturer Stock #: 2068491-001

b. Task: Provide, install and configure Patient Data Modules (Masimo Sp02)
i. Quantity: 14
ii. Manufacturer Stock #: 2042084-001

c. Task: Provide, install and configure Carescape B40v3 Monitors
i. Quantity: 12
ii. Manufacturer Stock #: 2600040-003

System-wide (EsCO2 Modules and Alarm Reporting Tool)
a. Task: Provide, install and configure CARESCAPE Respiratory Modules
i. Quantity: 13
ii. Manufacturer Stock #: M1199049
b. Task: Provide, install and configure Alarm Reporting Tool (1-Site Lic.)
i. Quantity: 1
ii. Manufacturer Stock #: 2090667-001
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6. System-wide (Carescape Central Station)

a. Task: Upgrade from 24 hours to 72
i. Quantity: 3
ii. Manufacturer Stock #: 2048809-100

b. Task: Upgrade CSCS v1 from v5
i. Quantity: 3
ii. Manufacturer Stock #: 2048809-100

c. Task: Provide CSCS User & Configuration Training
i. Quantity: 1
ii. Manufacturer Stock #: 2016373-400
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