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EQUIPMENT DEMOLITION PLAN

DEMOLITION WORK NOTES

DEMO ISLAND °‘A’; WORK TO INCLUDE MOVING ALL LAB EQUIPMENT
TO NEW ASSIGNED LOCATIONS. REMOVING ALL TABLES (12-17, 20
& 21), DISMANTLING THE UTILITY CHASE CABINETS, ELECTRICAL
AND PLUMBING FOR RELOCATION.

FQUIPMENT INSTALLATION/MOVE PLAN

INSTALLATION WORK NOTES

REINSTALL UTILITY CHASE CABINETS ‘A’ WITH ELECTRICAL,
PLUMBING AND DATA AT LOCATION 'E’. VERIFY EQUIPMENT
REQUIREMENTS PRIOR TO ROUGH—IN AND INSTALLATION OF UTILITY
CHASE CABINETS AND LAB TABLES (6, 12, 13, 15, 16, &20).

2. DEMO LAB EQUIPMENT ‘B’ FOR STREAM LAB INSTALLATION AND
MOVE LAB EQUIPMENT TO NEW ASSIGNED LOCATION. REMOVE 2. RE—INSTALL SINK AND COUNTERTOP (21), INSTALL NEW DRAIN
TABLES (2, 7-11 & 18) AND ADJUSTING TABLES 22 & 23 AS AND WATER LINES AS SHOWN AND CONNECT SINK AND FAUCET
REQUIRED, REMOVE ELECTRICAL AND PLUMBING (SALVAGE FOR TO LINES,'INSTALL LAB EQUIPMENT AND TABLES (8-11) AT
REUSE) AS REQUIRED. LOCATION °F’.
3. MOVE EQUIPMENT 'C’ AND LAB DESKS (3—6) TO NEW ASSIGNED 3. RE—INSTALL COMPUTER (2)AND PRINTER W/POWER & DATA
LOCATION. ELECTRICAL, PLUMBING, AND UTILITY CHASE TO REMAIN CONNECTION LINES AT LOCATION 'G’.
FOR INSTALLATION OF NEW EQUIPMENT AND TABLES. ADJUST SHEET I(EYNOTES GENERAL NOTES
REORED, CUTLETS AND PLUMBING FOR NEW EQUIPMENT AS 4. STREAM LAB TO BE INSTALLED BY SIEMENS FACTORY REPRESENTATIVES.
4. MOVE VISTA 500 ANALYZERS ’D’, UPS UNITS, BATTERIES, AND LOCATION OF EQUIPMENT TO BE ALL UNUSED EQUIPMENT AND LAB TABLES REMAIN GOVERNMENT 5. EQUIPMENT, ASSOCIATED HARDWARE AND CONNECT TO NEW STREAM
ASSOCIATED CONTROLS TO NEW STREAM LAB UNIT. WORK TO MOVED FOR LAB DEMOLITION. PROPERTY. LAB AT LOCATION ’H'. TEST AND VERIFY ALL ELECTRICAL,
INCLUDE RELOCATING ALL ELECTRICAL, MECHANICAL, PLUMBING, PLUMBING, AND DATA LINES ARE OPERATING PROPERLY.
AND DATA LINES TO RECONNECT THE VISTA 500 ANALYZERS AT
LAB EQUIPMENT RE—INSTALLATION THE CONTRACTOR IS RESPONSIBLE TO MOVE ALL UNUSED
EEE_IIII\I(.?EWASSTQEES&RIE%B‘ PATCH AND REPAIR FLOORS. WALLS. AND LOCATION. EQUIPMENT AND LAB TABLES TO THE HOSPITAL LOADING DOCK. 6. INSTALL STREAM LAB AIR COMPRESSOR IN ROOM 215 AND
MOVING OF ALL EQUIPMENT AND LAB TABLES IS REQUIRED TO BE CONNECT TO NEW AIR LINE, PRESSURE REGULATOR AND AIR FILTER
5. MOVE EXCESS TABLES AND EQUIPMENT TO HOSPITAL LOADING DONE IN PHASES AND COORDINATED WITH THE PROJECT ENGINEER SYSTEM. TEST AND VERIFY COMPRESSOR OPERATION IS WORKING
DOCK FOR TRANSFER TO STORAGE. AND LAB MANAGER. CORRECTLY. VERIFY LOCATION PRIOR TO ROUGH—IN.
THE CONTRACTOR IS RESPONSIBLE TO PATCH AND REPAIR ANY 7. INSTALL TABLE 14 AT LOCATION 'J’ WITH NEW DATA AND
DAMAGE TO THE FLOORS, WALLS, OR CEILINGS CAUSED DURING ELECTRICAL CIRCUITS IN WIREMOLDING W/POWER POLE FEED. MOVE
THE MOVING AND INSTALLATION OF EQUIPMENT. INSTRUMENT MANAGER COMPUTER FROM TABLE 3 AND
RECONFIGURE POWER AND DATA LINES AS REQUIRED AT TABLE 14,
THE CONTRACTOR IS RESPONSIBLE TO PROTECT ALL ADJACENT TEST AND VERIFY COMPUTER OPERATION FOR STREAM LAB.
EXISTING EQUIPMENT DURING THE RENOVATION.
THE CONTRACTOR IS REQUIRED TO RECONFIGURE AND ADJUST
DRAWS OR SHELVING ATTACHED TO LAB TABLES AS PART OF
EQUIPMENT MOVES.
INSTALL OF ELECTRICAL, DATA AND PLUMBING LINES IN OCCUPIED
OFFICES WILL HAVE TO BE DONE AFTER NORMAL WORKING HOURS.
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