

February 16, 2017

---

**AMENDMENT # 6 - SFO # VA101-15-R-0022  
Charlotte Hall, MD**

---


**PART 4 SCHEDULE C – UNIT COSTS & PRICES**

Part 04B Schedule C - Unit Costs & Prices has been deleted and replaced in its entirety. The updated file has been amended to include Interior Finishes – Ceilings (Line items 71 - 75).

- Updated file: Pt 04B--Schedule C Charlotte Hall MD REV 02-16-17.xls

---

**PART 9 CONCEPTUAL PLANS** – The plans noted below have been replaced with updated versions. The Site Plan has been adjusted to meet the 25 feet setback requirement. Site plan changes are reflected on elevations, section and 3D views.



Please ensure your responses reflect the revised plans which are included in the file below:

- Pt 09C--2017-02-15 - 1517 VA Charlotte Hall CBOC.pdf
  - A-101 Site Plan (Updated 02/15/17)
  - A-201 Building Elevations (Updated 02/15/17)
  - A-301 Building Section (Updated 02/15/17)
  - A-501 3D Views (Updated 02/15/17)

Below please find a link to the updated Revit files for the Charlotte Hall, MD procurement:

- Filename: 1517 VA Charlotte Hall CBOC.rvt  
[https://isiwdc.sharepoint.com/extsharing/\\_layouts/15/guestaccess.aspx?folderid=182e66351e885447aa4976fbb1dc51d10&authkey=AYNoSr0IU3776uZOBDMexHA&expiration=2017-04-17T16:23:55.000Z](https://isiwdc.sharepoint.com/extsharing/_layouts/15/guestaccess.aspx?folderid=182e66351e885447aa4976fbb1dc51d10&authkey=AYNoSr0IU3776uZOBDMexHA&expiration=2017-04-17T16:23:55.000Z)

---

**END OF AMENDMENT**

Signed February 16, 2017

Zebulon Fox  
Contracting Officer (003C4A)

---

**Acknowledgement of Receipt**

**Amendment #6 - VA101-15-R-0022; Charlotte Hall, MD**

Company \_\_\_\_\_

Name \_\_\_\_\_

Title \_\_\_\_\_

Signature of Offeror \_\_\_\_\_ Date \_\_\_\_\_

**Return and initial/sign this amendment with your Proposal.**