

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		BPA NO.		1. CONTRACT ID CODE		PAGE 1		OF PAGES 33		
2. AMENDMENT/MODIFICATION NUMBER A00001			3. EFFECTIVE DATE 03-06-2017		4. REQUISITION/PURCHASE REQ. NUMBER			5. PROJECT NUMBER (if applicable) None		
6. ISSUED BY Department of Veterans Affairs Purchasing & Contracting Michael E. DeBakey VA Medical Center 2002 Holcombe BLVD Houston TX 77030 4298			CODE		7. ADMINISTERED BY (If other than Item 6) Department of Veterans Affairs Purchasing & Contracting Michael E. DeBakey VA Medical Center 2002 Holcombe BLVD Houston TX 77030 4298			CODE		
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) To all Offerors/Bidders					(X)	9A. AMENDMENT OF SOLICITATION NUMBER VA256-17-R-0352				
						9B. DATED (SEE ITEM 11) X 03-06-2017				
						10A. MODIFICATION OF CONTRACT/ORDER NUMBER				
						10B. DATED (SEE ITEM 13)				
CODE			FACILITY CODE							
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS										
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.										
12. ACCOUNTING AND APPROPRIATION DATA (If required) See CONTINUATION Page										
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.										
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.									
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).									
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:									
	D. OTHER (Specify type of modification and authority)									
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.										
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Amendment RE: 1. Amendment Change #1 definition in the scope of work (SOW): (See Attached SOW) 2. Amendment Change #2 Price/Cost Schedule: (See Attached) All other terms and conditions remain Unchanged. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.										
15A. NAME AND TITLE OF SIGNER (Type or print)					16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)					
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)			15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)			16C. DATE SIGNED		

The following Amendments are now executed to change the following:

Amendment Change #1 definition in the scope of work (SOW):

Current: The following terms have the following meanings in this scope of work (SOW):

- VA Administrative Hours: 8:00 AM to 4:30 PM, Monday through Friday, excluding federal holidays
- Non-Administrative Hours: 4:30 PM to 8:00 AM, 24 hours on weekends and federal holidays

IS NOW CHANGED TO READ:

- Normal Working hours are defined as Monday through Friday 8:00AM-5:00PM
- Extended hours are defined as Monday through Friday 5:00PM-9:00PM. This excludes weekends and federal holidays.

Amendment Change #2 Price/ Cost Schedule:

CLIN Change #1

Change CLIN#43 to 45 for Base Year

Change CLIN#1043 to 1045 for Base Year

Change CLIN#2043 to 2045 for Base Year

Change CLIN#3043 to 3045 for Base Year

Change CLIN#4043 to 4045 for Base Year

CLIN Change #2

Add CLINS #43 and #44 to incorporate Labor Hours

Add CLINS #1043 and #1044 to incorporate Labor Hours

Add CLINS #2043 and #2044 to incorporate Labor Hours

Add CLINS #3043 and #3044 to incorporate Labor Hours

Add CLINS #4043 and #4044 to incorporate Labor Hours

All other terms and conditions remain Unchanged.

A.1 PRICE/COST SCHEDULE

ITEM INFORMATION

ITEM NUMBER	DESCRIPTION OF SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE		AMOUNT
0001	SACC Steam Sterilizer 011799706 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR			
0002	ETO Sterilizer 033650907 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR			
0003	ETO Sterilizer 033640909 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR			
0004	Disposer 1120833257NS Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR			
0005	Synergy Sterilizers-SPS #1 3624105006 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR			
0006	Synergy Sterilizers-SPS #2 3624105014 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR			
0007	Synergy Sterilizers-SPS #3 3600710008 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR			

0008	Load/Unload Module 3605206002B Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0009	Ultrasonic Washer 1013C1910 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0010	Ultrasonic Washer 1014C2174 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0011	Ultrasonic Washer 0515ST0130068 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0012	SCS unLoader 3600510003 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0013	Ultrasonic Washer 0315C2253 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0014	Disposer IG564668 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0015	Sterilizer #3 033510903 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____

0016	Sterilizer #4 030111013 RESEARCH Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0017	Sterilizer #5 030150126 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0018	ETO Monitor EO1006002 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0019	Steam Sterilizer 11770433 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0020	Steam Sterilizer 12100408 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0021	Grav Sterilizer 012459301 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0022	NON-MOTORIZED FOR LINE END 3609414004 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0023	Cart Washer 3604707012 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____

0024	EP Lab Sterilizer 013408901 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0025	36 IN. REMFG GRAV LH STM REC STERILIZER R832971301 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0026	AMSCO 400 16X16X26 PVAC SD SLIDE CAB STM 32951307 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0027	SCS Loader 3600510002 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0028	BASIC MOTORIZED 3609414005 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0029	GRAV STERILIZER 10179009 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0030	BASIC MOTORIZED 3609414006 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0031	BASIC MOTORIZED 3609414007	4.00	QTR	_____	_____

Contract Period: Base
POP Begin: 04-01-2017
POP End: 03-31-2018

0032	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B427607015 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0033	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B427607018 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0034	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B428407016 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0035	STERIS 5085 TABLE BAT/LINE 110V W/TLT PADS 413214051 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0036	4085 TABLE BAT/LINE 110/120 W/TLT PADS SS CVR 404314104 Contract Period: Base POP Begin: 04-01-2017	4.00	QTR	_____	_____

POP End: 03-31-2018					
0037	2-RACK LOAD MODULE 3624105011 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0038	2-RACK LOAD MODULE 3623805002 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0039	2-RACK UNLOAD MODULE 3623805003 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0040	2-RACK UNLOAD MODULE 3624105010 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0041	MOTORIZED RETURN DOOR 3609414002 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0042	NON-MOTORIZED 2- WAY 3609414003 Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	4.00	QTR	_____	_____
0043	Straight Time Labor (Normal Working Hours) Not to Exceed (NTE) 8 HRS Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	1.00	HR	_____	_____

0044	Extended Labor Hours Not to Exceed (NTE) 8 HRS Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018	1.00	HR	_____	_____
0045	Total For Base Year Contract Period: Base POP Begin: 04-01-2017 POP End: 03-31-2018			_____	
1001	SACC Steam Sterilizer 011799706 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1002	ETO Sterilizer 033650907 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1003	ETO Sterilizer 033640909 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1004	Disposer 1120833257NS Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1005	Synergy Sterilizers-SPS #1 3624105006 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1006	Synergy Sterilizers-SPS #2 3624105014 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____

1007	Synergy Sterilizers-SPS #3 3600710008 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1008	Load/Unload Module 3605206002B Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1009	Ultrasonic Washer 1013C1910 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1010	Ultrasonic Washer 1014C2174 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1011	Ultrasonic Washer 0515ST0130068 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1012	SCS unLoader 3600510003 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1013	Ultrasonic Washer 0315C2253 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1014	Disposer IG564668 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____

1015	Sterilizer #3 033510903 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1016	Sterilizer #4 030111013 RESEARCH Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1017	Sterilizer #5 030150126 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1018	ETO Monitor EO1006002 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1019	Steam Sterilizer 11770433 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1020	Steam Sterilizer 12100408 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1021	Grav Sterilizer 012459301 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1022	NON-MOTORIZED FOR LINE END 3609414004 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____

1023	Cart Washer 3604707012 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1024	EP Lab Sterilizer 013408901 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1025	36 IN. REMFG GRAV LH STM REC STERILIZER R832971301 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1026	AMSCO 400 16X16X26 PVAC SD SLIDE CAB STM 32951307 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1027	SCS Loader 3600510002 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1028	BASIC MOTORIZED 3609414005 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1029	GRAV STERILIZER 10179009 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1030	BASIC MOTORIZED 3609414006 Contract Period: Option 1	4.00	QTR	_____	_____

POP Begin: 04-01-2018
POP End: 03-31-2019

1031	BASIC MOTORIZED 3609414007 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1032	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B427607015 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1033	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B427607018 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1034	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B428407016 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1035	STERIS 5085 TABLE BAT/LINE 110V W/TLT PADS 413214051 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____

1036	4085 TABLE BAT/LINE 110/120 W/TLT PADS SS CVR 404314104 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1037	2-RACK LOAD MODULE 3624105011 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1038	2-RACK LOAD MODULE 3623805002 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1039	2-RACK UNLOAD MODULE 3623805003 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1040	2-RACK UNLOAD MODULE 3624105010 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1041	MOTORIZED RETURN DOOR 3609414002 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1042	NON-MOTORIZED 2- WAY 3609414003 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	4.00	QTR	_____	_____
1043	Straight Time Labor (Normal Working Hours)	1.00	HR	_____	_____

	Not to Exceed (NTE) 8 HRS Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019				
1044	Extended Labor Hours Not to Exceed (NTE) 8 HRS Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019	1.00	HR	_____	_____
1045	Total For Option Year 1 Contract Period: Option 1 POP Begin: 04-01-2018 POP End: 03-31-2019			_____	
2001	SACC Steam Sterilizer 011799706 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2002	ETO Sterilizer 033650907 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2003	ETO Sterilizer 033640909 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2004	Disposer 1120833257NS Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2005	Synergy Sterilizers-SPS #1 3624105006 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____

2006	Synergy Sterilizers-SPS #2 3624105014 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2007	Synergy Sterilizers-SPS #3 3600710008 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2008	Load/Unload Module 3605206002B Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2009	Ultrasonic Washer 1013C1910 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2010	Ultrasonic Washer 1014C2174 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2011	Ultrasonic Washer 0515ST0130068 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2012	SCS unLoader 3600510003 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2013	Ultrasonic Washer 0315C2253 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____

2014	Disposer IG564668 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2015	Sterilizer #3 033510903 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2016	Sterilizer #4 030111013 RESEARCH Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2017	Sterilizer #5 030150126 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2018	ETO Monitor EO1006002 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2019	Steam Sterilizer 11770433 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2020	Steam Sterilizer 12100408 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2021	Grav Sterilizer 012459301 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____

2022	NON-MOTORIZED FOR LINE END 3609414004 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2023	Cart Washer 3604707012 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2024	EP Lab Sterilizer 013408901 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2025	36 IN. REMFG GRAV LH STM REC STERILIZER R832971301 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2026	AMSCO 400 16X16X26 PVAC SD SLIDE CAB STM 32951307 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2027	SCS Loader 3600510002 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2028	BASIC MOTORIZED 3609414005 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2029	GRAV STERILIZER 10179009	4.00	QTR	_____	_____

	Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020				
2030	BASIC MOTORIZED 3609414006 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2031	BASIC MOTORIZED 3609414007 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2032	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B427607015 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2033	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B427607018 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2034	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B428407016 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____

2035	STERIS 5085 TABLE BAT/LINE 110V W/TLT PADS 413214051 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2036	4085 TABLE BAT/LINE 110/120 W/TLT PADS SS CVR 404314104 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2037	2-RACK LOAD MODULE 3624105011 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2038	2-RACK LOAD MODULE 3623805002 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2039	2-RACK UNLOAD MODULE 3623805003 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2040	2-RACK UNLOAD MODULE 3624105010 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2041	MOTORIZED RETURN DOOR 3609414002 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____

2042	NON-MOTORIZED 2-WAY 3609414003 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	4.00	QTR	_____	_____
2043	Straight Time Labor (Normal Working Hours) Not to Exceed (NTE) 8 HRS Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	1.00	HR	_____	_____
2044	Extended Labor Hours Not to Exceed (NTE) 8 HRS Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020	1.00	HR	_____	_____
2045	Total For Option Year 2 Contract Period: Option 2 POP Begin: 04-01-2019 POP End: 03-31-2020			_____	
3001	SACC Steam Sterilizer 011799706 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3002	ETO Sterilizer 033650907 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3003	ETO Sterilizer 033640909 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3004	Disposer 1120833257NS Contract Period: Option 3 POP Begin: 04-01-2020	4.00	QTR	_____	_____

POP End: 03-31-2021					
3005	Synergy Sterilizers-SPS #1 3624105006 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3006	Synergy Sterilizers-SPS #2 3624105014 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3007	Synergy Sterilizers-SPS #3 3600710008 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3008	Load/Unload Module 3605206002B Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3009	Ultrasonic Washer 1013C1910 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3010	Ultrasonic Washer 1014C2174 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3011	Ultrasonic Washer 0515ST0130068 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3012	SCS unLoader 3600510003 Contract Period: Option 3	4.00	QTR	_____	_____

POP Begin: 04-01-2020 POP End: 03-31-2021					
3013	Ultrasonic Washer 0315C2253 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3014	Disposer IG564668 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3015	Sterilizer #3 033510903 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3016	Sterilizer #4 030111013 RESEARCH Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3017	Sterilizer #5 030150126 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3018	ETO Monitor EO1006002 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3019	Steam Sterilizer 11770433 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3020	Steam Sterilizer 12100408 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____

3021	Grav Sterilizer 012459301 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3022	NON-MOTORIZED FOR LINE END 3609414004 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3023	Cart Washer 3604707012 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3024	EP Lab Sterilizer 013408901 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3025	36 IN. REMFG GRAV LH STM REC STERILIZER R832971301 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3026	AMSCO 400 16X16X26 PVAC SD SLIDE CAB STM 32951307 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3027	SCS Loader 3600510002 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____

3028	BASIC MOTORIZED 3609414005 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3029	GRAV STERILIZER 10179009 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3030	BASIC MOTORIZED 3609414006 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3031	BASIC MOTORIZED 3609414007 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3032	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B427607015 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3033	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B427607018 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3034	3085 BATTERY POWERED 120V	4.00	QTR	_____	_____

TABLE,I/A
 COMPATIBLE
 TABLETOP WITH 2 IN.
 TLT PADS AND X-
 RAYTOP B428407016
 Contract Period: Option 3
 POP Begin: 04-01-2020
 POP End: 03-31-2021

3035	STERIS 5085 TABLE BAT/LINE 110V W/TLT PADS 413214051 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3036	4085 TABLE BAT/LINE 110/120 W/TLT PADS SS CVR 404314104 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3037	2-RACK LOAD MODULE 3624105011 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3038	2-RACK LOAD MODULE 3623805002 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3039	2-RACK UNLOAD MODULE 3623805003 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3040	2-RACK UNLOAD MODULE 3624105010 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____

3041	MOTORIZED RETURN DOOR 3609414002 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3042	NON-MOTORIZED 2- WAY 3609414003 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	4.00	QTR	_____	_____
3043	Straight Time Labor (Normal Working Hours) Not to Exceed (NTE) 8 HRS Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	1.00	HR	_____	_____
3044	Extended Labor Hours Not to Exceed (NTE) 8 HRS Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021	1.00	HR	_____	_____
3045	Total For Option Year 3 Contract Period: Option 3 POP Begin: 04-01-2020 POP End: 03-31-2021			_____	
4001	SACC Steam Sterilizer 011799706 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4002	ETO Sterilizer 033650907 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4003	ETO Sterilizer 033640909	4.00	QTR	_____	_____

	Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022				
4004	Disposer 1120833257NS Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4005	Synergy Sterilizers-SPS #1 3624105006 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4006	Synergy Sterilizers-SPS #2 3624105014 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4007	Synergy Sterilizers-SPS #3 3600710008 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4008	Load/Unload Module 3605206002B Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4009	Ultrasonic Washer 1013C1910 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4010	Ultrasonic Washer 1014C2174 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4011	Ultrasonic Washer 0515ST0130068	4.00	QTR	_____	_____

	Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022				
4012	SCS unLoader 3600510003 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4013	Ultrasonic Washer 0315C2253 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4014	Disposer IG564668 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4015	Sterilizer #3 033510903 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4016	Sterilizer #4 030111013 RESEARCH Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4017	Sterilizer #5 030150126 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4018	ETO Monitor EO1006002 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4019	Steam Sterilizer 11770433 Contract Period: Option 4 POP Begin: 04-01-2021	4.00	QTR	_____	_____

POP End: 03-31-2022					
4020	Steam Sterilizer 12100408 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4021	Grav Sterilizer 012459301 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4022	NON-MOTORIZED FOR LINE END 3609414004 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4023	Cart Washer 3604707012 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4024	EP Lab Sterilizer 013408901 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4025	36 IN. REMFG GRAV LH STM REC STERILIZER R832971301 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4026	AMSCO 400 16X16X26 PVAC SD SLIDE CAB STM 32951307 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____

4027	SCS Loader 3600510002 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4028	BASIC MOTORIZED 3609414005 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4029	GRAV STERILIZER 10179009 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4030	BASIC MOTORIZED 3609414006 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4031	BASIC MOTORIZED 3609414007 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4032	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B427607015 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4033	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X-	4.00	QTR	_____	_____

RAYTOP B427607018
Contract Period: Option 4
POP Begin: 04-01-2021
POP End: 03-31-2022

4034	3085 BATTERY POWERED 120V TABLE,I/A COMPATIBLE TABLETOP WITH 2 IN. TLT PADS AND X- RAYTOP B428407016 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4035	STERIS 5085 TABLE BAT/LINE 110V W/TLT PADS 413214051 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4036	4085 TABLE BAT/LINE 110/120 W/TLT PADS SS CVR 404314104 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4037	2-RACK LOAD MODULE 3624105011 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4038	2-RACK LOAD MODULE 3623805002 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4039	2-RACK UNLOAD MODULE 3623805003 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____

4040	2-RACK UNLOAD MODULE 3624105010 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4041	MOTORIZED RETURN DOOR 3609414002 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4042	NON-MOTORIZED 2- WAY 3609414003 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	4.00	QTR	_____	_____
4043	Straight Time Labor (Normal Working Hours) Not to Exceed (NTE) 8 HRS Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	1.00	HR	_____	_____
4044	Extended Labor Hours Not to Exceed (NTE) 8 HRS Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022	1.00	HR	_____	_____
4045	Total For Option Year 4 Contract Period: Option 4 POP Begin: 04-01-2021 POP End: 03-31-2022			_____	
				GRAND TOTAL	_____