PHARMACY WALLS
PROJECT SCOPE-OF-WORK

SECTION 1: SCOPE OF WORK

Provide all labor, materials, tools and equipment, and services necessary for
construction of a project described here in other specific tasks as further
defined by this Request For Proposal (RFP)

1.0 STATEMENT OF WORK:

A

B.

This Statement of Work will be issued under contract “Pharmacy

Walls”, Project No. 503-12-204.

This plan address, procedures for creating a corridor within

and between two consulting rooms. All walls are non-

structural. The walls are needed so that interviewers will be
able to speak with the veterans in privacy. This will also
allow for the copy machine located within the consultant room
to be accessible to other users while the room is in use.

This work also includes the removal and replacement of the

Blue Team Area reception window.

a. Remove and relocate existing ceiling tile and grid to
accommodate the new walls within room 156A1, 156B and
the new Corridor Area.

b. Remove and relocate existing sprinklers system to
provide adequate coverage within new corridor room.

c. Provide new sprinkler system for adequate coverage
within room 156A1.

d. Remove and relocate existing supply air to provide
adequate coverage within new corridor room.

e. Provide new supply air to provide adequate coverage
within room 156A1.

. Remove and relocate existing return air in room 156B so
as not to interfere with new corridor walls.

g- Remove and relocate existing ceiling lights so that two
2°x4” lights are within room 156A1. Adjust wiring so
that the switch will at the exit door for room 156A1
will operate only these lights.

h. Provide a single 2”x4” light within new corridor area.

The light shall be operated by a switch at both exit

doors within this area.

i. Construct two new non-structural walls within rooms
156A1 and 156B to create a new corridor area. The wall
in room 156B shall be approximately 4”-0"” and have an
interior door with the hospitals standard hardware set
to match the Pharmacy area. The wall in room 156A1l
shall be approximately 10”-0" and be a solid wall with
one quad receptacle and one data jack. A data jack
consists of one voice line and two data lines and meets
the hospitals standards for jacks. The new corridor
shall be approximately 6°-8” wide and 12°-8" long as
indicated on the floor plan. All walls shall be studded
16” o.c. out of metal studding. Walls shall be 5/8”
gypsum board and painted to match the existing walls.



2.0

J- The floor tile shall not be damaged. New base material
shall be provided for the new walls and shall match the
existing base color.

k. Exit signs shall be provided above the new door and
above the existing door within the corridor area.

1. Demolition shall consist of the removal, relocation

and/or adjustment of existing condition that interfere

or may interfere with the construction to accommodate

the new proposed design as shown on the plans. All waste

material is the property of the contractor and shall be
removed off the site daily as required by the
specification. Property of the VA shall be stored in a
secure and safe area in order to prevent any damage to
material. It is the contractor’s responsibility to

provide or make arrangement to accommodate such storage.

m. Paint two layers and Prime walls in rooms 156A1 (130

sf), 156B (60 sf) and new corridor walls (190 sf). This

area include existing walls that are on the same
coplanar. Walls shall be sanded between priming and
each layer of paint.

n. Provide construction barriers as required to meet the VA

standards.
0. Remove, enlarge and replace the window in the Blue Team
area with a solid % laminated safety glass that is

38”x67 clear metal clad window with two stainless steel
transaction tray slots. The window is to have two voice

speaking speakers positioned over the stainless steel
transaction tray slots, a new solid surface countertop
with %” plywood substrate. The counter is to be
anchored with a 4x4x3/16” steel angle anchored to the
plywood and metal studs, a fire rated coiling counter
shutter hood is to be provided to cover the entire
window and will activate with the alarm system. When
the shutter is closed, it will seal off the transaction
tray slots. All work is to include the demolition and
construction of the electrical, mechanical, structural
and finish work related to included but limited to the
power for the shutter, painting and finishing of the
wall to match existing and removal of all debris and
cleaning.

C. All work performed includes but not limited to: Mechanical,
electrical, structural, HVAC, Plumbing and Architectural
Demolition, replacements, and clean-up of the entire project
and project site in order to achieve a complete finished
project acceptable to the Contracting Officer, COTR and VAMC.

MATERIAL HANDLING

A. The Contractor is required to provide, and coordinate delivery

of all material required for the performance of the work.

B. Deliver materials in the packaging of the supplier, bearing
the brand name, color, thickness and other relevant data.

C. Materials will not be stored or stockpiled in the Pharmacy
Area or rooms being worked on.

D. Materials shall not block or interfere with Emergency egress
or Hospital operations.

E. Two day supply may be in rooms being worked in.

F. Provide a storage shed for materials to be located as directed

by the COTR on campus if required.
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4.0

G.

H.

Store materials in a secure dry area away from other materials
which may cause deterioration.

The Contractor is responsible to move materials and equipment
from the approved storage area to area of work/installation.

MATERIAL AND EQUIPMENT

A

B.

C.

D.
E.

The Contractor will provide material, and the labor for
unloading trucks and trailers and stocking of the material in
the approved storage area.

The Contractor will provide all materials, and labor to
complete room 156A1, room 156B and the new corridor area.

The material includes all finished work and related
accessories.

Ceiling Tile: Armstrong Acoustical Ceiling Material.

The copy machine shall be accessible at all times and
protected during construction.

INSTALLATION AND EXECUTION

A.

Remove and relocate fixtures and utilities in room 156Al1 and
156B as shown on the project plans. Installation requires
equipment and utilities to be fully operations and functional
as designed.

Contractor shall not damage the flooring in any area and is
responsible to protect this area during construction.
Contractor is to remove the ceiling tile and grid work to
accommodate location of new walls.

Contractor is to build new walls as indicated on the
construction plans.

Contractor is to install utilities electrical, data and
communication.

Contractor is responsible for adjusting the fire suppression
as required to meet NFPA standards.

Contractor is responsible for adjusting the HVAC duct work to
accommodate both rooms.

Contractor is responsible for the grid and installation of the
ceiling to accommodate the new walls.

Contractor is responsible for Finishing the walls in
accordance with the specifications.

The work includes all glue down and vinyl base trim.

The work includes all grouting and sealing of work when
applicable.

Work includes all transition especially at any floor area
where stop is required.

Contractor is to provide all required work for the replacement
of the window in the Blue Team area to include the removal and
replacement of the window and all finish work to ensure a
completed project. This includes all painting and trim work
around the window.

CLEANING

A

The work includes picking up and sweeping materials and scrap
and general debris in the work area on a daily basis.

Remove excess adhesive and blemishes from the completed
surfaces of flooring and skirting.

The work includes cleaning all rooms and finished floors of
large debris.

The work includes barricades required to prevent odors and
dust from escaping. All equipment and areas shall be
protected and covered with plastic. The copier shall be
accessible at all times.
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11.0

12.0

13.0

E.
F.

The work includes all ILSM safety measures.
Contractor is responsible to cover all dumpsters with a tarp
when not actively being used.

PROTECTION OF WORK

A

Special care is given to protect finish flooring. Contractor
is to provide for covering resilient surfaces with a heavy
builders paper cutting and taping it securely in place or
provide plywood/hardboard.

Remove and replace work which cannot be successfully repaired
or cleaned.

DO NOT uses asphalt saturated felt or paper to protect the
floor.

Protection of existing walls not to be demo is the
responsibility of the contractor. All repairs to the walls
due to neglect are the responsibility of the contractor.
Prior identification of damage shall be brought to the COTR
attention prior to work.

WINTER PROTECTION

A

NZA

HEALTH AND SAFETY

A. The Contractor is responsible to recognize any deficiencies
and stop work until correction is made.

EXCLUSIONS:

A. Broom sweeping the floors before an area is turned over to the
Contractor for flooring.

SCHEDULE

A. A Ffinal project schedule shall be determined by the Contractor
and submitted for approval by the Government. It is the
responsibility of the Contractor to maintain an adequate work
crew on site to complete the work within the Governments
specified time constraints.

B. Unless otherwise approved by the Contracting Officer, all work

associated with this contract shall be completed in accordance
with the provided performance schedule.

PROJECT MEETINGS

A.

B.

C.

An optional Kickoff meeting will be scheduled by the

contracting Officer and COTR. All contractors, sub-

contractors, manufacturers and suppliers are invited to

attend. The following agenda is furnished for this meeting:

1. Open meeting

2. Overview of the Project

3. General Requirements, solicitation documents and Offer
Submission Procedure

4. Non-technical questions and answers

5. Close meeting

6. Site walk through

A pre-construction meeting will be scheduled following

Contractor selection. Attendees will include the Contractor,

Sub-Contractor and representatives of the Government.

Project progress meeting will be conducted as deemed necessary

by the Contracting Officer and COTR.

BIDDING REQUIREMENTS

A

Quantities provided are for information purposes only. Actual
determination of baseline project quantities shall be the
responsibility of the contractor.

SPECIAL CONDITIONS



IT the Contractor has any questions as to possible errors or
omissions in the specifications, they shall immediately bring
the discrepancy or other question to the Contracting Officers
and COTR”s attention in writing and obtain a written decision
as to the methods and materials to be used, before the
submission of their bid. Failure to obtain clarification in
writing shall not relieve the Contractor of performing the
normal good practice of the Industry Standards.

The contractor shall provide temporary electric panel for his
equipment and, where required, shall provide temporary
lighting in accordance with all applicable codes and
standards.

The Owner shall provide water and electric power at area. All
temporary water and electrical connection shall be turned off
and disconnected at the end of the work shift. All wastewater
from the project shall be pre-filtered, stored in barrels and
re-used as amended water or disposed of as contaminated waste.
No consideration or allowance will be granted for any
misunderstanding or discrepancies of work practices or
materials used without written permission from the Contracting
Officer.



