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SECTION 23 05 93
TESTING, ADJUSTING, AND BALANCING FOR HVAC

PART 1 - GENERAL
1.1 DESCRIPTION
A. Testing, adjusting, and balancing (TAB) of heating, ventilating and air

conditioning (HVAC) systems. TAB includes the following:

1. Planning systematic TAB procedures.

2. Design Review Report.

3. Systems Inspection report.

4. Duct Air Leakage test report.

5. Systems Readiness Report.

6. Balancing air and water distribution systems; adjustment of total
system to provide design performance; and testing performance of
equipment and automatic controls.

7. Vibration and sound measurements.

8. Recording and reporting results.

Definitions:

1. Basic TAB used in this Section: Chapter 37, "Testing, Adjusting and
Balancing” of ASHRAE Handbook, "HVAC Applications™.

2. TAB: Testing, Adjusting and Balancing; the process of checking and
adjusting HVAC systems to meet design objectives.

3. AABC: Associated Air Balance Council.

4. NEBB: National Environmental Balancing Bureau.

5. Hydronic Systems: Includes heating hot water.

6. Air Systems: Includes all outside air, supply air, return air,
exhaust air and relief air systems.

7. Flow rate tolerance: The allowable percentage variation, minus to

plus, of actual flow rate from values (design) in the contract
documents.

1.2 RELATED WORK

Section 23 05 11, COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION:
General Mechanical Requirements.

Section 23 07 11, HVAC, PLUMBING, AND BOILER PLANT INSULATION: Piping
and Equipment Insulation.

Section 23 31 00, HVAC DUCTS AND CASINGS: Duct Leakage.

A

B.
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D. Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC: Controls and
Instrumentation Settings.
1.3 QUALITY ASSURANCE
A. Refer to Articles, Quality Assurance and Submittals, in Section
23 05 11, COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION.
B. Qualifications:

1.

TAB Agency: The TAB agency shall be a subcontractor of the General
Contractor and shall report to and be paid by the General
Contractor.

The TAB agency shall be either a certified member of AABC or
certified by the NEBB to perform TAB service for HVAC, water
balancing and vibrations and sound testing of equipment. The
certification shall be maintained for the entire duration of duties
specified herein. If, for any reason, the agency loses subject
certification during this period, the General Contractor shall
immediately notify the Resident Engineer and submit another TAB firm
for approval. Any agency that has been the subject of disciplinary
action by either the AABC or the NEBB within the five years
preceding Contract Award shall not be eligible to perform any work
related to the TAB. All work performed in this Section and in other
related Sections by the TAB agency shall be considered invalid if
the TAB agency loses its certification prior to Contract completion,
and the successor agency’s review shows unsatisfactory work
performed by the predecessor agency.

TAB Specialist: The TAB specialist shall be either a member of AABC
or an experienced technician of the Agency certified by NEBB. The
certification shall be maintained for the entire duration of duties
specified herein. IFf, for any reason, the Specialist loses subject
certification during this period, the General Contractor shall
immediately notify the Resident Engineer and submit another TAB
Specialist for approval. Any individual that has been the subject of
disciplinary action by either the AABC or the NEBB within the five
years preceding Contract Award shall not be eligible to perform any
duties related to the HVAC systems, including TAB. All work
specified in this Section and in other related Sections performed by
the TAB specialist shall be considered invalid if the TAB Specialist
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loses its certification prior to Contract completion and must be

performed by an approved successor.

4_ TAB Specialist shall be identified by the General Contractor

within 60 days after the notice to proceed. The TAB specialist will

be coordinating, scheduling and reporting all TAB work and related
activities and will provide necessary information as required by the

Resident Engineer. The responsibilities would specifically include:

a. Shall directly supervise all TAB work.

b. Shall sign the TAB reports that bear the seal of the TAB
standard. The reports shall be accompanied by report forms and
schematic drawings required by the TAB standard, AABC or NEBB.

c. Would follow all TAB work through its satisfactory completion.

d. Shall provide final markings of settings of all HVAC adjustment
devices.

e. Permanently mark location of duct test ports.

All TAB technicians performing actual TAB work shall be experienced

and must have done satisfactory work on a minimum of 3 projects

comparable in size and complexity to this project. Qualifications
must be certified by the TAB agency in writing.

Test Equipment Criteria: The instrumentation shall meet the

accuracy/calibration requirements established by AABC National

Standards or by NEBB Procedural Standards for Testing, Adjusting and

Balancing of Environmental Systems and instrument manufacturer. Provide

calibration history of the instruments to be used for test and balance

purpose.

Tab Criteria:

1.

One or more of the applicable AABC, NEBB or SMACNA publications,
supplemented by ASHRAE Handbook '""HVAC Applications' Chapter 36, and
requirements stated herein shall be the basis for planning,
procedures, and reports.
Flow rate tolerance: Following tolerances are allowed. For
tolerances not mentioned herein follow ASHRAE Handbook "HVAC
Applications™, Chapter 36, as a guideline. Air Filter resistance
during tests, artificially imposed if necessary, shall be at least
90 percent of final values for pre-filters and after-filters.
a. Air handling unit and all other fans, cubic meters/min (cubic
feet per minute): Minus 0 percent to plus 10 percent.
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b. Air terminal units (maximum values): Minus 2 percent to plus 10
percent.

c. Exhaust hoods/cabinets: 0 percent to plus 10 percent.

d. Minimum outside air: O percent to plus 10 percent.

e. Individual room air outlets and inlets, and air flow rates not
mentioned above: Minus 2 percent to plus 10 percent except if the
air to a space is 100 CFM or less the tolerance would be 0 to
plus 5 percent.

f. Heating hot water pumps and hot water coils: Minus 5 percent to
plus 5 percent.

Systems shall be adjusted for energy efficient operation as

described in PART 3.

Typical TAB procedures and results shall be demonstrated to the

Resident Engineer for one air distribution system (including all

fans, three terminal units, three rooms) and one hydronic system

(pumps and three coils) as follows:

a. When field TAB work begins.

b. During each partial final inspection and the final inspection for
the project if requested by VA.

1.4 SUBMITTALS

Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT
DATA, AND SAMPLES.

Submit names and qualifications of TAB agency and TAB specialists

A

B.

within 60 days after the notice to proceed. Submit information on three

recently completed projects and a list of proposed test equipment.

For use by the Resident Engineer staff, submit one complete set of
applicable AABC or NEBB publications that will be the basis of TAB
work.

Submit Following for Review and Approval:

1.

Design Review Report within 90 days for conventional design
projects after the system layout on air and water side is
completed by the Contractor.

Systems inspection report on equipment and installation for
conformance with design.

Duct Air Leakage Test Report.

Systems Readiness Report.
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5. Intermediate and Final TAB reports covering flow balance and
adjustments, performance tests, vibration tests and sound tests.

6. Include in Ffinal reports uncorrected installation deficiencies noted
during TAB and applicable explanatory comments on test results that
differ from design requirements.

E. Prior to request for Final or Partial Final inspection, submit
completed Test and Balance report for the area.
1.5 APPLICABLE PUBLICATIONS
A. The following publications form a part of this specification to the
extent indicated by the reference thereto. In text the publications are
referenced to by the acronym of the organization.
B. American Society of Heating, Refrigerating and Air Conditioning
Engineers, Inc. (ASHRAE):
2003, . e HVAC Applications ASHRAE Handbook, Chapter 37,
Testing, Adjusting, and Balancing and Chapter
47, Sound and Vibration Control
C. Associated Air Balance Council (AABC):
2002. i AABC National Standards for Total System
Balance
D. National Environmental Balancing Bureau (NEBB):
7t Edition 2005 ........ Procedural Standards for Testing, Adjusting,
Balancing of Environmental Systems
1St Edition 1994 ........ Procedural Standards for the Measurement and
Assessment of Sound and Vibration
2" Edition 1999 ........ Procedural Standards for Building Systems
Commissioning

E. Sheet Metal and Air Conditioning Contractors National Association

(SMACNA) :

3" Edition 2002 ........ HVAC SYSTEMS-Testing, Adjusting and Balancing
PART 2 - PRODUCTS
2.1 PLUGS

Provide plastic plugs to seal holes drilled in ductwork for test
purposes.

2.2 INSULATION REPAIR MATERIAL
See Section 23 07 11, HVAC, PLUMBING, AND BOILER PLANT INSULATION.
Provide for repair of insulation removed or damaged for TAB work.
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PART 3 - EXECUTION
3.1 GENERAL

A. Refer to TAB Criteria in Article, Quality Assurance.

B. Obtain applicable contract documents and copies of approved submittals
for HVAC equipment and automatic control systems.

3.2 DESIGN REVIEW REPORT
The TAB Specialist shall review the Contract Plans and specifications
and advise the Resident Engineer of any design deficiencies that would
prevent the HVAC systems from effectively operating in accordance with
the sequence of operation specified or prevent the effective and
accurate TAB of the system. The TAB Specialist shall provide a report
individually listing each deficiency and the corresponding proposed
corrective action necessary for proper system operation.

3.3 SYSTEMS INSPECTION REPORT

A. Inspect equipment and installation for conformance with design.

B. The inspection and report is to be done after air distribution
equipment is on site and duct installation has begun, but well in
advance of performance testing and balancing work. The purpose of the
inspection is to identify and report deviations from design and ensure
that systems will be ready for TAB at the appropriate time.

C. Reports: Follow check list format developed by AABC, NEBB or SMACNA,
supplemented by narrative comments, with emphasis on air handling units
and fans. Check for conformance with submittals. Verify that diffuser
and register sizes are correct. Check air terminal unit installation
including their duct sizes and routing.

3.4 DUCT AIR LEAKAGE TEST REPORT
See paragraphs ""Duct leakage Tests and Repairs' in Section 23 31 00,
HVAC DUCTS AND CASINGS for TAB agency’s role and responsibilities in
witnessing, recording and reporting of deficiencies.

3.5 SYSTEM READINESS REPORT

A. Inspect each System to ensure that it is complete including
installation and operation of controls.

B. Verify that all items such as ductwork piping, ports, terminals,
connectors, etc., that is required for TAB are installed. Provide a

report to the Resident Engineer.
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3.6 TAB REPORTS

A

B.

D.

Submit an intermediate report for 50 percent of systems and
equipment tested and balanced to establish satisfactory test results.
The TAB contractor shall provide raw data immediately in writing to the
Resident Engineer if there is a problem in achieving intended results
before submitting a formal report.

IT over 20 percent of readings iIn the intermediate report fall outside
the acceptable range, the TAB report shall be considered invalid and
all contract TAB work shall be repeated and re-submitted for approval.
Do not proceed with the remaining systems until intermediate report is
approved by the Resident Engineer.

3.7 TAB PROCEDURES

A

B.

D.

E.

Tab shall be performed in accordance with the requirement of the
Standard under which TAB agency is certified by either AABC or NEBB.
General: During TAB all related system components shall be in full
operation. Fan and pump rotation, motor loads and equipment vibration
shall be checked and corrected as necessary before proceeding with TAB.
Set controls and/or block off parts of distribution systems to simulate
design operation of variable volume air or water systems for test and
balance work.

Coordinate TAB procedures with any phased construction completion
requirements for the project. Provide TAB reports for each phase of the
project prior to partial final inspections of each phase of the
project.

Allow sufficient time in construction schedule for TAB and submission

of all reports for an organized and timely correction of deficiencies.

Air Balance and Equipment Test: Include air handling units, fans,
terminal units, fan coil units, room diffusers/outlets/inlets, computer
room AC units, and laboratory fume hoods and cabinets.

1. Artificially load air filters by partial blanking to produce air
pressure drop of at least 90 percent of the design final pressure
drop.

2. Adjust fan speeds to provide design air flow. V-belt drives,
including fixed pitch pulley requirements, are specified in Section
23 05 11, COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION.
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Test and balance systems in all specified modes of operation,
including variable volume, economizer, and fire emergency modes.
Verify that dampers and other controls function properly.

Variable air volume (VAV) systems:

a. Coordinate TAB, including system volumetric controls, with
Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC.

b. Section 23 36 00, AIR TERMINAL UNITS, specifies that maximum and
minimum flow rates for air terminal units (ATU) be factory set.
Check and readjust ATU flow rates if necessary. Balance air
distribution from ATU on full cooling maximum scheduled cubic
meters per minute (cubic feet per minute). Reset room thermostats
and check ATU operation from maximum to minimum cooling, to the
heating mode, and back to cooling. Record and report the heating
coil leaving air temperature when the ATU is in the maximum
heating mode.

Record final measurements for air handling equipment performance

data sheets.

F. Water Balance and Equipment Test: Include circulating pumps,

convertors, coils, coolers and condensers:

1.

Adjust flow rates for equipment. Set coils and evaporator to values
on equipment submittals, if different from values on contract
drawings.

Primary-secondary (variable volume) systems: Coordinate TAB with
Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC. Balance
systems at design water flow and then verify that variable flow
controls function properly.

Record final measurements for hydronic equipment on performance data
sheets. Include entering and leaving water temperatures for heating
and cooling coils, and for convertors. Include entering and leaving
air temperatures (DB/WB for cooling coils) for air handling units
and reheat coils. Make air and water temperature measurements at the

same time.

3.8 VIBRATION TESTING
A. Furnish instruments and perform vibration measurements as specified in
Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING AND
EQUIPMENT. Field vibration balancing is specified in Section 23 05 11,
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COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION. Provide measurements
for all rotating HVAC equipment of 373 watts (1/2 horsepower) and

larger, including centrifugal/screw compressors, cooling towers, pumps,

fans and motors.

B. Record initial measurements for each unit of equipment on test forms

and submit a report to the Resident Engineer. Where vibration readings

exceed the allowable tolerance Contractor shall be directed to correct

the problem. The TAB agency shall verify that the corrections are done

and submit a final report to the Resident Engineer.

3.9 SOUND TESTING

A. Perform and record required sound measurements in accordance with
Paragraph, QUALITY ASSURANCE in Section 23 05 41, NOISE AND VIBRATION
CONTROL FOR HVAC PIPING AND EQUIPMENT.

1. Take readings in rooms, approximately

be tested.

fifteen (15) percent of
all rooms. The Resident Engineer may designate the specific rooms to

B. Take measurements with a calibrated sound level meter and octave band

analyzer of the accuracy required by AABC or NEBB.

C. Sound reference levels, formulas and coefficients shall be according to
ASHRAE Handbook, "HVAC Applications', Chapter 46, SOUND AND VIBRATION

CONTROL .

D. Determine compliance with specifications as follows:

1. When sound pressure levels are specified,

including the NC Criteria

in Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING AND

EQUIPMENT:

a. Reduce the background noise as much as possible by shutting off

unrelated audible equipment.

b. Measure octave band sound pressure levels with specified

equipment "off."

c. Measure octave band sound pressure levels with specified

equipment "on."

d. Use the DIFFERENCE in corresponding readings to determine the

sound pressure due to equipment.

DIFFERENCE:

5 to 9

10 or More

23 0593 -9



VA Project No. 503-12-204 Altoona VA Medical Center
Pharmacy Walls
Bid Documents

FACTOR: 10 | 7 4 3 2 1 0

Sound pressure level due to equipment equals sound pressure level
with equipment "on"™ minus FACTOR.

e. Plot octave bands of sound pressure level due to equipment for
typical rooms on a graph which also shows noise criteria (NC)
curves.

2. When sound power levels are specified:

a. Perform steps l.a. thru 1.d., as above.

b. For indoor equipment: Determine room attenuating effect, i.e.,
difference between sound power level and sound pressure level.
Determined sound power level will be the sum of sound pressure
level due to equipment plus the room attenuating effect.

E. Where measured sound levels exceed specified level, the installing
contractor or equipment manufacturer shall take remedial action
approved by the Resident Engineer and the necessary sound tests shall
be repeated.

3.10 MARKING OF SETTINGS
Following approval of Tab final Report, the setting of all HVAC
adjustment devices including valves, splitters and dampers shall be
permanently marked by the TAB Specialist so that adjustment can be
restored if disturbed at any time. Style and colors used for markings
shall be coordinated with the Resident Engineer.

3.11 IDENTIFICATION OF TEST PORTS
The TAB Specialist shall permanently and legibly identify the location
points of duct test ports. If the ductwork has exterior insulation, the
identification shall be made on the exterior side of the insulation.
All penetrations through ductwork and ductwork insulation shall be
sealed to prevent air leaks and maintain integrity of vapor barrier.

---END - - -
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