
PHARMACY WALLS 

PROJECT SCOPE-OF-WORK 

 

SECTION 1: SCOPE OF WORK 

Provide all labor, materials, tools and equipment, and services necessary for 
construction of a project described here in other specific tasks as further 
defined by this Request For Proposal (RFP) 

1.0 STATEMENT OF WORK: 
 
A. This Statement of Work will be issued under contract “Pharmacy 

Walls”, Project No. 503-12-204. 
B. This plan address, procedures for creating a corridor within 

and between two consulting rooms.  All walls are non-
structural.  The walls are needed so that interviewers will be 
able to speak with the veterans in privacy.  This will also 
allow for the copy machine located within the consultant room 
to be accessible to other users while the room is in use.  
This work also includes the removal and replacement of the 
Blue Team Area reception window. 

a. Remove and relocate existing ceiling tile and grid to 
accommodate the new walls within room 156A1, 156B and 
the new Corridor Area. 

b. Remove and relocate existing sprinklers system to 
provide adequate coverage within new corridor room. 

c. Provide new sprinkler system for adequate coverage 
within room 156A1. 

d. Remove and relocate existing supply air to provide 
adequate coverage within new corridor room. 

e. Provide new supply air to provide adequate coverage 
within room 156A1. 

f. Remove and relocate existing return air in room 156B so 
as not to interfere with new corridor walls. 

g. Remove and relocate existing ceiling lights so that two 
2’x4’ lights are within room 156A1.  Adjust wiring so 
that the switch will at the exit door for room 156A1 
will operate only these lights. 

h. Provide a single 2’x4’ light within new corridor area.  
The light shall be operated by a switch at both exit 
doors within this area. 

i. Construct two new non-structural walls within rooms 
156A1 and 156B to create a new corridor area.  The wall 
in room 156B shall be approximately 4’-0” and have an 
interior door with the hospitals standard hardware set 
to match the Pharmacy area.  The wall in room 156A1 
shall be approximately 10’-0” and be a solid wall with 
one quad receptacle and one data jack.  A data jack 
consists of one voice line and two data lines and meets 
the hospitals standards for jacks.  The new corridor 
shall be approximately 6’-8” wide and 12’-8” long as 
indicated on the floor plan.  All walls shall be studded 
16” o.c. out of metal studding.  Walls shall be 5/8” 
gypsum board and painted to match the existing walls. 



j. The floor tile shall not be damaged.  New base material 
shall be provided for the new walls and shall match the 
existing base color. 

k. Exit signs shall be provided above the new door and 
above the existing door within the corridor area. 

l. Demolition shall consist of the removal, relocation 
and/or adjustment of existing condition that interfere 
or may interfere with the construction to accommodate 
the new proposed design as shown on the plans. All waste 
material is the property of the contractor and shall be 
removed off the site daily as required by the 
specification.  Property of the VA shall be stored in a 
secure and safe area in order to prevent any damage to 
material.  It is the contractor’s responsibility to 
provide or make arrangement to accommodate such storage. 

m. Paint two layers and Prime walls in rooms 156A1 (130 
sf), 156B (60 sf) and new corridor walls (190 sf).  This 
area include existing walls that are on the same 
coplanar.  Walls shall be sanded between priming and 
each layer of paint. 

n. Provide construction barriers as required to meet the VA 
standards. 

o. Remove, enlarge and replace the window in the Blue Team 
area with a solid ½” laminated safety glass that is 
38”x67” clear metal clad window with two stainless steel 
transaction tray slots.  The window is to have two voice 
speaking speakers positioned over the stainless steel 
transaction tray slots, a new solid surface countertop 
with ¾” plywood substrate.  The counter is to be 
anchored with a 4x4x3/16” steel angle anchored to the 
plywood and metal studs, a fire rated coiling counter 
shutter hood is to be provided to cover the entire 
window and will activate with the alarm system.  When 
the shutter is closed, it will seal off the transaction 
tray slots.  All work is to include the demolition and 
construction of the electrical, mechanical, structural 
and finish work related to included but limited to the 
power for the shutter, painting and finishing of the 
wall to match existing and removal of all debris and 
cleaning. 

C. All work performed includes but not limited to: Mechanical, 
electrical, structural, HVAC, Plumbing and Architectural 
Demolition, replacements, and clean-up of the entire project 
and project site in order to achieve a complete finished 
project acceptable to the Contracting Officer, COTR and VAMC. 

2.0 MATERIAL HANDLING 
A. The Contractor is required to provide, and coordinate delivery 

of all material required for the performance of the work. 
B. Deliver materials in the packaging of the supplier, bearing 

the brand name, color, thickness and other relevant data. 
C. Materials will not be stored or stockpiled in the Pharmacy 

Area or rooms being worked on. 
D. Materials shall not block or interfere with Emergency egress 

or Hospital operations. 
E. Two day supply may be in rooms being worked in. 
F. Provide a storage shed for materials to be located as directed 

by the COTR on campus if required. 



G. Store materials in a secure dry area away from other materials 
which may cause deterioration. 

H. The Contractor is responsible to move materials and equipment 
from the approved storage area to area of work/installation. 

3.0 MATERIAL AND EQUIPMENT 
A. The Contractor will provide material, and the labor for 

unloading trucks and trailers and stocking of the material in 
the approved storage area. 

B. The Contractor will provide all materials, and labor to 
complete room 156A1, room 156B and the new corridor area. 

C. The material includes all finished work and related 
accessories. 

D. Ceiling Tile: Armstrong Acoustical Ceiling Material. 
E. The copy machine shall be accessible at all times and 

protected during construction. 
4.0 INSTALLATION AND EXECUTION 

A. Remove and relocate fixtures and utilities in room 156A1 and 
156B as shown on the project plans.  Installation requires 
equipment and utilities to be fully operations and functional 
as designed. 

B. Contractor shall not damage the flooring in any area and is 
responsible to protect this area during construction. 

C. Contractor is to remove the ceiling tile and grid work to 
accommodate location of new walls. 

D. Contractor is to build new walls as indicated on the 
construction plans. 

E. Contractor is to install utilities electrical, data and 
communication. 

F. Contractor is responsible for adjusting the fire suppression 
as required to meet NFPA standards. 

G. Contractor is responsible for adjusting the HVAC duct work to 
accommodate both rooms. 

H. Contractor is responsible for the grid and installation of the 
ceiling to accommodate the new walls. 

I. Contractor is responsible for finishing the walls in 
accordance with the specifications. 

J. The work includes all glue down and vinyl base trim. 
K. The work includes all grouting and sealing of work when 

applicable. 
L. Work includes all transition especially at any floor area 

where stop is required. 
M. Contractor is to provide all required work for the replacement 

of the window in the Blue Team area to include the removal and 
replacement of the window and all finish work to ensure a 
completed project.  This includes all painting and trim work 
around the window. 

5.0 CLEANING 
A. The work includes picking up and sweeping materials and scrap 

and general debris in the work area on a daily basis. 
B. Remove excess adhesive and blemishes from the completed 

surfaces of flooring and skirting. 
C. The work includes cleaning all rooms and finished floors of 

large debris. 
D. The work includes barricades required to prevent odors and 

dust from escaping.  All equipment and areas shall be 
protected and covered with plastic.  The copier shall be 
accessible at all times. 



E. The work includes all ILSM safety measures. 
F. Contractor is responsible to cover all dumpsters with a tarp 

when not actively being used. 
6.0 PROTECTION OF WORK 

A. Special care is given to protect finish flooring.  Contractor 
is to provide for covering resilient surfaces with a heavy 
builders paper cutting and taping it securely in place or 
provide plywood/hardboard. 

B. Remove and replace work which cannot be successfully repaired 
or cleaned. 

C. DO NOT uses asphalt saturated felt or paper to protect the 
floor. 

D. Protection of existing walls not to be demo is the 
responsibility of the contractor.  All repairs to the walls 
due to neglect are the responsibility of the contractor.  
Prior identification of damage shall be brought to the COTR 
attention prior to work. 

7.0 WINTER PROTECTION 
A. N/A 

8.0 HEALTH AND SAFETY 
A. The Contractor is responsible to recognize any deficiencies 

and stop work until correction is made. 
9.0 EXCLUSIONS: 

A. Broom sweeping the floors before an area is turned over to the 
Contractor for flooring. 

10.0 SCHEDULE 
A. A final project schedule shall be determined by the Contractor 

and submitted for approval by the Government.  It is the 
responsibility of the Contractor to maintain an adequate work 
crew on site to complete the work within the Governments 
specified time constraints. 

B. Unless otherwise approved by the Contracting Officer, all work 
associated with this contract shall be completed in accordance 
with the provided performance schedule. 

11.0 PROJECT MEETINGS 
A. An optional Kickoff meeting will be scheduled by the 

contracting Officer and COTR.  All contractors, sub-
contractors, manufacturers and suppliers are invited to 
attend.  The following agenda is furnished for this meeting: 
1. Open meeting 
2. Overview of the Project 
3. General Requirements, solicitation documents and Offer 

Submission Procedure 
4. Non-technical questions and answers 
5. Close meeting 
6. Site walk through 

B. A pre-construction meeting will be scheduled following 
Contractor selection.  Attendees will include the Contractor, 
Sub-Contractor and representatives of the Government. 

C. Project progress meeting will be conducted as deemed necessary 
by the Contracting Officer and COTR. 

12.0 BIDDING REQUIREMENTS 
A. Quantities provided are for information purposes only.  Actual 

determination of baseline project quantities shall be the 
responsibility of the contractor. 

13.0 SPECIAL CONDITIONS 



A. If the Contractor has any questions as to possible errors or 
omissions in the specifications, they shall immediately bring 
the discrepancy or other question to the Contracting Officers 
and COTR’s attention in writing and obtain a written decision 
as to the methods and materials to be used, before the 
submission of their bid.  Failure to obtain clarification in 
writing shall not relieve the Contractor of performing the 
normal good practice of the Industry Standards. 

B. The contractor shall provide temporary electric panel for his 
equipment and, where required, shall provide temporary 
lighting in accordance with all applicable codes and 
standards. 

C. The Owner shall provide water and electric power at area.  All 
temporary water and electrical connection shall be turned off 
and disconnected at the end of the work shift.  All wastewater 
from the project shall be pre-filtered, stored in barrels and 
re-used as amended water or disposed of as contaminated waste. 

D. No consideration or allowance will be granted for any 
misunderstanding or discrepancies of work practices or 
materials used without written permission from the Contracting 
Officer. 


