

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			BPA NO.		1. CONTRACT ID CODE		PAGE 1		OF PAGES 1	
2. AMENDMENT/MODIFICATION NUMBER A00003			3. EFFECTIVE DATE 04-04-2017		4. REQUISITION/PURCHASE REQ. NUMBER 573-17-1-3285-0003			5. PROJECT NUMBER (if applicable) 573-13-601		
6. ISSUED BY CODE Department of Veterans Affairs Network Contracting Activity 8 Malcom Randall VA Medical Center 1601 SW Archer Road, Room E508-1 Gainesville FL 32608			36C248		7. ADMINISTERED BY (If other than Item 6) See Item 6			CODE		
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) To all Offerors/Bidders					(X)		9A. AMENDMENT OF SOLICITATION NUMBER VA248-17-R-0033			
							9B. DATED (SEE ITEM 11) X 12-15-2016			
							10A. MODIFICATION OF CONTRACT/ORDER NUMBER			
							10B. DATED (SEE ITEM 13)			
CODE					FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS										
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. Wednesday, April 26, 2:00 PM										
12. ACCOUNTING AND APPROPRIATION DATA (If required)										
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.										
CHECK ONE										
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.										
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).										
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:										
D. OTHER (Specify type of modification and authority)										
E. IMPORTANT: Contractor <input checked="" type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return <u>Email</u> copies to the issuing office.										
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Project: Update Site for Compliance with Barrier Free Guide Location: Malcom Randall VA Medical Center, Gainesville, FL This amendment is issued to: y, April 26, 2017, 2:00 PM. See solicitation for further A. Extend the proposal due date to Wednesday, April 26, 2017, 2:00 PM. See solicitation for further proposal guidance. B. Provides responses to all Requests for Information (RFI) - attached. C. Provides a revised Price Schedule - change in Deduct Alternate (attached). D. Revises specification sections 01 00 00 and 01 45 29 (both attached). E. Summarizes drawing revisions (attached). F. Provides revisions to 21 drawings (attached). G. Provides updated Davis-Bacon wage determination (attached).										
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.										
15A. NAME AND TITLE OF SIGNER (Type or print)					16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) William L. Clark V814L2-64740					
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)			15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY (Signature of Contracting Officer)			16C. DATE SIGNED 04/04/2017		
PREVIOUS EDITION NOT USABLE										
STANDARD FORM 30 (REV. 11/2016) Prescribed by GSA - FAR (48 CFR) 53.243										

See attached document: RFI Responses.

See attached document: Price Schedule_rev.

See attached document: Spec Section 01 00 00_rev.

See attached document: Spec Section 01 45 29_rev.

See attached document: Davis Bacon Wage Determination_Updated.

DRAWING REVISIONS (21 Drawings)

See attached document: Drawing Revisions_Summary.

See attached document: GC.01 COVER SHEET-SHEET 1.

See attached document: CS.01 MAINTENACE OF TRAFFIC EROSION CONTROL PLAN-CS01.

See attached document: CS.02 MAINTENACE OF TRAFFIC EROSION CONTROL PLAN.

See attached document: CD.02 DEMOLITION PLAN.

See attached document: CI.02 PROPOSED IMPROVEMENTS PLAN.

See attached document: CG.02 PAVING GRADING DRAINAGE PLAN.

See attached document: CD.03 DEMOLITION PLAN.

See attached document: CI.03 PROPOSED IMPROVEMENTS PLAN.

See attached document: CG.03 PAVING GRADING DRAINAGE PLAN.

See attached document: CI.06 PROPOSED IMPROVEMENTS PLAN.

See attached document: CG.06 PAVING GRADING DRAINAGE PLAN.

See attached document: CI.08 PROPOSED IMPROVEMENTS PLAN.

See attached document: CI.14 SITE DETAILS.

See attached document: ED.101 DEMO AREAS 5, 6, 7A, 7B.

See attached document: ED.102 DEMO PLAN AREAS 1A, 1B, 2, 3, 5.

See attached document: ED.103 DEMO PLAN AREAS 3, 4.

See attached document: ED.104 DEMO PLAN AREA 8.

See attached document: E.201 PROPOSED IMPROVEMENTS PLAN AREA 5, 6, 7A, 7B.

See attached document: E.202 PROPOSED IMPROVEMENTS PLAN AREAS 1A, 1B, 2, 3, 5.

See attached document: E.203 PROPOSED IMPROVEMENTS PLAN AREAS 3, 4.

See attached document: E.204 PROPOSED IMPROVEMENTS PLAN AREA 8.