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INSTRUCTIONS TO ARCHITECT/ENGINEER AND INDUSTRIAL HYGIENE CONSULTANT
SECTION

02 82 13.21
ASBESTOS ROOFING ABATEMENT SPECIFICATIONS

1. These specifications provide general guidance to personnel given the
task of designing and executing a Class II roofing abatement
project. Each abatement is a unique situation and therefore must be
tailored for that project. This specification incorporates current
regulatory requirements and current Dbest abatement practices,
procedures and technology. The Architect/Engineer and/or the
Industrial Hygiene consultants may provide additional specification
additions or deletions to this specification that, in their
professional Jjudgment, will ensure a safe and effective approach to
a specific abatement project while maintaining compliance with
applicable regulations and VA policy. Any changes must be clearly
marked on/attached to this document prior to finalization of the
specification so that the changes will be adequately considered in
the review process by the VA.

2. These specifications are to be used in conjunction with Contractor
selection criteria; special instructions package; and general
construction provisions.

3. Paragraphs that are not preceded by a number code are indented as
instructions to the specifications writer and identified by the
notation "Spec Writer Notes". These paragraphs must be deleted from
the final document.

4. Within the text of the specifications, there may be optional
procedures which the specification writer could include in the final
specification. Procedures which are not chosen must be deleted by
the specification writer. Optional text is shown by the notation
(//text//) .

5. The specification writer, VPIH/CPIH, CPIH/CIH, and A/E must be aware
of and read the VA A/E Quality Alert 07/09 since it details common
errors 1in specification and contract documents for asbestos project.
This would be especially helpful if a survey is being conducted
prior to an abatement project.

A  full AHERA survey of the facility would be needed prior to
renovation activities, however, if demolition of the facility is
planned, a NESHAP survey of the facility would need to be performed.

PART 1 - GENERAL
1.1 SUMMARY OF THE WORK
1.1.1 CONTRACT DOCUMENTS AND RELATED REQUIREMENTS

Drawings, general provisions of the contract, including general and
supplementary conditions and other Division 01 specifications, shall
apply to the work of this section. The contract documents show the work
to be done under the contract and related requirements and conditions
impacting the project. Related requirements and conditions include
applicable codes and regulations, notices and permits, existing site
conditions and restrictions on wuse of the site, requirements for
partial owner occupancy during the work, coordination with other work
and the phasing of the work. In the event the Asbestos Abatement
Contractor discovers a conflict in the contract documents and/or
requirements or codes, the conflict must be brought to the immediate
attention of the Contracting Officer for resolution. Whenever there 1is
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a conflict or overlap in the requirements, the most stringent shall
apply. Any actions taken by the Contractor without obtaining guidance
from the Contracting Officer shall Dbecome the sole risk and
responsibility of the Asbestos Abatement Contractor. All costs incurred
due to such action are also the responsibility of the Asbestos
Abatement Contractor.

EXTENT OF WORK

Below 1s a brief description of the estimated quantities of asbestos
roofing materials to be abated. These quantities are for informational
purposes only and are based on the best information available at the
time of the specification preparation. The Contractor shall satisfy
himself as the actual quantities to be abated. Nothing in this section
may be interpreted as limiting the extent of work otherwise required by
this contract and related documents.

Removal, clean-up and disposal of ACM roofing 1in an appropriate
regulated area in the following approximate quantities;

60 linear feet of pipe insulation

RELATED WORK
Section 02 41 00, DEMOLITION.

TASKS

The work tasks are summarized briefly as follows:

Pre-abatement activities including pre-abatement meeting(s),
inspection(s), notifications, permits, submittal approvals, work-site

preparations, emergency procedures arrangements, and standard operating
procedures for Class II asbestos abatement work.

Abatement activities including removal, clean-up and disposal of ACM
waste, recordkeeping, security, monitoring, and inspections.

Cleaning and decontamination activities including final visual
inspection, air monitoring and certification of decontamination.

ABATEMENT CONTRACTOR USE OF PREMISES

The Contractor and Contractor's personnel shall cooperate fully with
the VA representative/consultant to facilitate efficient wuse of
buildings and areas within buildings. The Contractor shall perform the
work in accordance with the VA specifications, drawings, phasing plan
and 1in compliance with any/all applicable Federal, State and Local
regulations and requirements.

The Contractor shall wuse the existing facilities 1in the building
strictly within the limits indicated in contract documents as well as
the approved VA Design and Construction Procedure. VA Design and
Construction Procedure drawings of partially occupied buildings will
show the limits of regulated areas; the placement of decontamination
facilities; the temporary location of Dbagged waste ACM; the path of
transport to outside the building; and the temporary waste storage area
for each building/regulated area. Any variation from the arrangements
shown on drawings shall Dbe secured in writing from the VA
representative through the pre-abatement plan of action.

1.2 VARIATIONS IN QUANTITY

The quantities and locations of ACM as indicated on the drawings and the
extent of work included in this section are estimates which are limited
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by the physical constraints imposed by occupancy of the Dbuildings.
Accordingly, minor variations (+/- 15%) in quantities of ACM within the
regulated area are considered as having no impact on contract price and
time requirements of this contract. Where additional work 1is required
beyond the above variation, the Contractor shall provide unit prices for
additional work that is newly discovered materials and those prices will
be used for additional work under the contract.

1.3 STOP ASBESTOS REMOVAL

”

T QMM HEOOQW

If the Contracting Officer; their field representative; (the facility
Safety Officer/Manager or their designee, or the VA Professional
Industrial Hygienist/Certified Industrial Hygienist (VPIH/CIH) presents a
verbal Stop Asbestos Removal Order, the Contractor/Personnel shall
immediately stop all asbestos removal and maintain HEPA filtered negative
pressure air flow in the containment and adequately wet any exposed ACM.
If a verbal Stop Asbestos Removal Order is issued, the VA shall follow-up
with a written order to the Contractor as soon as practicable. The
Contractor shall not resume any asbestos removal activity until
authorized to do so in writing by the VA Contracting Officer. A stop
asbestos removal order may be issued at any time the VA Contracting
Officer determines abatement conditions/activities are not within VA
specification, regulatory requirements or that an imminent hazard exists
to human health or the environment. Work stoppage will continue until
conditions have been corrected to the satisfaction of the VA. Standby
time and costs for corrective actions will be borne by the Contractor,
including the VPIH/CIH time. The occurrence of any of the following
events shall be reported immediately by the Contractor’s competent person
to the VA Contracting Office or field representative using the most
expeditious means (e.g., verbal or telephonic), followed up with written
notification to the Contracting Officer as soon as it is practical. The
Contractor shall immediately stop asbestos removal/disturbance activities
and initiate fiber reduction activities:

Airborne PCM analysis results equal to or greater than 0.01 f/cc
outside a regulated area or >0.05 f/cc inside a regulated area;

breach or break in regulated area containment barrier(s);

less than -0.02” WCG pressure in the regulated area;

serious injury/death at the site ;

fire/safety emergency at the site ;

respiratory protection system failure;

power failure or loss of wetting agent; or

any visible emissions observed outside the regulated area.

1.4 DEFINITIONS

1.4.1 GENERAL

Definitions and explanations here are neither complete nor exclusive of
all terms used in the contract documents, but are general for the work
to the extent they are not stated more explicitly in another element of
the contract documents. Drawings must be recognized as diagrammatic in
nature and not completely descriptive of the requirements indicated
therein.

.2 GLOSSARY
Abatement - Procedures to control fiber release from asbestos-
containing materials. Includes removal, encapsulation, enclosure,
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demolition, and renovation activities related to asbestos containing
materials (ACM).

Aerosol - Solid or liquid particulate suspended in air.

Adequately wet - Sufficiently mixed or penetrated with 1ligquid to
prevent the release of particulates. If visible emissions are observed
coming from the ACM, then that material has not been adequately wetted.
Aggressive method - Removal or disturbance of building material by
sanding, abrading, grinding, or other method that breaks, crumbles, or
disintegrates intact ACM.

Aggressive sampling - EPA AHERA defined clearance sampling method using
air moving equipment such as fans and leaf blowers to aggressively
disturb and maintain in the air residual fibers after abatement.

AHERA - Asbestos Hazard Emergency Response Act. Asbestos regulations
for schools issued in 1987.

Aircell - Pipe or duct insulation made of corrugated cardboard which
contains asbestos.

Air monitoring - The process of measuring the fiber content of a known
volume of air collected over a specified period of time. The NIOSH 7400
Method, Issue 2 is used to determine the fiber levels in air. For

personal samples and clearance air testing wusing Phase Contrast
Microscopy (PCM) analysis. NIOSH Method 7402 can be used when it 1is
necessary to confirm fibers counted by PCM as being asbestos. The AHERA
TEM analysis may be used for background, area samples and clearance
samples when required by this specification, or at the discretion of
the VPIH/CIH as appropriate.

Air sample filter - The filter used to collect fibers which are then
counted. The filter is made of mixed cellulose ester membrane for PCM
(Phase Contrast Microscopy) and polycarbonate for TEM (Transmission
Electron Microscopy)

Amended water - Water to which a surfactant (wetting agent) has been
added to increase the penetrating ability of the liquid.

Asbestos - Includes chrysotile, amosite, crocidolite, tremolite
asbestos, anthophyllite asbestos, actinolite asbestos, and any of these
minerals that have been chemically treated or altered. Asbestos also
includes PACM, as defined below.

Asbestos Hazard Abatement Plan (AHAP) - Asbestos work procedures
required to be submitted by the contractor before work begins.
Asbestos-containing material (ACM) - Any material containing more than
one percent of asbestos.

Asbestos contaminated elements (ACE) - Building elements such as
ceilings, walls, lights, or ductwork that are contaminated with asbestos.
Asbestos-contaminated soil (ACS) - Soil found in the work area or 1in

adjacent areas such as crawlspaces or pipe tunnels which is contaminated
with asbestos-containing material debris and cannot be easily separated
from the material.

Asbestos-containing waste (ACW) material - Asbestos-containing material
or asbestos contaminated objects requiring disposal.
Asbestos Project Monitor - Some states require that any person conducting

asbestos abatement clearance inspections and clearance air sampling be
licensed as an asbestos project monitor.

Asbestos waste decontamination facility - A system consisting of drum/bag
washing facilities and a temporary storage area for cleaned containers of
asbestos waste. Used as the exit for waste and equipment leaving the
regulated area. In an emergency, it may be used to evacuate personnel.
Authorized person - Any person authorized by the VA, the Contractor, or
government agency and required by work duties to be present in
regulated areas.
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Authorized visitor - Any person approved by the VA; the contractor; or
any government agency representative having Jurisdiction over the
regulated area (e.g., OSHA, Federal and State EPAO..

Barrier - Any surface the isolates the regulated area and inhibits
fiber migration from the regulated area.
Containment Barrier - An airtight barrier consisting of walls, floors,

and/or ceilings of sealed plastic sheeting which surrounds and seals
the outer perimeter of the regulated area.

Critical Barrier - The barrier responsible for isolating the regulated
area from adjacent spaces, typically constructed of plastic sheeting
secured 1in place at openings such as doors, windows, or any other
opening into the regulated area.

Primary Barrier - Plastic barriers placed over critical barriers and
exposed directly to abatement work.

Secondary Barrier - Any additional plastic barriers used to isolate and
provide protection from debris during abatement work.

Breathing zone - The hemisphere forward of the shoulders with a radius
of about 150 - 225 mm (6 - 9 inches) from the worker's nose.

Bridging encapsulant - An encapsulant that forms a layer on the surface
of the ACM.

Building/facility owner - The legal entity, including a lessee, which

exercises control over management and recordkeeping functions relating
to a building and/or facility in which asbestos activities take place.

Bulk testing - The <collection and analysis of suspect asbestos
containing materials.
Certified 1Industrial Hygienist (CIH) - A person certified in the

comprehensive practice of industrial hygiene by the American Board of
Industrial Hygiene.

Class I asbestos work - Activities involving the removal of Thermal
System Insulation (TSI) and surfacing ACM and Presumed Asbestos
Containing Material (PACM).

Class II asbestos work - Activities involving the removal of ACM which

is not thermal system insulation or surfacing material. This includes,
but is not limited to, the removal of asbestos-containing wallboard,
floor tile and sheeting, roofing and siding shingles, and construction
mastic.

Clean room/Changing room - An uncontaminated room having facilities for
the storage of employee's street clothing and uncontaminated materials
and equipment.

Clearance sample - The final air sample taken after all asbestos work
has been done and visually 1inspected. Performed by the VA's
professional industrial hygiene consultant/Certified Industrial
Hygienist (VPIH/CIH.

Closely resemble - The major workplace <conditions which have
contributed to the levels of historic asbestos exposure, are no more
protective than conditions of the current workplace.

Competent person - In addition to the definition in 29 CFR 1926.32(f),
one who 1s capable of identifying existing asbestos hazards in the
workplace and selecting the appropriate control strategy for asbestos
exposure, who has the authority to take prompt corrective measures to
eliminate them, as specified in 29 CFR 1926.32(f); 1in addition, for
Class I and II work who is specially trained in a training course which
meets the criteria of EPA's Model Accreditation Plan (40 CFR 763) for
supervisor.

Contractor's Professional Industrial Hygienist (CPIH/CIH) - The
asbestos abatement contractor's industrial hygienist. The industrial
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hygienist must meet the qualification requirements of a PIH and may be
a certified industrial hygienist (CIH).

Count - Refers to the fiber count or the average number of fibers
greater than five microns in length with a length-to-width (aspect)
ratio of at least 3 to 1, per cubic centimeter of air.

Crawlspace - An area which can be found either in or adjacent to the
work area. This area has limited access and egress and may contain
asbestos materials and/or asbestos contaminated soil.

Decontamination area/unit - An enclosed area adjacent to and connected

to the regulated area and consisting of an equipment room, shower room,
and clean room, which is wused for the decontamination of workers,
materials, and equipment that are contaminated with asbestos.

Demolition - The wrecking or taking out of any load-supporting
structural member and any related razing, removing, or stripping of
asbestos products.

VA Total - means a building or substantial part of the building is
completely removed, torn or knocked down, bulldozed, flattened, or
razed, including removal of building debris.

Disposal bag - Typically 6 mil thick sift-proof, dustproof, leak-tight
container used to package and transport asbestos waste from regulated
areas to the approved landfill. Each bag/container must be
labeled/marked in accordance with EPA, OSHA and DOT requirements.
Disturbance - Activities that disrupt the matrix of ACM or PACM,
crumble or pulverize ACM or PACM, or generate visible debris from ACM
or PACM. Disturbance includes cutting away small amounts of ACM or
PACM, no greater than the amount that can be contained in one standard
sized glove bag or waste bag in order to access a building component.
In no event shall the amount of ACM or PACM so disturbed exceed that
which can be contained in one glove bag or disposal bag which shall not
exceed 60 inches in length or width.

Drum - A rigid, impermeable container made of cardboard fiber, plastic,
or metal which can be sealed in order to be sift-proof, dustproof, and
leak-tight.

Employee exposure - The exposure to airborne asbestos that would occur
if the employee were not wearing respiratory protection equipment.
Encapsulant - A material that surrounds or embeds asbestos fibers in an
adhesive matrix and prevents the release of fibers.

Encapsulation - Treating ACM with an encapsulant.

Enclosure - The construction of an air tight, impermeable, permanent
barrier around ACM to control the release of asbestos fibers from the
material and also eliminate access to the material.

Equipment room - A contaminated room located within the decontamination
area that 1is supplied with impermeable bags or containers for the
disposal of contaminated protective clothing and equipment.

Fiber - A particulate form of asbestos, 5 microns or longer, with a
length to width (aspect) ratio of at least 3 to 1.

Fibers per cubic centimeter (f/cc) - Abbreviation for fibers per cubic
centimeter, used to describe the level of asbestos fibers in air.

Filter - Media used in respirators, vacuums, or other machines to
remove particulate from air.

Firestopping - Material used to close the open parts of a structure in
order to prevent a fire from spreading.

Friable asbestos containing material - Any material containing more
than one (1) percent or asbestos as determined using the method

specified in appendix A, Subpart F, 40 CFR 763, section 1, Polarized
Light Microscopy, that, when dry, can be crumbled, pulverized, or
reduced to powder by hand pressure.
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Glovebag - Not more than a 60 x 60 inch impervious plastic bag-like
enclosure affixed around an asbestos-containing material, with glove-
like appendages through which materials and tools may be handled.

High efficiency particulate air (HEPA) filter - An ASHRAE MERV 17
filter capable of trapping and retaining at least 99.97 percent of all
mono-dispersed particles of 0.3 micrometers in diameter.

HEPA vacuum - Vacuum collection equipment equipped with a HEPA filter
system capable of collecting and retaining asbestos fibers.

Homogeneous area - An area of surfacing, thermal system insulation or
miscellaneous ACM that 1s uniform in color, texture and date of
application.

HVAC - Heating, Ventilation and Air Conditioning

Industrial hygienist (IH) - A professional qualified Dby education,

training, and experience to anticipate, recognize, evaluate and develop
controls for occupational health hazards. Meets definition requirements
of the American Industrial Hygiene Association (AIHA).

Industrial hygienist technician (IH Technician) - A person working under
the direction of an IH or CIH who has special training, experience,
certifications and licenses required for the industrial hygiene work
assigned. Some states require that an industrial hygienist technician
conducting asbestos abatement clearance inspection and clearance air
sampling be licensed as an asbestos project monitor.

Intact - The ACM has not crumbled, Dbeen pulverized, or otherwise
deteriorated so that the asbestos is no longer likely to be bound with
its matrix.

Lockdown - Applying encapsulant, after a final visual inspection, on all
abated surfaces at the conclusion of ACM removal prior to removal of
critical barriers.

National Emission Standards for Hazardous Air Pollutants (NESHAP) - EPA's
rule to control emissions of asbestos to the environment (40 CFR Part 61,
Subpart M) .

Negative initial exposure assessment - A demonstration by the employer
which complies with the criteria in 29 CFR 1926.1101 (f) (2) (iii), that
employee exposure during an operation 1is expected to be consistently
below the PEL's.

Negative pressure - Air pressure which is lower than the surrounding
area, created by exhausting air from a sealed regulated area through
HEPA equipped filtration units. OSHA requires maintaining -0.02" water
column gauge inside the negative pressure enclosure.

Negative pressure respirator - A respirator in which the air pressure
inside the facepiece 1is negative during inhalation relative to the air
pressure outside the respirator facepiece.

Non-friable ACM - Material that contains more than 1 percent asbestos
but cannot be crumbled, pulverized, or reduced to powder Dby hand
pressure.

Organic vapor cartridge - The type of cartridge used on air purifying
respirators to remove organic vapor hazardous air contaminants.

Outside air - The air outside buildings and structures, including, but
not limited to, the air under a bridge or in an open ferry dock.
Owner/operator - Any person who owns, leases, operates, controls, or

supervises the facility being demolished or renovated or any person who
owns, leases, operates, controls, or supervises the demolition or
renovation operation, or both.

Penetrating encapsulant - Encapsulant that is absorbed into the ACM
matrix without leaving a surface layer.

Personal protective equipment (PPE) - equipment designed to protect
user from injury and/or specific Jjob hazard. Such equipment may
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include protective clothing, hard hats, safety glasses, and
respirators.
Personal sampling/monitoring - Representative air samples obtained in

the breathing zone for one or workers within the regulated area using a
filter cassette and a calibrated air sampling pump to determine
asbestos exposure.

Permissible exposure 1limit (PEL) - The level of exposure OSHA allows
for an 8 hour time weighted average. For asbestos fibers, the eight (8)
hour time weighted average PEL is 0.1 fibers per cubic centimeter (0.1
f/cc) of air and the 30-minute Excursion Limit is 1.0 fibers per cubic
centimeter (1 f/cc).

Pipe tunnel - An area, typically located adjacent to mechanical spaces
or boiler rooms in which the pipes servicing the heating system in the
building are routed to allow the pipes to access heating elements.
These areas may contain asbestos pipe insulation, asbestos fittings, or
asbestos-contaminated soil.

Polarized light microscopy (PLM) - Light microscopy using dispersion
staining techniques and refractive indices to identify and quantify the
type (s) of asbestos present in a bulk sample.

Polyethylene sheeting - Strong plastic barrier material 4 to 6 mils
thick, semi-transparent, flame retardant per NFPA 241.
Positive/negative fit check - A method of verifying the seal of a

facepiece respirator by temporarily occluding the filters and breathing
in (inhaling) and then temporarily occluding the exhalation wvalve and
breathing out (exhaling) while checking for inward or outward leakage
of the respirator respectively.

Presumed ACM (PACM) - Thermal system insulation, surfacing, and
flooring material installed in buildings prior to 1981. If the building
owner has actual knowledge, or should have known through the exercise
of due diligence that other materials are ACM, they too must be treated
as PACM. The designation of PACM may be rebutted pursuant to 29 CFR
1926.1101 (b).

Professional IH - An IH who meets the definition requirements of ATIHA;
meets the definition requirements of OSHA as a "Competent Person" at 29
CFR 1926.1101 (b); has completed two specialized EPA approved courses
on management and supervision of asbestos abatement projects; has
formal training in respiratory protection and waste disposal; and has a
minimum of four projects of similar complexity with this project of
which at least three projects serving as the supervisory IH. The PIH
may be either the VA’s PIH (VPIH) of Contractor’s PIH (CPIH/CIH).
Project designer - A person who has successfully completed the training
requirements for an asbestos abatement project designer as required by
40 CFR 763 Appendix C, Part I; (B) (5).

Assigned Protection factor - A value assigned by OSHA/NIOSH to indicate
the expected protection provided by each respirator class, when the
respirator is properly selected and worn correctly. The number
indicates the reduction of exposure level from outside to inside the
respirator facepiece.

Qualitative fit test (QLFT) - A fit test wusing a challenge material
that can be sensed by the wearer if leakage in the respirator occurs.
Quantitative fit test (QNFT) - A fit test using a challenge material

which is quantified outside and inside the respirator thus allowing the
determination of the actual fit factor.

Regulated area - An area established by the employer to demarcate where
Class I, II, III asbestos work is conducted, and any adjoining area
where debris and waste from such asbestos work may accumulate; and a
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work area within which airborne concentrations of asbestos exceed, or
there is a reasonable possibility they may exceed the PEL.

Regulated ACM (RACM) - Friable ACM; Category I non-friable ACM that has
become friable; Category I non-friable ACM that will be or has been
subjected to sanding, grinding, cutting, or abrading or; Category II
non-friable ACM that has a high probability of becoming or has become
crumbled, pulverized, or reduced to powder by the forces expected to
act on the material in the course of the demolition or renovation

operation.
Removal - All operations where ACM, PACM and/or RACM is taken out or
stripped from structures or substrates, including demolition
operations.
Renovation - Altering a facility or one or more facility components in

any way, including the stripping or removal of asbestos from a facility
component which does not involve demolition activity.

Repair - Overhauling, rebuilding, reconstructing, or reconditioning of
structures or substrates, including encapsulation or other repair of
ACM or PACM attached to structures or substrates.

Shower room - The portion of the PDF where personnel shower before
leaving the regulated area.
Supplied air respirator (SAR) - A respiratory protection system that

supplies minimum Grade D respirable air per ANSI/Compressed Gas
Association Commodity Specification for Air, G-7.1-1989.

Surfacing ACM - A material containing more than 1 percent asbestos that
is sprayed, troweled on or otherwise applied to surfaces for
acoustical, fireproofing and other purposes.

Surfactant - A chemical added to water to decrease water's surface
tension thus making it more penetrating into ACM.

Thermal system ACM - A material containing more than 1 percent asbestos
applied to pipes, fittings, boilers, breeching, tanks, ducts, or other
structural components to prevent heat loss or gain.

Transmission electron microscopy (TEM) - A microscopy method that can
identify and count asbestos fibers.
VA Professional Industrial Hygienist (VPIH/CIH) - The Department of

Veterans Affairs Professional Industrial Hygienist must meet the
qualifications of a PIH, and may be a Certified Industrial Hygienist
(CIH) .

VA Representative - The VA official responsible for on-going project
work.
Visible emissions - Any emissions, which are wvisually detectable

without the aid of instruments, coming from ACM/PACM/RACM/ACS or ACM
waste material.

Waste/Equipment decontamination facility (W/EDF) - The area in which
equipment is decontaminated before removal from the regulated area.
Waste generator - Any owner or operator whose act or process produces
asbestos-containing waste material.

Waste shipment record - The shipping document, required to Dbe
originated and signed by the waste generator, used to track and
substantiate the disposition of asbestos-containing waste material.

Wet cleaning - The process of thoroughly eliminating, by wet methods,
any asbestos contamination from surfaces or objects.

REFERENCED STANDARDS ORGANIZATIONS

The following acronyms or abbreviations as referenced in contract/
specification documents are defined to mean the associated names. Names
and addresses may be subject to change.

02 82 13.21 - 9



07-11

VA Department of Veterans Affairs
810 Vermont Avenue, NW
Washington, DC 20420

ATHA American Industrial Hygiene Association
2700 Prosperity Avenue, Suite 250

Fairfax, VA 22031

703-849-8888

ANSI American National Standards Institute
1430 Broadway

New York, NY 10018

212-354-3300

ASTM American Society for Testing and Materials
1916 Race St.

Philadelphia, PA 19103

215-299-5400

CFR Code of Federal Regulations
Government Printing Office
Washington, DC 20420

CGA Compressed Gas Association
1235 Jefferson Davis Highway
Arlington, VA 22202
703-979-0900

CS Commercial Standard of the National Institute of Standards and
Technology (NIST)

U. S. Department of Commerce

Government Printing Office

Washington, DC 20420

EPA Environmental Protection Agency
401 M St., SwW

Washington, DC 20460

202-382-3949

MIL-STD Military Standards/Standardization Division
Office of the Assistant Secretary of Defense
Washington, DC 20420

NIST National Institute for Standards and Technology
U. S. Department of Commerce

Gaithersburg, MD 20234

301-921-1000

NEC National Electrical Code (by NFPA)

NEMA National Electrical Manufacturer's Association
2101 L Street, NW

Washington, DC 20037

NFPA National Fire Protection Association
1 Batterymarch Park
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P.O. Box 9101
Quincy, MA 02269-9101
800-344-3555

NIOSH National Institutes for Occupational Safety and Health
4676 Columbia Parkway

Cincinnati, OH 45226

513-533-8236

OSHA Occupational Safety and Health Administration
U.S. Department of Labor

Government Printing Office

Washington, DC 20402

UL Underwriters Laboratory
333 Pfingsten Rd.
Northbrook, IL 60062
312-272-8800

1.5 APPLICABLE CODES AND REGULATIONS

1.5.1 GENERAL APPLICABILITY OF CODES, REGULATIONS, AND STANDARDS

A.

.3

All work under this contract shall be done in strict accordance with
all applicable Federal, State, and local regulations, standards and
codes governing asbestos abatement, and any other trade work done in
conjunction with the abatement. All applicable codes, regulations and
standards are adopted into this specification and will have the same
force and effect as this specification.

The most recent edition of any relevant regulation, standard, document
or code shall be in effect. Where conflict among the requirements or
with these specifications exists, the most stringent requirement (s)
shall be utilized.

Copies of all standards, regulations, codes and other applicable
documents, including this specification and those listed in Section 1.5
shall be available at the worksite in the clean change area of the
worker decontamination system.

CONTRACTOR RESPONSIBILITY

The Asbestos Abatement Contractor (Contractor) shall assume full
responsibility and liability for compliance with all applicable
Federal, State and Local regulations related to any and all aspects of
the asbestos abatement project. The Contractor 1is responsible for
providing and maintaining training, accreditations, medical exams,
medical records, personal protective equipment (PPE) including
respiratory protection including respirator fit testing, as required by
applicable Federal, State and Local regulations. The Contractor shall
hold the VA and VPIH/CIH consultants harmless for any Contractor’s
failure to comply with any applicable work, packaging, transporting,
disposal, safety, health, or environmental requirement on the part of
himself, his employees, or his subcontractors. The Contractor will
incur all costs of the CPIH/CIH, including all sampling/analytical
costs to assure compliance with OSHA/EPA/State requirements related to
failure to comply with the regulations applicable to the work

FEDERAL REQUIREMENTS

Federal requirements which govern some aspect of asbestos abatement
include, but are not limited to, the following regulations.
Occupational Safety and Health Administration (OSHA)
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1. Title 29 CFR 1926.1101 - Construction Standard for Asbestos

2. Title 29 CFR 1910.132 - Personal Protective Equipment

3. Title 29 CFR 1910.134 - Respiratory Protection

4, Title 29 CFR 1926 - Construction Industry Standards

5. Title 29 CFR 1910.20 - Access to Employee Exposure and Medical
Records

6. Title 29 CFR 1910.1200 - Hazard Communication

7. Title 29 CFR 1910.151 - Medical and First Aid

Environmental Protection Agency (EPA)

1. 40 CFR 61 Subpart A and M (Revised Subpart B) - National Emission
Standard for Hazardous Air Pollutants - Asbestos.

2. 40 CFR 763.80 - Asbestos Hazard Emergency Response Act (AHERA)

Department of Transportation (DOT)

Title 49 CFR 100 - 185 - Transportation

STATE REQUIREMENTS

State requirements that apply to the asbestos abatement work, disposal,
clearance, etc., 1include, Dbut are not limited to, the following:
Department of Labor.

1.5.5 LOCAL REQUIREMENTS

.6

7

If local requirements are more stringent than federal or state
standards, the 1local standards are to be followed. Department of
Environmental Protection.

STANDARDS

Standards which govern asbestos abatement activities include, but are
not limited to, the following:

1. American National Standards Institute (ANSI) Z29.2-79 - Fundamentals
Governing the Design and Operation of Local Exhaust Systems and ANSI
7Z88.2 - Practices for Respiratory Protection.

2. Underwriters Laboratories (UL)586-90 - UL Standard for Safety of

HEPA filter Units, 7th Edition.
Standards which govern encapsulation work include, but are not limited
to, the following:
1. American Society for Testing and Materials (ASTM)
Standards which govern the fire and safety concerns in abatement work
include, but are not limited to, the following:

1. National Fire Protection Association (NFPA) 241 - Standard for
Safeguarding Construction, Alteration, and Demolition Operations.
2. NFPA 701 - Standard Methods for Fire Tests for Flame Resistant

Textiles and Film.
3. NFPA 101 - Life Safety Code

EPA GUIDANCE DOCUMENTS

EPA guidance documents which discuss asbestos abatement work activities
are listed below. These documents are made part of this section by
reference. EPA publications can be ordered from (800) 424-9065.

Guidance for Controlling ACM in Buildings (Purple Book) EPA 560/5-85-
024

Asbestos Waste Management Guidance EPA 530-SW-85-007

A Guide to Respiratory Protection for the Asbestos Abatement Industry
EPA-560-0OPTS-86-001

Guide to Managing Asbestos in Place (Green Book) TS 799 20T July 1990
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NOTICES

State and Local agencies: Send written notification as required by
state and local regulations including the local fire department prior
to beginning any work on ACM as follows:

Copies of notifications shall be submitted to the VA for the facility's
records at the same time frame notification is given to EPA, State, and
Local authorities.

PERMITS/LICENSES

The contractor shall apply for and have all required permits and
licenses to perform asbestos abatement work as required by Federal,
State, and Local regulations.

1.5.10 POSTING AND FILING OF REGULATIONS

A.

Maintain two (2) <copies of applicable federal, state, and local
regulations. Post one copy of each at the regulated area where workers
will have daily access to the regulations and keep another copy in the
Contractor's office.

1.5.11 VA RESPONSIBILITIES

A.

Prior to commencement of work:

Notify occupants adjacent to regulated areas of project dates and
requirements for relocation, 1f needed. Arrangements must be made
prior to starting work for relocation of desks, files, equipment, and
personal possessions to avoid unauthorized access into the regulated
area. Note: Notification of adjacent personnel is required by OSHA in
29 CFR 1926.1101 (k) to prevent unnecessary or unauthorized access to
the regulated area.

Submit to the Contractor results of background air sampling; including
location of samples, person who <collected the samples, equipment
utilized, calibration data and method of analysis. During abatement,
submit to the Contractor, results of bulk material analysis and air
sampling data collected during the course of the abatement. This
information shall not release the Contractor from any responsibility for
OSHA compliance.

1.5.12 SITE SECURITY

A.

C.

Regulated area access 1is to Dbe restricted only to authorized,
trained/accredited and protected personnel. These may include the
Contractor’s employees, employees of Subcontractors, VA employees and
representatives, State and local inspectors, and any other designated
individuals. A list of authorized personnel shall be established prior
to commencing the project and be posted in the clean room of the
decontamination unit.

Entry into the regulated area by unauthorized individuals shall be
reported immediately to the Competent Person by anyone observing the
entry. The Competent person shall immediately notify the VA.

A log book shall be maintained in the clean room of the decontamination
unit. Anyone who enters the regulated area must record their name,
affiliation, time in, and time out for each entry.

Access to the regulated area shall be through of a critical barrier
doorway. All other access (doors, windows, hallways, etc.) shall be
sealed or locked to prevent entry to or exit from the regulated area.
The only exceptions for this requirement are the waste/equipment load-
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out area which shall Dbe sealed except during the removal of
containerized asbestos waste from the regulated area, and emergency
exits. Emergency exits shall not be locked from the inside; however,
they shall be sealed with poly sheeting and taped until needed.

The Contractor's Competent Person shall control site security during
abatement operations in order to isolate work in progress and protect
adjacent personnel. A 24 hour security system shall be provided at the
entrance to the regulated area to assure that all entrants are logged
in/out and that only authorized personnel are allowed entrance.

The Contractor will have the VA's assistance in notifying adjacent
personnel of the presence, location and quantity of ACM in the
regulated area and enforcement of restricted access Dby the VA's
employees.

The regulated area shall be locked during non-working hours and secured
by VA Representative or Competent Person. The VA Police should be
informed of asbestos abatement regulated areas to provide security
checks during facility rounds and emergency response..

1.5.13 EMERGENCY ACTION PLAN AND ARRANGEMENTS

A.

An Emergency Action Plan shall be developed by prior to commencing
abatement activities and shall be agreed to by the Contractor and the
VA. The Plan shall meet the requirements of 29 CFR 1910.38 (a); (b).
Emergency procedures shall be in written form and prominently posted in
the clean room and equipment room of the decontamination unit.
Everyone, prior to entering the regulated area, must read and sign
these procedures to acknowledge understanding of the regulated area
layout, location of emergency exits and emergency procedures.

Emergency planning shall include written notification of police, fire,

and emergency medical personnel of planned abatement activities; work

schedule; layout of regulated area; and access to the regulated area,
particularly barriers that may affect response capabilities.

Emergency planning shall include consideration of fire, explosion,

hazardous atmospheres, electrical hazards, slips/trips and falls,

confined spaces, and heat stress illness. Written procedures for
response to emergency situations shall be developed and employee
training in procedures shall be provided.

Employees shall be trained in regulated area/site evacuation procedures

in the event of workplace emergencies.

1. For non life-threatening situations - employees injured or otherwise
incapacitated shall decontaminate following normal procedures with
assistance from fellow workers, 1if necessary, before exiting the
regulated area to obtain proper medical treatment.

2. For life-threatening injury or illness, worker decontamination shall
take least priority after measures to stabilize the injured worker,
remove them from the regulated area, and secure proper medical
treatment.

Telephone numbers of any/all emergency response personnel shall be

prominently posted in the clean room, along with the location of the

nearest telephone.

The Contractor shall provide verification of first aid/CPR training for

personnel responsible for providing first aid/CPR. OSHA requires

medical assistance within 3-4 minutes of a life-threatening
injury/illness. Bloodborne Pathogen training shall also be verified for
those personnel required to provide first aid/CPR.

The Emergency Action Plan shall provide for a Contingency Plan in the

event that an incident occurs that may require the modification of the
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standard operating procedures during abatement. Such incidents include,
but are not limited to, fire; accident; power failure; negative
pressure failure; and supplied air system failure. The Contractor shall
detail procedures to be followed in the event of an incident assuring
that asbestos abatement work is stopped and wetting is continued until
correction of the problem.

1.5.14 PRE-CONSTRUCTION MEETING

I.
J.

Prior to commencing the work, the Contractor shall meet with the VPCIH
to present and review, as appropriate, the items following this
paragraph. The Contractor's Competent Person(s) who will be on-site
shall participate in the pre-start meeting. The pre-start meeting is to
discuss and determine procedures to be used during the project. At this
meeting, the Contractor shall provide:

Proof of Contractor licensing.

Proof the Competent Person is trained and accredited and approved for

working in this State. Verification of the experience of the Competent

Person shall also be presented.

A list of all workers who will participate in the project, including

experience and verification of training and accreditation.

A list of and verification of training for all personnel who have

current first-aid/CPR training. A minimum of one person per shift must

have adequate training.

Current medical written opinions for all personnel working on-site

meeting the requirements of 29 CFR 1926.1101 (m) .

Current fit-tests for all personnel wearing respirators on-site meeting

the requirements of 29 CFR 1926.1101 (h) and Appendix C.

A copy of the Contractor's Asbestos Hazard Abatement Plan for Class II

Asbestos Abatement. In these procedures, the following information

must be detailed, specific for this project.

1. Regulated area preparation procedures;

2. Notification requirements procedure of Contractor as required in 29
CFR 1926.1101(d) ;

3. If required, decontamination area set-up/layout and decontamination
procedures for employees;

4. Abatement methods/procedures and equipment to be used; and

5. Personal protective equipment to be used.

At this meeting the Contractor shall provide all submittals as

required.

Procedures for handling, packaging and disposal of asbestos waste.

Emergency Action Plan and Contingency Plan Procedures.

1.6 PROJECT COORDINATION

The following are the minimum administrative and supervisory personnel
necessary for coordination of the work.

1.6.1 PERSONNEL

A.

Administrative and supervisory personnel shall consist of a qualified
Competent Person(s) as defined by OSHA in the Construction Standards
and the  Asbestos Construction Standard; Contractor Professional
Industrial Hygienist and Industrial Hygiene Technicians. These
employees are the Contractor's representatives responsible for
compliance with these specifications and all other applicable
requirements.
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B. Non-supervisory personnel shall consist of an adequate number of
qualified personnel to meet the schedule requirements of the project.
Personnel shall meet required qualifications. Personnel utilized on-
site shall be pre-approved by the VA representative. A request for
approval shall be submitted for any person to be employed during the
project giving the person's name; social security number;
qualifications; accreditation card with color picture; Certificate of
Worker's Acknowledgment; and Affidavit of Medical Surveillance and
Respiratory Protection and current Respirator Fit Test.

C. Minimum qualifications for Contractor and assigned personnel are:

1. The Contractor has conducted within the last three (3) years, three
(3) projects of similar complexity and dollar value as this project;
has not been cited and penalized for serious violations of federal
(and state as applicable) EPA and OSHA asbestos regulations in the
past three (3) vyears; has adequate liability/occurrence insurance
for asbestos work as required by the state; 1is licensed in
applicable states; has adequate and qualified personnel available to
complete the work; has comprehensive standard operating procedures
for asbestos work; and has adequate materials, equipment and
supplies to perform the work.

2. The Competent Person has four (4) years of abatement experience of
which two (2) vyears were as the Competent Person on the project;
meets the OSHA definition of a Competent Person; has been the
Competent Person on two (2) projects of similar size and complexity
as this project within the past three (3) years; has completed EPA
AHERA/OSHA/State/Local training requirements/accreditation(s) and
refreshers; and has all required OSHA documentation related to
medical and respiratory protection.

3. The Contractor Professional Industrial Hygienist/CIH (CPIH/CIH)
shall have five (5) years of monitoring experience and supervision
of asbestos abatement projects; has participated as senior IH on
five (5) abatement projects, three (3) of which are similar in size
and complexity as this project; has developed at least one complete
standard operating procedure for asbestos abatement; has trained
abatement personnel for three (3) vyears; has specialized EPA
AHERA/OSHA training 1in asbestos abatement management, respiratory
protection, waste disposal and asbestos inspection; has completed
the NIOSH 582 Course or equivalent, Contractor/Supervisor course;
and has appropriate medical/respiratory protection
records/documentation.

4. The Abatement Personnel shall have completed the EPA AHERA/OSHA
abatement worker course; have training on the standard operating
procedures of the Contractor; has one year of asbestos abatement
experience within the past three (3) years of similar size and
complexity; has applicable medical and respiratory protection
documentation; and has certificate of training/current refresher and
State accreditation/license.

All personnel should be in compliance with OSHA construction safety
training as applicable and submit certification

1.7 RESPIRATORY PROTECTION
1.7.1 GENERAL - RESPIRATORY PROTECTION PROGRAM

The Contractor shall develop and implement a written Respiratory
Protection Program (RPP) which is in compliance with the January 8,
1998 OSHA requirements found at 29 CFR 1926.1101 and 29 CFR
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1910.Subpart I;134. ANST Standard 788.2-1992 provides excellent
guidance for developing a respiratory protection program. All
respirators used must be NIOSH approved for asbestos abatement
activities. The written RPP shall, at a minimum, contain the Dbasic
requirements found at 29 CFR 1910.134 (c) (1) (i - 1ix) - Respiratory
Protection Program.

RESPIRATORY PROTECTION PROGRAM COORDINATOR

The Respiratory Protection Program Coordinator (RPPC) must be
identified and shall have two (2) years experience coordinating RPP of
similar size and complexity. The RPPC must submit a signed statement
attesting to the fact that the program meets the above requirements.

SELECTION AND USE OF RESPIRATORS

The procedure for the selection and wuse of respirators must be
submitted to the VA as part of the Contractor's qualifications. The
procedure must written clearly enough for workers to understand. A copy
of the Respiratory Protection Program must be available in the clean room
of the decontamination wunit for reference by employees or authorized
visitors.

MINIMUM RESPIRATORY PROTECTION

Minimum respiratory protection shall be a half face, HEPA filtered, air
purifying respirator when fiber levels are maintained consistently at
or below 0.1 f/cc. A higher 1level of respiratory protection may be
provided or required, depending on fiber levels. Respirator selection
shall meet the requirements of 29 CFR 1926.1101 (h); Table 1, except as
indicated in this paragraph. Abatement personnel must have a respirator
for their exclusive use.

MEDICAL WRITTEN OPINION

No employee shall be allowed to wear a respirator unless a physician or
other 1licensed health care professional has provided a written
determination they are medically qualified to wear the class of
respirator to Dbe used on the project while wearing whole body
impermeable garments and subjected to heat or cold stress

RESPIRATOR FIT TEST

All personnel wearing respirators shall have a current quantitative fit
test which was conducted in accordance with 29 CFR 1910.134 (f) and
Appendix A. Fit tests shall be done for PAPRs which have been put into
a failure mode.

RESPIRATOR FIT CHECK

The Competent Person shall assure that the positive/negative pressure
user seal check 1is done each time the respirator is donned by an
employee. Head coverings must cover respirator head straps. Any
situation that ©prevents an effective facepiece to face seal as
evidenced by failure of a user seal check shall preclude that person
from wearing a respirator inside the regulated area until resolution of
the problem.
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1.7.8 MAINTENANCE AND CARE OF RESPIRATORS

The Respiratory Protection Program Coordinator shall submit evidence
and documentation showing compliance with 29 CFR 1910.134 (h)
Maintenance and care of respirators.

1.8 WORKER PROTECTION

1.8.1 TRAINING OF ABATEMENT PERSONNEL

1.

8.

.8.

.8.

.8.

2

3

4

5

Prior to beginning any abatement activity, all personnel shall be
trained in accordance with OSHA 29 CFR 1926.1101 (k) (9) and any
additional State/Local requirements. Training must include, at a
minimum, the elements listed at 29 CFR 1926.1101 (k) (9) (viii). Training
shall have been conducted by a third party, EPA/State approved trainer
meeting the requirements of EPA 40 CFR 763 Appendix C (AHERA MAP).
Initial training certificates and current refresher and accreditation
proof must be submitted for each person working at the site.

MEDICAL EXAMINATIONS

Medical examinations meeting the requirements of 29 CFR 1926.1101 (m)
shall Dbe provided for all personnel working in the regulated area,
regardless of exposure levels. A current physician's written opinion as
required by 29 CFR 1926.1101 (m) (4) shall be provided for each person
and shall include in the medical opinion the person has been evaluated
for working 1in a heat and cold stress environment while wearing
personal protective equipment (PPE) and is able to perform the work
without risk of material health impairment.

PERSONAL PROTECTIVE EQUIPMENT

Provide whole body clothing, head coverings, foot coverings and any
other personal protective equipment as determined by conducting the

hazard assessment required by OSHA at 29 CFR 1910.132 (d). The
Competent Person shall ensure the integrity of personal protective
equipment worn for the duration of the project. Duct tape shall Dbe
used to secure all suit sleeves to wrists and to secure foot coverings
at the ankle. TWorker protection shall meet the most stringent
requirements.

REGULATED AREA ENTRY PROCEDURE

The Competent Person shall ensure that each time workers enter the
regulated area, they remove ALL street clothes in the clean room of the
decontamination wunit and put on new disposable coveralls, head
coverings, a clean respirator, and then proceed through the shower room
to the equipment room where they put on non-disposable required
personal protective equipment.

DECONTAMINATION PROCEDURE

The Competent Person shall require all personnel to adhere to following
decontamination procedures whenever they leave the regulated area.

When exiting the regulated area, remove all disposable PPE and dispose
of in a disposal bag provided in the regulated area.

Carefully decontaminate and clean the respirator. Put 1in a clean
container/bag.
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C. Where containment is not required for ACM removal, an adequate washing
station will be provided for the employees for removal of disposable
PPE and to clean the respirator.

1.8.6 REGULATED AREA REQUIREMENTS

The Competent Person shall meet all requirements of 29 CFR 1926.1101
(0) and assure that all requirements for Class I regulated areas at 29
CFR 1926.1101 (e) are met applicable to Class II work. All personnel in
the regulated area shall not be allowed to eat, drink, smoke, chew
tobacco or gum, apply cosmetics, or in any way interfere with the fit
of their respirator.

1.9 DECONTAMINATION FACILITIES
1.9.1 DESCRIPTION:

Provide each regulated area with a fiber drum with a disposal bag in it
for personnel waste materials.

1.9.2 WASTE/EQUIPMENT DECONTAMINATION AREA (W/EDA) - The Competent Person
shall provide a W/EDA for removal of all waste, equipment and
contaminated material from the regulated area.

1.9.3 WASTE/EQUIPMENT DECONTAMINATION PROCEDURES: Contain all waste in 6 mil
poly bags. Clean/decontaminate bags and pass through a double 6 mil
flap doorway into another bag or fiber drum. Remove to disposal
dumpster/gondola/vehicle. At no time shall unprotected personnel from
the clean side be allowed to enter the regulated area.

PART 2 - PRODUCTS, MATERIALS AND EQUIPMENT
2.1 MATERIALS AND EQUIPMENT
2.1.1 GENERAL REQUIREMENTS (ALL ABATEMENT PROJECTS)

Prior to the start of work, the contractor shall provide and maintain a
sufficient quantity of materials and equipment to assure continuous and
efficient work throughout the duration of the project. Work shall not
start unless the following items have been delivered to the site and
the CPIH/CIH has submitted verification to the VA's representative.

A. All materials shall be delivered in their original package, container
or bundle bearing the name of the manufacturer and the brand name
(where applicable).

B. Store all materials subject to damage off the ground, away from wet or
damp surfaces and under cover sufficient enough to prevent damage or
contamination. Flammable and combustible materials cannot be stored
inside buildings. Replacement materials shall be stored outside of the
regulated area until abatement is completed.

C. The Contractor shall not block or hinder use of buildings by patients,
staff, and wvisitors to the VA in partially occupied buildings by
placing materials/equipment in any unauthorized location.

D. The Competent Person shall inspect for damaged, deteriorating or
previously used materials. Such materials shall not be used and shall
be removed from the worksite and disposed of properly.

E. Polyethylene sheeting for walls in the regulated area shall be a
minimum of 4-mils. For floors and all other uses, sheeting of at least
6-mil shall be used in widths selected to minimize the frequency of
joints. Fire retardant poly shall be used throughout.

F. The method of attaching polyethylene sheeting shall be agreed upon in
advance by the Contractor and the VA and selected to minimize damage to
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equipment and surfaces. Method of attachment may include any
combination of moisture resistant duct tape furring strips, spray glue,
staples, nails, screws, lumber and plywood for enclosures or other
effective procedures capable of sealing polyethylene to dissimilar
finished or unfinished surfaces under both wet and dry conditions.
Polyethylene sheeting utilized for the PDF shall be opaque white or
black in color, 6 mil fire retardant poly.

Installation and plumbing hardware, showers, hoses, drain pans, sump
pumps and waste water filtration system shall be provided by the
Contractor.

An adequate number of HEPA vacuums, scrapers, sprayers, nylon Dbrushes,
brooms, disposable mops, rags, sponges, staple guns, shovels, ladders
and scaffolding of suitable height and length as well as meeting OSHA
requirements, fall protection devices, water hose to reach all areas in
the regulated area, airless spray equipment, and any other tools,
materials or equipment required to conduct the abatement project. All
electrically operated hand tools, equipment, electric cords shall be
connected to GFCI protection.

Special protection for objects in the regulated area shall be detailed
(e.g., plywood over carpeting or hardwood floors to prevent damage from
scaffolds, water and falling material).

Disposal bags - 2 layers of 6 mil poly for asbestos waste shall be pre-
printed with labels, markings and address as required by OSHA, EPA and
DOT regulations.

The VA shall be provided an advance copy of the MSDS as required for
all hazardous chemicals under OSHA 29 CFR 1910.1200 - Hazard
Communication in the pre-project submittal. Chlorinated compounds shall
not be used with any spray adhesive, mastic remover or other product.
Appropriate encapsulant(s) shall be provided.

OSHA DANGER demarcation signs, as many and as required by OSHA 29 CFR
1926.1101 (k) (7) shall be provided and placed by the Competent Person.
All other posters and notices required by Federal and State regulations
shall be posted in the Clean Room.

Adequate and appropriate PPE for the project and number of
personnel/shifts shall be provided. All personal protective equipment
issued must be based on a written hazard assessment conducted under 29
CFR 1910.132(d) .

2.2 CONTAINMENT BARRIERS AND COVERINGS IN THE REGULATED AREA

2.2.1 GENERAL

Using critical barriers, seal off the perimeter to the regulated area
to completely isolate the regulated area from adjacent spaces. All
horizontal surfaces in the regulated area must be covered with 2 layers
of 6 mil fire retardant poly to prevent contamination and to facilitate
clean-up. Should adjacent areas become contaminated, immediately stop
work and clean up the contamination at no additional cost to the
Government. Provide firestopping and identify all fire  barrier
penetrations due to abatement work as specified in Section 2.2.8;
FIRESTOPPING.

PREPARATION PRIOR TO SEALING THE REGULATED AREA

Place all tools, scaffolding, materials and equipment needed for
working in the regulated area prior to erecting any plastic sheeting.
Remove all uncontaminated removable furniture, equipment and/or

supplies from the regulated area before commencing work, or completely
cover with 2 layers of 6-mil fire retardant poly sheeting and secure
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with duct tape. Lock out and tag out any HVAC systems in the regulated
area.

CONTROLLING ACCESS TO THE REGULATED AREA

Access to the regulated area is allowed only through the personnel
decontamination facility (PDF), if required. All other means of access
shall be eliminated and OSHA Danger demarcation signs posted as
required by OSHA. If the regulated area is adjacent to or within view
of an occupied area, provide a visual barrier of 6 mil opaque fire
retardant poly sheeting to prevent building occupant observation. If
the adjacent area is accessible to the public, the barrier must be
solid.

CRITICAL BARRIERS

Completely separate any openings into the regulated area from adjacent
areas using fire retardant poly at least 6 mils thick and duct tape.
Individually seal with two layers of 6 mil poly and duct tape all HVAC
openings into the regulated area. Individually seal all 1lighting
fixtures, clocks, doors, windows, convectors, speakers, or any other
objects 1in the regulated area. Heat must be shut off any objects
covered with poly.

SECONDARY BARRIERS:

A loose layer of 6 mil fire retardant poly shall be used as a drop
cloth to protect the floor/horizontal surfaces from debris generated
during the Class II work, except for floor tile abatement. This layer
shall be replaced as needed during the work.

EXTENSION OF THE REGULATED AREA

If the enclosure of the regulated area is Dbreached in any way that
could allow contamination to occur, the affected area shall be included
in the regulated area and constructed as per this section. If the
affected area cannot be added to the regulated area, decontamination
measures must be started immediately and continue until air monitoring
indicates background levels are met.

FIRESTOPPING:

Through penetrations caused by cables, cable trays, pipes, sleeves must
be firestopped with a fire-rated firestop system providing an air tight
seal.

Firestop materials that are not equal to the wall or ceiling penetrated
shall Dbe Dbrought to the attention of the VA Representative. The
Contractor shall 1list all areas of penetration, the type of sealant
used, and whether or not the location is fire rated. Any discovery of
penetrations during abatement shall be brought to the attention of the
VA Representative immediately. All walls, floors and ceilings are
considered fire rated unless otherwise determined by the VA
Representative or Fire Marshall.

Any visible openings whether or not caused by a penetration shall be
reported by the Contractor to the VA Representative for a sealant
system determination. Firestops shall meet ASTM E814 and UL 1479
requirements for the opening size, penetrant, and fire rating needed.
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2.3 MONITORING, INSPECTION AND TESTING

2.3.1 GENERAL

A.

.2

Perform throughout abatement work monitoring, inspection and testing
inside and around the regulated area in accordance with the OSHA
requirements and these specifications. OSHA requires that the Employee
exposure to asbestos must not exceed 0.1 fiber per cubic centimeter
(f/cc) of air, averaged over an 8-hour work shift. The CPIH/CIH 1is
responsible for and shall inspect and oversee the performance of the
Contractor IH Technician. The IH Technician shall continuously inspect
and monitor conditions inside the regulated area to ensure compliance
with these specifications. In addition, the CPIH/CIH shall personally
manage air sample collection, analysis, and evaluation for personnel,
regulated area, and adjacent area samples to satisfy OSHA requirements.
Additional inspection and testing requirements are also indicated in
other parts of this specification.

The VA will employ an independent industrial hygienist (VPIH/CIH)
consultant and/or use its own IH to perform various services on behalf
of the VA. The VPIH/CIH will perform the necessary monitoring,
inspection, testing, and other support services to ensure that VA
patients, employees, and visitors will not be adversely affected by the
abatement work, and that the abatement work proceeds in accordance with
these specifications, that the abated areas or abated buildings have
been successfully decontaminated. The work of the VPIH/CIH consultant
in no way relieves the Contractor from their responsibility to perform
the work 1in accordance with contract/specification requirements, to
perform continuous inspection, monitoring and testing for the safety of
their employees, and to perform other such services as specified. The
cost of the VPIH/CIH and their services will be borne by the VA except
for any repeat of final inspection and testing that may be required due
to unsatisfactory initial —results. Any repeated final inspections
and/or testing, if required, will be paid for by the Contractor.

If fibers counted by the VPIH/CIH during abatement work, either inside
or outside the regulated area, utilizing the NIOSH 7400 air monitoring
method, exceed the specified respective limits, the Contractor shall
stop work. The Contractor may request confirmation of the results by
analysis of the samples by TEM. Request must be in writing and
submitted to the VA's representative. Cost for the confirmation of
results will be Dborne by the Contractor for both the collection and
analysis of samples and for the time delay that may/does result for
this confirmation. Confirmation sampling and analysis will be the
responsibility of +the CPIH/CIH with review and approval of the
VPIH/CIH. An agreement between the CPIH/CIH and the VPIH/CIH shall be
reached on the exact details of the confirmation effort, in writing,
including such things as the number of samples, location, collection,
quality control on-site, analytical laboratory, interpretation of
results and any follow-up actions. This written agreement shall be co-
signed by the IH's and delivered to the VA's representative..

SCOPE OF SERVICES OF THE VPIH/CIH CONSULTANT

The purpose of the work of the VPIH/CIH is to: assure quality; resolve
problems; and prevent the spread of contamination beyond the regulated
area. In addition, their work includes performing the final inspection
and testing to determine whether the regulated area or building has
been adequately decontaminated. All air monitoring i1is to be done
utilizing PCM/TEM. The VPIH/CIH will perform the following tasks:
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1. Task 1: Establish background 1levels before abatement begins by
collecting Dbackground samples. Retain samples for possible TEM
analysis.

2. Task 2: Perform continuous air monitoring, inspection, and testing
outside the regulated area during actual abatement work to detect
any faults in the regulated area isolation and any adverse impact on
the surroundings from regulated area activities.

3. Task 3: Perform unannounced visits to spot check overall compliance
of work with contract/specifications. These visits may include any
inspection, monitoring, and testing inside and outside the regulated
area and all aspects of the operation except personnel monitoring.

4. Task 4: Provide support to the VA representative such as evaluation
of submittals from the Contractor, resolution of unforeseen
developments, etc.

5. Task 5: Perform, in the presence of the VA representative, final
inspection and testing of a decontaminated regulated area or
building at the conclusion of the abatement and clean-up work to
certify compliance with all regulations and the VA
requirements/specifications.

6. Task 6: Issue certificate of decontamination for each regulated area
or building and project report.

B. All documentation, inspection results and testing results generated by
the VPIH/CIH will be available to the Contractor for information and
consideration. The Contractor shall cooperate with and support the
VPIH/CIH for efficient and smooth performance of their work.

C. The monitoring and inspection results of the VPIH/CIH will be used by
the VA to 1issue any Stop Removal orders to the Contractor during
abatement work and to accept or reject a regulated area or building as
decontaminated.

D. All air sampling and analysis data will be recorded on VA Form 10-0018.

2.3.3 MONITORING, INSPECTION AND TESTING BY CONTRACTOR CPIH

The Contractor’s CPIH/CIH is responsible for managing all monitoring,
inspections, and testing required by these specifications, as well as
any and all regulatory requirements adopted by these specifications.
The CPIH/CIH 1is responsible for the continuous monitoring of all
subsystems and procedures which could affect the health and safety of
the Contractor’s personnel. Safety and health conditions and the
provision of those conditions inside the regulated area for all persons
entering the regulated area 1s the exclusive responsibility of the
Contractor/Competent Person. The person performing the personnel and
area air monitoring inside the regulated area shall be an IH
Technician, who shall Dbe trained and shall have specialized field
experience in sampling and analysis. The IH Technician shall have
successfully completed a NIOSH 582 Course or equivalent and provide
documentation. The IH Technician shall participate in the AIHA Asbestos
Analysis Registry or participate in the Proficiency Analytic Testing
program of AIHA for fiber counting quality control assurance. The IH
Technician shall also be an accredited EPA AHERA/State
Contractor/Supervisor, Abatement Worker and Building Inspector. The IH
Technician shall have ©participated 1in five abatement projects
collecting personal and area samples as well as responsibility for
documentation on substantially similar projects in size and scope. The
analytic laboratory used by the Contractor to analyze the samples shall
be AIHA accredited for asbestos PAT and approved by the VA prior to
start of the project. A daily log, shall be maintained by the CPIH/CIH
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or IH Technician, documenting all OSHA requirements for air personal
monitoring for asbestos in 29 CFR 1926.1101(f), (g) and Appendix A.
This log shall be made available to the VA representative and the
VPIH/CIH upon request. The log will contain, at a minimum, information
on personnel or area samples, other persons represented by the sample,
the date of sample collection, start and stop times for sampling,
sample volume, flow rate, and fibers/cc. The CPIH/CIH shall collect and
analyze samples for each representative job being done in the regulated
area, 1i.e., removal, wetting, clean-up, and load-out. No fewer than
two personal samples per shift shall be collected and one area sample
per 1,000 square feet of regulated area where abatement is taking place
and one sample per shift in the clean room area shall be collected. In
addition to the continuous monitoring required, the CPIH/CIH will
perform inspection and testing at the final stages of abatement for
each regulated area as specified in the CPIH/CIH responsibilities.
Additionally, the CPIH/CIH will monitor and record pressure readings
within the containment daily with a minimum of two readings at the
beginning and at the end of a shift, and submit the data in the daily
report.

2.4 ASBESTOS HAZARD ABATEMENT PLAN

FROOHIDOHEEOQW@E P

The Contractor shall have established Asbestos Hazard Abatement Plan
(AHAP) in printed form and loose leaf folder consisting of simplified
text, diagrams, sketches, and pictures that establish and explain
clearly the ways and procedures to be followed during all phases of the
work by the Contractor's personnel. The AHAP must be modified as needed
to address specific requirements of the project. The AHAP shall be
submitted for review and approval prior to the start of any abatement
work. The minimum topics and areas to be covered by the AHAP(s) are:
Minimum Personnel Qualifications

Contingency Plans and Arrangements

Security and Safety Procedures

Respiratory Protection/Personal Protective Equipment Program and Training
Medical Surveillance Program and Recordkeeping

Regulated Area Requirements for Abatement

Decontamination Facilities and Entry/Exit Procedures (PDF and W/EDF)
Monitoring, Inspections, and Testing

Disposal of ACM waste

Regulated Area Decontamination/Clean-up

Regulated Area Visual and Air Clearance

Project Completion/Closeout

2.5 SUBMITTALS

2.5.1 PRE-START MEETING SUBMITTALS

Submit to the VA a minimum of 14 days prior to the pre-start meeting
the following for review and approval. Meeting this requirement is a
prerequisite for the pre-start meeting for this project:

Submit a detailed work schedule for the entire project reflecting
contract documents and the phasing/schedule requirements from the CPM
chart.

Submit a staff organization chart showing all personnel who will be
working on the project and their capacity/function. Provide their
qualifications, training, accreditations, and licenses, as appropriate.
Provide a copy of the "Certificate of Worker's Acknowledgment" and the
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"Affidavit of Medical Surveillance and Respiratory Protection" for each
person.

Submit Asbestos Hazard Abatement Plan developed specifically for this
project, incorporating the requirements of the specifications,
prepared, signed and dated by the CPIH/CIH.

Submit the specifics of the materials and equipment to be used for this

project with manufacturer names, model numbers, performance

characteristics, pictures/diagrams, and number available for the

following:

1. Supplied air system, negative air machines, HEPA vacuums, air
monitoring pumps, calibration devices, pressure differential

monitoring device and emergency power generating system.
2. Waste water filtration system, shower system, containment barriers.
3. Encapsulants, surfactants, hand held sprayers, airless sprayers, and
fire extinguishers.
4. Respirators, protective clothing, personal protective equipment.
5. Fire safety equipment to be used in the regulated area.
Submit the name, location, and phone number of the approved landfill;
proof/verification the landfill is approved for ACM disposal; the
landfill's requirements for ACM waste; the type of vehicle to be used
for transportation; and name, address, and phone number of
subcontractor, 1if used. Proof of asbestos training for transportation
personnel shall be provided.
Submit required notifications and arrangements made with regulatory

agencies having regulatory jurisdiction and the specific
contingency/emergency arrangements made with local health, fire,
ambulance, hospital authorities and any other

notifications/arrangements.

Submit the name, location and verification of the laboratory and/or

personnel to be used for analysis of air and/or bulk samples. Personal

air monitoring must be done in accordance with OSHA 29 CFR 1926.1101

(f) and Appendix A. And area or clearance air monitoring in accordance

with EPA AHERA protocols.

Submit qualifications verification: Submit the following evidence of

qualifications. Make sure that all references are current and

verifiable by providing current phone numbers and documentation.

1. Asbestos Abatement Company: Project experience within the past 3
years; listing projects first most similar to this project: Project
Name; Type of Abatement; Duration; Cost; Reference Name/Phone
Number; Final Clearance; and Completion Date

2. List of project(s) halted by owner, A/E, IH, regulatory agency in
the last 3 years: Project Name; Reason; Date; Reference Name/Number;

Resolution
3. List asbestos regulatory <citations (e.g., OSHA) , notices of
violations (e.g., Federal and state EPA), penalties, and legal

actions taken against the company including and of the company’s

officers (including damages paid) 1in the last 3 years. Provide

copies and all information needed for verification.
Submit information on personnel: Provide a resume; address each item
completely; copies of certificates, accreditations, and licenses.
Submit an affidavit signed by the CPIH/CIH stating that all personnel
submitted below have medical records in accordance with OSHA 29 CFR
1926.1101 (m) and 29 CFR 1910.20 and that the company has implemented a
medical surveillance ©program and written respiratory protection
program, and maintains recordkeeping 1in accordance with the above
regulations. Submit the phone number and doctor/clinic/hospital used
for medical evaluations.
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1. CPIH/CIH and IH Technician: Name; years of abatement experience;

list of projects similar to this one; certificates, licenses,
accreditations for proof of AHERA/OSHA specialized asbestos
training; professional affiliations; number of workers trained;

samples of training materials; samples of AHAP(s) developed; medical
opinion; and current respirator fit test.

2. Competent Person(s)/Supervisor(s): Number; names; social security
numbers; years of abatement experience as Competent
Person/Supervisor; list of similar projects 1in size/complexity as
Competent Person/Supervisor; as a worker; certificates, licenses,
accreditations; proof of AHERA/OSHA specialized asbestos training;
maximum number of personnel supervised on a project; medical opinion
(asbestos surveillance and respirator use); and current respirator
fit test.

3. Workers: Numbers; names; social security numbers; years of abatement
experience; certificates, licenses, accreditations; training courses
in asbestos abatement and respiratory protection; medical opinion

(asbestos surveillance and respirator use); and current respirator
fit test.
Submit copies of State license for asbestos abatement; copy of

insurance policy, including exclusions with a letter from agent stating
in plain language the coverage provided and the fact that asbestos
abatement activities are covered by the policy; copy of AHAP(s)
incorporating the requirements of this specification; information on
who  provides your training, how often; who  provides medical
surveillance, how often; who ©performs and how is personal air
monitoring of abatement workers conducted; a list of references of
independent laboratories/IH's familiar with your air monitoring and
standard operating procedures; and copies of monitoring results of the
five referenced projects listed and analytical method(s) used.

Rented equipment must be decontaminated prior to returning to the
rental agency.

Submit, before the start of work, the manufacturer's technical data for
all types of encapsulants, all MSDS, and application instructions.

SUBMITTALS DURING ABATEMENT

The Competent Person shall maintain and submit a daily log at the

regulated area documenting the dates and times of the following:

purpose, attendees and summary of meetings; all personnel

entering/exiting the regulated area; document and discuss the

resolution of wunusual events such as barrier breeching, equipment

failures, emergencies, and any cause for stopping work; representative

air monitoring and results/TWAs/ELs. Submit this information daily to

the VPIH/CIH.

The CPIH/CIH shall document and maintain the inspection and approval of

the regulated area preparation prior to start of work and daily during

work.

1. Removal of any poly barriers.

2. Visual inspection/testing by the CPIH/CIH or IH Technician prior to
application of lockdown encapsulant.

3. Packaging and removal of ACM waste from regulated area.

4. Disposal of ACM waste materials; copies of Waste Shipment
Records/landfill receipts to the VA's representative on a weekly
basis.
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2.5.3 SUBMITTALS AT COMPLETION OF ABATEMENT

PART 3

The CPIH/CIH shall submit a project report consisting of the daily log
book requirements and documentation of events during the abatement
project 1including Waste Shipment Records signed by the landfill's
agent. It will also include information on the containment and
transportation of waste from the containment with applicable Chain of
Custody forms. The report shall include a certificate of completion,
signed and dated by the CPIH/CIH, in accordance with Attachment #1. All
clearance and perimeter area samples must Dbe submitted. The VA
Representative will retain the abatement report after completion of the
project and provide copies of the abatement report to VAMC Office of
Engineer and the Safety Office.

- EXECUTION

3.1 PRE-ABATEMENT ACTIVITIES

3.1.1 PRE-ABATEMENT MEETING

The VA representative, upon receipt, review, and substantial approval
of all pre-abatement submittals and verification by the CPIH/CIH that
all materials and equipment required for the project are on the site,
will arrange for a pre-abatement meeting between the Contractor, the
CPIH/CIH, Competent Person(s), the VA representative(s), and the
VPIH/CIH. The purpose of the meeting is to discuss any aspect of the
submittals needing clarification or amplification and to discuss any
aspect of the project execution and the sequence of the operation. The
Contractor shall be prepared to provide any supplemental
information/documentation to the VA's representative regarding any
submittals, documentation, materials or equipment. Upon satisfactory
resolution of any outstanding issues, the VA's representative will
issue a written order to proceed to the Contractor. No abatement work
of any kind described in the following provisions shall be initiated
prior to the VA written order to proceed.

PRE-ABATEMENT INSPECTIONS AND PREPARATIONS

Before any work begins on the construction of the regulated area, the
Contractor will:

Conduct a space-by-space inspection with an authorized VA
representative and prepare a written inventory of all existing damage
in those spaces where asbestos abatement will occur. Still or video
photography may be used to supplement the written damage inventory.
Document will be signed and certified as accurate by both parties.

The VA Representative, the Contractor, and the VPIH/CIH must be aware
of VA 07/09 A/E Quality Alert indicating the failure to identify
asbestos in the areas listed as well as common issues when preparing
specifications and contract documents. This is especially critical when
demolition is planned, because AHERA surveys are non-destructive, and
ACM may remain undetected. A NESHAPS (destructive) ACM inspection
should be conducted on all building structures that will be demolished.
Ensure the following areas are inspected on the project: Lay-in
ceilings concealing ACM; ACM behind walls/windows from previous
renovations; inside utility chases/walls; transite
piping/ductwork/sheets; behind radiators; lab fume hoods; transite lab
countertops; roofing materials; below window sills; water/sewer lines;
electrical conduit coverings; crawl spaces ( previous abatement
contamination); flooring/mastic covered by carpeting/new flooring;
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exterior insulated wall panels; on underground fuel tanks; steam line
trench coverings.

Ensure that all furniture, machinery, equipment, curtains, drapes,
blinds, and other movable objects required to be removed from the
regulated area have been cleaned and removed or properly protected from
contamination.

If present and required, remove and dispose of carpeting from floors in
the regulated area.

Inspect existing firestopping in the regulated area. Correct as needed.

PRE-ABATEMENT CONSTRUCTION AND OPERATIONS

Perform all preparatory work for the first regulated area in accordance
with the approved work schedule and with this specification.

Upon completion of all preparatory work, the CPIH/CIH will inspect the
work and systems and will notify the VA's representative when the work
is completed in accordance with this specification. The VA's
representative may inspect the regulated area and the systems with the
VPIH/CIH and may require that wupon satisfactory inspection, the
Contractor's employees perform all major aspects of the approved SOP's,
especially worker protection, respiratory systems, contingency plans,
decontamination procedures, and monitoring to demonstrate satisfactory
operation.

The CPIH/CIH shall document the pre-abatement activities described
above and deliver a copy to the VA's representative.

Upon satisfactory inspection of the installation of and operation of
systems the VA's representative will notify the Contractor in writing
to proceed with the asbestos abatement work in accordance with this
specification.

3.2 REGULATED AREA PREPARATIONS

3.2.1 OSHA DANGER SIGNS

Post OSHA DANGER signs meeting the specifications of OSHA 29 CFR
1926.1101 at any location and approaches to the regulated area where
airborne concentrations of asbestos may exceed ambient Dbackground

levels. Signs shall be posted at a distance sufficiently far enough
away from the regulated area to permit any personnel to read the sign
and take the necessary measures to avoid exposure. Additional signs

will be posted following construction of the regulated area enclosure.

SHUT DOWN - LOCK OUT ELECTRICAL

Shut down and lock out/tag out electric power to the regulated area.
Provide temporary ©power and lighting. Insure safe installation
including GFCI of temporary power sources and equipment by compliance
with all applicable electrical code requirements and OSHA requirements
for temporary electrical systems. Electricity shall be provided by the
VA.

SHUT DOWN - LOCK OUT HVAC

Shut down and lock out/tag out heating, cooling, and air conditioning
system (HVAC) components that are 1in, supply or pass through the
regulated area.

Investigate the regulated area and agree on pre-abatement condition
with the VA's representative. Seal all intake and exhaust vents in the
regulated area with duct tape and 2 layers of 6-mil poly. Also, seal
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any seams 1in system components that pass through the regulated area.
Remove all contaminated HVAC system filters and place in labeled 6-mil
poly disposal bags for disposal as asbestos waste.

SANITARY FACILITIES

The Contractor shall provide sanitary facilities for abatement
personnel and maintain them in a c¢lean and sanitary condition
throughout the abatement project.

WATER FOR ABATEMENT

The VA will provide water for abatement purposes. The Contractor shall
connect to the existing VA system. The service to the shower(s) shall
be supplied with backflow prevention.

PRE-CLEANING MOVABLE OBJECTS

Pre-cleaning of ACM contaminated items shall be performed after the
enclosure has been erected and negative pressure has been established
in the work area. After items have been pre-cleaned and
decontaminated, they may be removed from the work area for storage
until the completion of abatement in the work area.

Pre-clean all movable objects within the regulated area using a HEPA
filtered vacuum and/or wet cleaning methods as appropriate. After
cleaning, these objects shall be removed from the regulated area and
carefully stored in an uncontaminated location.

PRE-CLEANING FIXED OBJECTS

Pre-cleaning of ACM contaminated items shall be performed after the
enclosure has been erected and negative pressure has been established
in the work area

Pre-clean all fixed objects in the regulated area using HEPA filtered
vacuums and/or wet cleaning techniques as appropriate. Careful
attention must be paid to machinery behind grills or gratings where
access may be difficult but contamination may be significant. Also, pay
particular attention to wall, floor and ceiling penetration behind
fixed items. After pre-cleaning, enclose fixed objects with 2 layers of
6-mil poly and seal securely in place with duct tape. Objects (e.g.,
permanent fixtures, shelves, electronic equipment, laboratory tables,
sprinklers, alarm systems, closed circuit TV equipment and computer
cables) which must remain 1in the regulated area and that require
special ventilation or enclosure requirements should be designated here
along with specified means of protection. Contact the manufacturer for
special protection requirements.

PRE-CLEANING SURFACES IN THE REGULATED AREA

Pre-cleaning of ACM contaminated items shall be performed after the
enclosure has been erected and negative pressure has been established
in the work area. PPE must be donned during all pre-cleaning
activities.

Pre-clean all surfaces in the regulated area using HEPA filtered

vacuums and/or wet cleaning methods as appropriate. Do not use any
methods that would raise dust such as dry sweeping or vacuuming with
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equipment not equipped with HEPA filters. Do not disturb asbestos-
containing materials during this pre-cleaning phase.

3.3 CONTAINMENT BARRIERS AND COVERINGS FOR THE REGULATED AREA
3.3.1 GENERAL

Using critical barriers, seal off the perimeter to the regulated area
to completely isolate the regulated area from adjacent spaces. All
horizontal surfaces in the regulated area must be covered with 2 layers
of 6 mil fire retardant poly to prevent contamination and to facilitate
clean-up. Should adjacent areas become contaminated, immediately stop
work and clean up the contamination at no additional cost to the
Government.

3.3.2 PREPARATION PRIOR TO SEALING OFF

Place all tools, scaffolding, materials and equipment needed for
working in the regulated area prior to erecting any plastic sheeting.
Remove all uncontaminated removable furniture, equipment and/or

supplies from the regulated area before commencing work, or completely
cover with 2 layers of 6-mil fire retardant poly sheeting and secure
with duct tape. Lock out and tag out any HVAC systems in the regulated
area.

3.3.3 CONTROLLING ACCESS TO THE REGULATED AREA

Access to the regulated area 1is allowed only through the personnel
decontamination facility (PDF), if required. All other means of access
shall be eliminated and OSHA Danger demarcation signs posted as
required by OSHA. If the regulated area is adjacent to or within view
of an occupied area, provide a visual barrier of 6 mil opaque fire
retardant poly sheeting to prevent building occupant observation. If
the adjacent area 1is accessible to the public, the barrier must be
solid.

3.3.4 CRITICAL BARRIERS

Completely separate any openings into the regulated area from adjacent
areas using fire retardant poly at least 6 mils thick and duct tape.
Individually seal with 2 layers of 6 mil poly and duct tape all HVAC
openings into the regulated area. Individually seal all 1lighting
fixtures, clocks, doors, windows, convectors, speakers, or any other
objects in the regulated area. Heat must be shut off any objects
covered with poly.

3.3.5 EXTENSION OF THE REGULATED AREA

If the enclosure of the regulated area 1is Dbreached in any way that
could allow contamination to occur, the affected area shall be included
in the regulated area and constructed as per this section. If the
affected area cannot be added to the regulated area, decontamination
measures must be started immediately and continue until air monitoring
indicates background levels are met.

3.3.6 FLOOR BARRIERS
If floor removal is not being done, all floors in the regulated area

shall be covered with 2 layers of 6 mil fire retardant poly and brought
up the wall 12 inches.
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3.4 REMOVAL OF CLASS II ROOFING

3.4.1 GENERAL

The VA must be notified at least 24 hours in advance of any waste
removed from the containment. All applicable requirements of OSHA,
EPA, and DOT shall be followed during Class II work. Keep materials
intact; do not disturb; wet while working with 1it; wrap as soon as
possible with 2 layers of 6 mil plastic for disposal.

OUTDOOR WORK AREAS

On some projects, work must be performed on exterior areas of the
building. If outdoor work 1is to be performed, all applicable OSHA,
state and local regulations must be followed to ensure that outdoor
work areas are in compliance so that workers, the general public and
the environment are protected.

SCAFFOLD FALL PROTECTION

FEach employee more than 10 feet above a lower level shall be protected

from falls by guardrails or a fall arrest system. Fall arrest system
includes harnesses, components of the harness/belt such as Dee-rings,
and snap hooks, 1lifelines, and anchorage points. Lifelines must be

independent of supports lines and suspension ropes and not attached to
the same anchorage point as the support or suspension rope. OSHA’s
scaffolding standard defines a competent person as “one who 1s capable
of identifying existing and predictable hazards in the surroundings or
working conditions, which are unsanitary, hazardous to employees, and
who has authorization to take prompt corrective measures to eliminate
them.” The competent person will determine if it is safe for employees
to work on or from a scaffold or roof during storms or high winds and
to ensure that a personal fall arrest system will ©protect the
employees. The competent person will also inspect the scaffold and
scaffold components for visible defects before each work shift and
after any occurrence which could affect the structural integrity and to
authorize prompt corrective measures.

ROOF FALL PROTECTION

The competent person shall determine if the walking/working surfaces on
which the employees are to work have the strength and structural
integrity to support the employees safely. FEach employee on a
walking/working surface (horizontal and vertical surface) with an
unprotected side or edge which is 6 feet or more above a lower level
shall be protected from falling by the use of guardrail systems, safety
net systems, or personal fall arrest system.

REMOVAL OF ROOFING

Roofing material shall be removed in an intact state to the extent that
it is feasible.

Wet methods shall be used to remove roofing materials that are not
intact, or that will be rendered not intact during removal, unless such
wet methods are not feasible or will create safety hazards

Cutting machines shall be continuously misted during use, unless a
competent person determines that misting substantially decreases worker
safe
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When removing built-up roofs with asbestos-containing roofing felts and
an aggregate surface using a power roof cutter, all dust resulting from
the cutting operation shall be collected by a HEPA dust collector, or
shall be HEPA vacuumed by vacuuming along the cut line. When removing
built-up roofs with asbestos-containing roofing felts and a smooth
surface using a power roof cutter, the dust resulting from the cutting
operation shall be collected either by a HEPA dust collector or HEPA
vacuuming along the cut line, or by gently sweeping and then carefully
and completely wiping up the still-wet dust and debris left along the
cut line.

Asbestos-containing material that has been removed from a roof shall
not be dropped or thrown to the ground. Unless the material is carried
or passed to the ground by hand, it shall be lowered to the ground via
covered, dust-tight chute, crane or hoist

Any ACM that is not intact shall be lowered to the ground as soon as is
practicable, but in any event no later than the end of the work shift.
While the material remains on the roof it shall either be kept wet,
placed in an impermeable waste bag, or wrapped in plastic sheeting
Intact ACM shall be lowered to the ground as soon as 1is practicable,
but in any event no later than the end of the work shift

Upon being lowered, unwrapped material shall be transferred to a closed
receptacle in such manner so as to preclude the dispersion of dust

Roof level heating and ventilation air intake sources shall be isolated
or the ventilation system shall be shut down. The sealing of air
intake sources shall Dbe coordinated with VA Facility Engineering
Personnel and occupant location to ensure acceptable IAQ is maintained
within the facility as per ASHRAE Standard 1955.

Notwithstanding any other provision of this section, removal or repair
of sections of intact roofing less than 25 square feet in area does not
require use of wet methods or HEPA vacuuming as long as manual methods
which do not render the material non-intact are used to remove the
material and no visible dust is created by the removal method used. In
determining whether a Jjob involves less than 25 square feet, the
employer shall include all removal and repair work performed on the
same roof on the same day.

All waste must be wrapped in two layers of 6 mil poly and lowered
carefully to the ground. Roofing may be lowered by way of a dust-tight
chute.

3.5 DISPOSAL OF CLASS II WASTE MATERIAL

3.5.1

GENERAL

Dispose of waste ACM and debris which is packaged in accordance with
these specifications, OSHA, EPA and DOT. The landfill requirements for
packaging must also be met. Transport will be in compliance with 49 CFR
100-185 regulations. Disposal shall be done at an approved landfill.
Disposal of non-friable ACM shall be done in accordance with applicable
regulations.

3.6 PROJECT DECONTAMINATION

3.6.1
A.

B.

GENERAL

The entire work related to project decontamination shall be performed
under the close supervision and monitoring of the CPIH/CIH.

If the asbestos abatement work 1s in an area which was contaminated
prior to the start of abatement, the decontamination will be done by
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cleaning the primary barrier poly prior to its removal and cleanings of
the surfaces of the regulated area after the primary barrier removal.
If the asbestos abatement work is in an area which was uncontaminated
prior to the start of abatement, the decontamination will be done by
cleaning the primary barrier poly prior to its removal, thus preventing
contamination of the building when the regulated area critical barriers
are removed.

REGULATED AREA CLEARANCE

Air testing and other requirements which must be met before release of
the Contractor and re-occupancy of the regulated area space are
specified in Final Testing Procedures.

WORK DESCRIPTION

Decontamination includes the cleaning and clearance of the air in the
regulated area and the decontamination and removal of the
enclosures/facilities installed prior to the abatement work including
primary/critical barriers, PDF and W/EDF facilities.

PRE-DECONTAMINATION CONDITIONS

Before decontamination starts, all ACM waste from the regulated area

shall be removed, all waste collected and removed, and the secondary

barrier of poly removal and disposed of along with any gross debris
generated by the work.

At the start of decontamination, the following shall be in place:

1. Critical barriers over all openings consisting of two layers of 6
mil poly which is the sole barrier between the regulated area and
the rest of the building or outside.

2. Decontamination facilities, if required for personnel and equipment
in operating condition.

CLEANING

Carry out a first cleaning of all surfaces of the regulated area
including items o0of remaining poly sheeting, tools, scaffolding,
ladders/staging by wet methods and/or HEPA vacuuming. Do not use dry
dusting/sweeping/air blowing methods. Use each surface of a wetted
cleaning cloth one time only and then dispose of as contaminated waste.
Continue this cleaning until there 1is no visible residue from abated
surfaces or poly or other surfaces. Remove all filters 1in the air
handling system and dispose of as ACM waste in accordance with these
specifications. The negative pressure system shall remain in operation
during this time. Additional cleaning(s) may be needed as determined by
the CPIH/VPIH/CIH.

3.7 VISUAL INSPECTION AND AIR CLEARANCE TESTING

3.7.1 GENERAL

3.

7

.2

Notify the VA representative 24 hours in advance for the performance of
the final wvisual inspection and testing. The final wvisual inspection
and testing will be performed by the VPIH/CIH after the cleaning.

VISUAL INSPECTION

Final wvisual inspection will include the entire regulated area, all
poly sheeting, seals over HVAC openings, doorways, windows, and any
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other openings. If any debris, residue, dust or any other suspect
material is detected, the cleaning shall be repeated at no cost to the
VA. Dust/ material samples may be collected and analyzed at no cost to
the VA at the discretion of the VPIH/CIH to confirm visual findings.
When the regulated area is visually clean the final testing can be
done.

AIR CLEARANCE TESTING

After an acceptable final visual inspection by the VPIH/CIH and VA
Representative, the VPIH/CIH will perform the final testing. Air
samples will be collected and analyzed in accordance with procedures
for PCM in this specification. If the release criteria are not met, the
Contractor shall repeat the final cleaning and continue decontamination
procedures. ALL additional inspection and testing will be done at the
expense of the Contractor.

If the results of the PCM are acceptable, remove the critical barriers.
Any small quantities of residue material found upon removal of the poly
shall Dbe removed with a HEPA vacuum and localized isolation. If
significant quantities are found as determined by the VPIH/CIH, then
the entire area affected shall be cleaned as specified in the final
cleaning.

If release criteria are met, proceed to perform the abatement closeout
and to issue the certificate of completion in accordance with these
specifications.

FINAL AIR CLEARANCE PROCEDURES

Contractor's Release Criteria: Work in a regulated area 1is complete
when the regulated area is visually clean and airborne fiber levels
have been reduced to or below 0.01 f/cc, as measured by PCM methods.

Air Monitoring and Final Clearance Sampling: To determine if the
elevated airborne fiber counts encountered during abatement operations
have been reduced to the specified level, the VPIH/CIH will secure
samples and analyze them according to the following procedures:

1. Fibers Counted: "Fibers" referred to in this section shall be either
all fibers regardless of composition as counted in the NIOSH 7400
PCM method.

2. All clearance air testing samples shall be collected on 0.8u MCE
filters for PCM analysis. Air samples will be collected in areas

subject to normal air circulation. A minimum of 5 PCM samples will
be collected with at least 1200 Liters of air sampled. All results
must be less than 0.01 f/cc for clearance.

3.8 ABATEMENT CLOSEOUT AND CERTIFICATE OF COMPLIANCE

3.8.1 COMPLETION OF ABATEMENT WORK

A.

After thorough decontamination, complete asbestos abatement work upon

meeting the regulated area <clearance criteria and fulfilling the

following:

1. Remove all equipment, materials, and debris from the project area.

2. Package and dispose of all asbestos waste as required.

3. Repair or replace all interior finishes damaged during the abatement
work.

4. Fulfill other project closeout requirements as specified elsewhere
in this specification.
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3.8.2 CERTIFICATE OF COMPLETION BY CONTRACTOR

.3

The CPIH shall complete and sign the "Certificate of Completion" in
accordance with Attachment 1 at the completion of the abatement and
decontamination of the regulated area.

WORK SHIFTS

All work shall be done during administrative hours (8:00 AM to 4:30 PM)
Monday - Friday excluding Federal Holidays. Any change in the work
schedule must be approved in writing by the VA Representative.
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ATTACHMENT #1
CERTIFICATE OF COMPLETION

DATE: VA Project #:
PROJECT NAME: Abatement Contractor:
VAMC/ADDRESS:

1. I certify that I have personally inspected, monitored and supervised the
abatement work of (specify regulated area or Building):

which took place from / / to / /

2. That throughout the work all applicable requirements/regulations and the
VA's specifications were met.

3. That any person who entered the regulated area was protected with the
appropriate personal protective equipment and respirator and that they
followed the proper entry and exit procedures and the proper operating
procedures for the duration of the work.

4. That all employees of the Abatement Contractor engaged in this work were
trained in respiratory protection, were experienced with abatement work,
had proper medical surveillance documentation, were fit-tested for their
respirator, and were not exposed at any time during the work to asbestos
without the benefit of appropriate respiratory protection.

5. That I performed and supervised all inspection and testing specified and
required by applicable regulations and VA specifications.

6. That the conditions inside the regulated area were always maintained in a
safe and healthy condition and the maximum fiber count never exceeded 0.5
f/cc, except as described below.

7. That all abatement work was done in accordance with OSHA requirements and
the manufacturer’s recommendations.

CPIH/CIH Signature/Date:

CPIH/CIH Print Name:

Abatement Contractor Signature/Date:

Abatement Contractor Print Name:
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ATTACHMENT #2
CERTIFICATE OF WORKER'S ACKNOWLEDGMENT

PROJECT NAME: DATE:

PROJECT ADDRESS:

ABATEMENT CONTRACTOR'S NAME:

WORKING WITH ASBESTOS CAN BE HAZARDOUS TO YOUR HEALTH. INHALING ASBESTOS HAS
BEEN LINKED WITH VARIOUS TYPES OF CANCERS. IF YOU SMOKE AND INHALE ASBESTOS
FIBERS, YOUR CHANCES OF DEVELOPING LUNG CANCER IS GREATER THAN THAT OF THE NON-
SMOKING PUBLIC.

Your employer's contract with the owner for the above project requires that:
You must be supplied with the proper personal protective equipment including an
adequate respirator and be trained in its use. You must be trained in safe and
healthy work practices and in the use of the equipment found at an asbestos
abatement project. You must receive/have a current medical examination for
working with asbestos. These things shall be provided at no cost to you. By
signing this certificate you are indicating to the owner that your employer has
met these obligations.

RESPIRATORY PROTECTION: I have been trained in the proper use of respirators
and have Dbeen informed of the type of respirator to be used on the above
indicated project. I have a copy of the written Respiratory Protection Program
issued by my employer. I have been provided for my exclusive use, at no cost,
with a respirator to be used on the above indicated project.

TRAINING COURSE: I have been trained by a third party, State/EPA accredited
trainer in the requirements for an AHERA/OSHA Asbestos Abatement Worker
training course, 32 hours minimum duration. I currently have a wvalid State
accreditation certificate. The topics covered in the course include, as a
minimum, the following:

Physical Characteristics and Background Information on Asbestos
Potential Health Effects Related to Exposure to Asbestos
Employee Personal Protective Egquipment

Establishment of a Respiratory Protection Program

State of the Art Work Practices

Personal Hygiene

Additional Safety Hazards

Medical Monitoring

Air Monitoring

Relevant Federal, State and Local Regulatory Requirements, Procedures, and
Standards

Asbestos Waste Disposal

MEDICAL EXAMINATION: I have had a medical examination within the past 12 months
which was paid for by my employer. This examination included: health history,
occupational history, pulmonary function test, and may have included a chest x-
ray evaluation. The physician issued a positive written opinion after the
examination.

Signature:

Printed Name:

Social Security Number:
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Witness:
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ATTACHMENT #3

AFFIDAVIT OF MEDICAL SURVEILLANCE, RESPIRATORY PROTECTION AND

TRAINING/ACCREDITATION

VA PROJECT NAME AND NUMBER:

VA MEDICAL FACILITY:

ABATEMENT CONTRACTOR'S NAME AND ADDRESS:

1. I verify that the following individual

Name: Social Security Number:

who is proposed to be employed in asbestos abatement work associated with
the above project by the named Abatement Contractor, is included in a
medical surveillance program in accordance with 29 CFR 1926.1101(m), and
that complete records of the medical surveillance program as required by
29 CFR 1926.1101 (m) (n) and 29 CFR 1910.20 are kept at the offices of the
Abatement Contractor at the following address.

Address:

2. I verify that this individual has been trained, fit-tested and instructed
in the use of all appropriate respiratory protection systems and that the
person 1is capable of working in safe and healthy manner as expected and
required in the expected work environment of this project.

3. I wverify that this individual has been trained as required by 29 CFR
1926.1101 (k) . This individual has also obtained a wvalid State
accreditation certificate. Documentation will be kept on-site.

4. I wverify that I meet the minimum qualifications criteria of the VA
specifications for a CPIH.

Signature of CPIH/CIH: Date:

Printed Name of CPIH/CIH:

Signature of Contractor: Date:

Printed Name of Contractor:

02 82 13.21 - 39



07-11

ATTACHMENT #4

ABATEMENT CONTRACTOR/COMPETENT PERSON(S) REVIEW AND ACCEPTANCE OF THE VA’S
ASBESTOS SPECIFICATIONS

VA Project Location:

VA Project #:

VA Project Description:

This form shall be signed by the Asbestos Abatement Contractor Owner and the
Asbestos Abatement Contractor’s Competent Person(s) prior to any start of work
at the VA related to this Specification. If the Asbestos Abatement
Contractor’s/Competent Person(s) has not signed this form, they shall not be
allowed to work on-site.

I, the wundersigned, have read VA’s Asbestos Specification regarding the
asbestos abatement requirements. I understand the requirements of the VA’s
Asbestos Specification and agree to follow these requirements as well as all
required rules and regulations of OSHA/EPA/DOT and State/Local requirements. I
have been given ample opportunity to read the VA’s Asbestos Specification and
have been given an opportunity to ask any questions regarding the content and
have received a response related to those questions. I do not have any further
questions regarding the content, intent and requirements of the VA’s Asbestos
Specification.

At the conclusion of the asbestos abatement, I will certify that all asbestos
abatement work was done in accordance with the VA’s Asbestos Specification and
all ACM was removed properly and no fibrous residue remains on any abated
surfaces.

Abatement Contractor Owner’s Signature Date
Abatement Contractor Competent Person (s) Date
- - END- - - -
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