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SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT

PART 1 - GENERAL
1.1 DESCRIPTION

A. This section specifies the requirements for the management of non-
hazardous building construction and demolition wast e.

B. Waste disposal in landfills shall be minimized t o the greatest extent
possible. Of the inevitable waste that is generated , as much of the
waste material as economically feasible shall be sa Ivaged, recycled or
reused.

C. Contractor shall use all reasonable means to div ert construction and
demolition waste from landfills and incinerators, a nd facilitate their

salvage and recycle not limited to the following:
1. Waste Management Plan development and implementa tion.
2. Techniques to minimize waste generation.

3. Sorting and separating of waste materials.

4. Salvage of existing materials and items for reus e or resale.
5. Recycling of materials that cannot be reused or sold.
D. At a minimum the following waste categories shal | be diverted from
landfills:
1. Sail.
2. Inerts (eg, concrete, masonry and asphalt).
3. Clean dimensional wood and palette wood.
4. Green waste (biodegradable landscaping materials ).
5. Engineered wood products (plywood, particle boar d and I-joists,
etc).

6. Metal products (eg, steel, wire, beverage contai ners, copper, etc).
7. Cardboard, paper and packaging.
8. Bitumen roofing materials.
9. Plastics (eg, ABS, PVC).
10. Carpet and/or pad.
11.Gypsum board.
12. Insulation.
13. Paint.
14.Fluorescent lamps.
1.2 RELATED WORK
A. Section 02 41 00, DEMOLITION.
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B. Section 01 00 00, GENERAL REQUIREMENTS.
1.3 QUALITY ASSURANCE

A. Contractor shall practice efficient waste manage
cutting and installing building products. Processes
to ensure the generation of as little waste as poss
/Demolition waste includes products of the followin

. Excess or unusable construction materials.

. Packaging used for construction products.

. Poor planning and/or layout.

. Construction error.

. Over ordering.

. Weather damage.

. Contamination.
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. Mishandling.
9. Breakage.

B. Establish and maintain the management of non-haz
construction and demolition waste set forth herein.
assessment to estimate the types of materials that
demolition and construction.

C. Contractor shall develop and implement procedure
construction and demolition waste to a minimum of 5

D. Contractor shall be responsible for implementati
programs involving rebates or similar incentives re
Any revenues or savings obtained from salvage or re
to the contractor.

E. Contractor shall provide all demolition, removal
materials. Contractor shall ensure that facilities
reuse and disposal shall be permitted for the inten
extent required by local, state, federal regulation
Building Design Guide website http://www.wbdg.org/t

provides a Construction Waste Management Database t

information on companies that haul, collect, and pr
debris from construction projects.

F. Contractor shall assign a specific area to facil
materials for reuse, salvage, recycling, and return
be kept neat and clean and clearly marked in order

contamination or mixing of materials.
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G. Contractor shall provide on-site instructions an
separation, handling, salvaging, recycling, reuse a
be used by all parties during waste generating stag

H. Record on daily reports any problems in complyin
regulations and ordinances with corrective action t

1.4 TERMINOLOGY

A. Class Il Landfill: A landfill that accepts non-
such as household, commercial and industrial waste
construction, remodeling, repair and demolition ope

B. Clean: Untreated and unpainted; uncontaminated
solvents, mastics and like products.

C. Construction and Demolition Waste: Includes all
resulting from construction, remodeling, alteration
demolition operations.

)

. Dismantle: The process of parting out a building

preserve the usefulness of its materials and compon

m

. Disposal: Acceptance of solid wastes at a legall
for the purpose of land filling (includes Class IlI
fills).

. Inert Backfill Site: A location, other than iner

T

disposal facility, to which inert materials are tak
of filling an excavation, shoring or other soil eng
G. Inert Fill: A facility that can legally accept i
asphalt and concrete exclusively for the purpose of

I

. Inert Solids/Inert Waste: Non-liquid solid resou
limited to, soil and concrete that does not contain
soluble pollutants at concentrations in excess of w
objectives established by a regional water board, a
significant quantities of decomposable solid resour

I. Mixed Debris: Loads that include commingled recy

recyclable materials generated at the construction

J. Mixed Debris Recycling Facility: A solid resourc

that accepts loads of mixed construction and demoli

purpose of recovering re-usable and recyclable mate

non-recyclable materials.
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K. Permitted Waste Hauler: A company that holds a v
and transport solid wastes from individuals or busi
purpose of recycling or disposal.

L. Recycling: The process of sorting, cleansing, tr
reconstituting materials for the purpose of using t
the manufacture of a new product. Recycling does no
incinerating or thermally destroying solid waste.

1. On-site Recycling — Materials that are sorted an
for use in an altered state in the work, i.e. concr
use as a sub-base in paving.

2. Off-site Recycling — Materials hauled to a locat
altered form in the manufacture of new products.

M. Recycling Facility: An operation that can legall
the purpose of processing the materials into an alt
manufacture of new products. Depending on the types
accepted and operating procedures, a recycling faci
be required to have a solid waste facilities permit
the local enforcement agency.

N. Reuse: Materials that are recovered for use in t
or off-site.

O. Return: To give back reusable items or unused pr
credit.

P. Salvage: To remove waste materials from the site
by a third party.

Q. Source-Separated Materials: Materials that are s
site for the purpose of reuse and recycling.

R. Solid Waste: Materials that have been designate
are discarded for the purposes of disposal.

S. Transfer Station: A facility that can legally ac
the purpose of temporarily storing the materials fo
other trucks and transporting them to a landfill fo
recovering some materials for re-use or recycling.

1.5 SUBMITTALS

A. In accordance with Section 01 33 23, SHOP DRAWIN

SAMPLES, furnish the following:
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B. Prepare and submit to the COR a written demoliti
plan. The plan shall include, but not be limited to
information:

1. Procedures to be used for debris management.
2. Techniques to be used to minimize waste generati
3. Analysis of the estimated job site waste to be g
a. List of each material and quantity to be salvage
recycled.
b. List of each material and quantity proposed to b
landfill.
4. Detailed description of the Means/Methods to be
handling.
a. On site: Material separation, storage, protectio
applicable.
b. Off site: Transportation means and destination.
materials.
1) Description of materials to be site-separated an
to designated facilities.
2) Description of mixed materials to be collected b
waste haulers and removed from the site.
c. The names and locations of mixed debris reuse an
facilities or sites.
d. The names and locations of trash disposal landfi
sites.
e. Documentation that the facilities or sites are a
receive the materials.

C. Designated Manager responsible for instructing p
documenting and administer over meetings relevant t
Management Plan.

D. Monthly summary of construction and demolition d
disposal, quantifying all materials generated at th
disposed of or diverted from disposal through recyc

1.6 APPLICABLE PUBLICATIONS

A Publications listed below form a part of this spe
extent referenced. Publications are referenced by t
only. In the event that criteria requirements confl

stringent requirements shall be met.
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B. U.S. Green Building Council (USGBC):
LEED Green Building Rating System for New Construct ion

1.7 RECORDS
Maintain records to document the quantity of waste
guantity of waste diverted through sale, reuse, or

guantity of waste disposed by landfill or incinerat

be kept in accordance with the LEED Reference Guide

PART 2 - PRODUCTS
2.1 MATERIALS

A. List of each material and quantity to be salvage

B. List of each material and quantity proposed to b

C. Material tracking data: Receiving parties, date
transportation costs, weight tickets, tipping fees,
invoices, net total costs or savings.

PART 3 - EXECUTION
3.1 COLLECTION

A. Provide all necessary containers, bins and stora
effective waste management.

B. Clearly identify containers, bins and storage ar
materials are separated from trash and can be trans
recycling facility for processing.

C. Hazardous wastes shall be separated, stored, dis
local, state, federal regulations.

3.2 DISPOSAL

A. Contractor shall be responsible for transporting
materials that cannot be delivered to a source-sepa
materials recycling facility to a transfer station
that can accept the materials in accordance with st
regulations.

B. Construction or demolition materials with no pra
cannot be salvaged or recycled shall be disposed of
incinerator.

3.3 REPORT

A. With each application for progress payment, subm
construction and demolition debris diversion and di
beginning and ending dates of period covered.
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B. Quantify all materials diverted from landfill di sposal through salvage
or recycling during the period with the receiving p arties, dates
removed, transportation costs, weight tickets, mani fests, invoices.
Include the net total costs or savings for each sal vaged or recycled
material.
C. Quantify all materials disposed of during the pe riod with the receiving
parties, dates removed, transportation costs, weigh t tickets, tipping
fees, manifests, invoices. Include the net total co sts for each
disposal.
---END---
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