

# AMENDMENT NARRATIVE

---

**VA Project No:** 589-754

**Date of Issuance:** 05/04/2017

**Project:**

ROBERT J. DOLE VAMC – STERILE PROCESSING SERVICE (SPS) SURGICAL SUITE EXPANSION, B34

**To:**

Sean Jackson  
Contracting Officer  
VISN 15 NCO  
3450 S. 4th St. Trafficway  
Leavenworth, KS 66048

---

See below for bidders questions, design team answers and related information.

**AMENDMENT SCOPE OF WORK DESCRIPTION:**

Changes included in this narrative refer to floor plan revisions in the SPS area on the First Floor and subsequent changes to architectural, structural, plumbing, mechanical and electrical systems. This amendment includes one revised specification section and revised drawings sheets in architectural, structural, plumbing, mechanical and electrical disciplines. See clouded area on the First Floor Plan on Sheet AS-102R for the portions of the plan that have changed. Also see Mechanical, Electrical and Plumbing drawings for other areas of the building affected by the floor plan changes on the First Floor.

**SPECIFICATIONS:**

**DIVISION 8**

08 71 00 Replace with new **attached section**. This new schedule addressed door changes related to the SPS floor plan revisions.

**DRAWINGS:**

See below for a list of revised drawings (**attached to this amendment**) that relate to the SPS floor plan changes. All revised drawings include a Revision notation dated 05-02-2017 in the lower left corner of the titleblock. Changes are clouded.

**GENERAL:**

GI-001R  
GI-005R  
GI-005.6R  
GI-006R

**ARCHITECTURAL:**

AS-102R  
AS-102.6R  
AS-106R  
AS-301R  
AS-302R

AS-303R  
AS-601R  
AS-702R  
AS-702.6R  
AI-102R  
AI-102.6R  
AI-202R

STRUCTURAL:

S-102  
S102.5  
S505

PLUMBING:

PL101  
PL101.6  
PL111  
PL111.2  
PL112  
PL200  
PL200.5  
PL200.6  
PL600

MECHANICAL:

MH101.5  
MH102  
MH102.5  
MH102.6  
MP102  
MP102.5  
MP102.6  
MP104  
MP104.5  
M-601  
M-603  
M-702

ELECTRICAL:

EL101  
EL101.5  
EL101.6  
EP101  
EP101.6  
EY101  
EY101.6

END OF NARRATIVE