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GENERAL NOTES

w

P

ALL NATERIALS SHALL BE CONTRAGTOR FURNISHED AND INSTALLED UNLESS
OTHERWISE SPECIFICALLY NOTED.

M LAN/DATA NETWORK ELECTRONICS SHALL BE OWNER FURNISHED AND INSTALLED.

RACK ELEVATIONS ARE SHOWN POPULATED TO PROJECTED MAXIMUM CAPACTTY.
CONTRACTOR SHALL POPULATE RACKS AS REQURED TO FULFILL DROP COUNT
REQUREMENTS AS INDICATED ON PLANS PLUS ONE (1) SPARE PANEL PER RACK.
ALL PATCH CABLES SHALL BE FURNISHED AND INSTALLED BY DMSION 27.

ALL CROSS-CONNECT WIRNG SHALL BE OWNER FURNISHED AND INSTALLED.

OPTICAL FIBER JUMPERS SHALL BE FURNISHED BY DMISION 27 IN QUANTITES
IDENTIFIED IN SPECS AND INSTALLED BY THE OWNER.

() CODED NOTES

1 ) TR B310 — ENLARGED PLAN
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2 ) TR B310 — NORTH WALL ELEVATION
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17. RT.
. PHASE 1 (NOT-IN-CONTRACT) COPPER SPLICE ENCLOSURE WITH MULTI-PAR SPLICE
MODULES.,

2.

23.
24,

»

NEW 8°W X 74°H VERTICAL CABLE MANAGEMENT SECTION, BLACK IN COLOR.

NEW 300-PAR 110 STYLE TERMNATION BLOCKS AS REDU\RED TO POPULAT[ FRAME
FOR NEW COPPER CABLING, AS PER CABLE SCHEDLLE, SHEE

ARRANGEMENT OF BLOCKS SHALL BE CODRDINATED WITH TH[ DWNER IN THE FIELD,
PROVIDE 15' SERVICE LOOP FOR INCOMING COPPER AND FIBER SERVICES.

PHASE 1 (NDT—IN-CONTRACT) RACK NOUNT FIBER TERMINATION HDUSING WITH
CONNECTOR PANELS FOR BACKBONE FIBER.

EXISTING TELECOMMUNICATIONS GROUNDING BUSBAR.

PHASE 1 (NDT—IN-CONTRACT) 19"W X 74H X 24'D WALL MOUNT OPEN FRAME
EQUIPMENT RACK, BLACK IN COLOR

NEW CATEGORY GA COPPER PATCH PANEL, 48—POI

PHASE 1 (NOT-IN-CONTRACT) RACK NOUNT FIBER SPLICE HOUSING.
PHASE 1 (NOT—IN-CONTRACT) CUTBACK (3) EXISTING 4" CONDUITS AND RELOCATE
WITH UNISTRUT BRACING TO TOP EDGE OF PLYWOOD BACKBOARD.

. PHASE 1 (NOT-IN-CONTRACT) CUTBACK (4) EXISTING 4" CONDUITS AND RELOCATE

WITH UNISTRUT BRACING TO TOP EDGE OF PLYWOOD BACKBOARD.

TR 84324 — NORTH WALL ELEVATION

6 )\ TR BA3ZA — WEST WALL ELEVATION

4 ) TR B432A — ENLARGED PLAN
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EXISTING EQUIPMENT __|
ON WALL SHELF
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TR B525 — NORTH WALL ELEVATION
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