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AutoCAD SHX Text
THESE PLANS HAVE BEEN PREPARED USING THE MOST ACCURATE INFORMATION  AND DATA AVAILABLE AT THE TIME OF PREPARATION. FIELD CONDITIONS MAY BE ENCOUNTERED DURING CONSTRUCTION WHICH VARIES FROM THOSE DEPICTED  HEREIN. AS SUCH, THESE PLANS SHOULD BE USED AS A CONSTRUCTION CONTROL  REFERENCE, NOT A PRECISE CONSTRUCTION DOCUMENT. MODIFICATIONS TO THE  IMPROVEMENTS AS SHOWN MAY BE REQUIRED BASED ON FIELD CONDITIONS AT  THE TIME OF CONSTRUCTION. THE KNOWN STRUCTURES, UTILITIES, MANHOLES, PAVEMENTS, FENCES, POLES, AND SIMILAR FEATURES LOCATED ON OR ADJACENT TO THE WORK SITE ARE SHOWN ON  THE PLANS. THIS INFORMATION HAS BEEN COMPILED FROM SEVERAL SOURCES AND  IS SHOWN FOR THE CONVENIENCE OF THE CONTRACTOR. THIS INFORMATION IS NOT GUARANTEED TO BE COMPLETE OR WITHOUT ERRORS. THE SIZE AND LOCATION OF STRUCTURES AND UTILITIES MAY BE INACCURATE. OTHER OBSTRUCTIONS MAY BE  ENCOUNTERED. IF DAMAGE IS CAUSED, THE CONTRACTOR SHALL BE RESPONSIBLE  FOR REPAIR OF SAME AND FOR ANY RESULTING CONTINGENT DAMAGE OR COSTS. THE LOCATION OF UTILITIES AND STRUCTURES SHOWN ARE NOT NECESSARILY CURRENT, COMPLETE, OR CORRECT. THE NOTIFICATION OF AFFECTED UTILITY OWNERS  IN ADVANCE OF CONSTRUCTION AND THE EXACT LOCATION AND PROTECTION OF UTILITIES ARE THE RESPONSIBILITY OF THE CONTRACTOR.  PROVIDE AND MAINTAIN A SAFE EXCAVATION IN ACCORDANCE WITH OSHA GUIDELINES. ALL INSPECTIONS/SITE ASSESSMENTS MUST BE PERFORMED BY A QUALIFIED  PROFESSIONAL. THE CONTRACTOR AND SUBCONTRACTORS SHALL BE SOLELY RESPONSIBLE FOR  COMPLYING WITH ALL FEDERAL, STATE, AND LOCAL SAFETY REQUIREMENTS, TOGETHER WITH EXERCISING PRECAUTIONS AT ALL TIMES FOR THE PROTECTION OF PERSONS (INCLUDING EMPLOYEES) AND PROPERTY. THE CONTRACTOR SHALL COMPLY WITH THE OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 DURING THE CONDUCT AND PERFORMANCE ON AND IN CONNECTION WITH THIS PROJECT. IT IS ALSO THE SOLE RESPONSIBILITY OF THE CONTRACTOR TO INITIATE, MAINTAIN, AND SUPERVISE ALL SAFETY REQUIREMENTS, PRECAUTIONS, AND PROGRAMS IN CONNECTION WITH THE WORK. CONTRACTOR SHALL BE RESPONSIBLE FOR EXERCISING REASONABLE CARE IN OPERATING EQUIPMENT IN THE VICINITY OF UTILITIES. WHETHER OVERHEAD, AT GROUND LEVEL, OR  BURIED, AND SHALL SAVE AND HOLD HARMLESS THE OWNER, AND ANY OF THEIR DESIGNATED AGENTS FROM AND AGAINST ANY AND ALL CLAIMS AND DAMAGES OF ANY KIND OF INJURY TO, OR DEATH TO, ANY PERSON OR PERSONS AND FROM DAMAGE TO OR LOSS OF PROPERTY, ARISING OUT OF, OR ATTRIBUTED TO THE NEGLIGENCE OF CONTRACTOR'S OPERATIONS. THE CONTRACTOR SHALL BE THOROUGHLY FAMILIAR WITH THE REGULATIONS OF THE U.S.  DEPARTMENT OF LABOR, OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA), THE U.S. DEPARTMENT OF TRANSPORTATION (DOT), THE U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA), AND SIMILAR STATE AND OTHER AGENCIES HAVING JURISDICTION OVER THE WORK BEING PERFORMED. THE CONTRACTOR SHALL PROVIDE NECESSARY HEALTH AND SAFETY TRAINING FOR ALL OF THE CONTRACTOR'S ON-SITE PERSONNEL. THE CONTRACTOR SHALL HAVE A HEALTH AND SAFETY PLAN (HASP), WHICH DESCRIBES THE  WORK BEING UNDERTAKEN, THE RISKS INVOLVED IN PERFORMING THE REQUIRED TASKS, THE MEASURES BEING TAKEN TO MITIGATE THE RISKS/HAZARDS, AND EMERGENCY RESPONSE  PLANS. THE FOLLOWING TOPICS MUST BE COVERED IN THE CONTRACTOR'S HASP, AT A  MINIMUM: A. EMERGENCY RESPONSE PLANS (CLOSEST HOSPITAL INFORMATION/DRIVING ROUTE) B. SITE AUTHORITIES AND ADDITIONAL EMERGENCY CONTACT PHONE NUMBERS C. SPECIFIC TASK JOB SAFETY ANALYSIS (JSA) FOR ALL WORK TASKS D. REQUIRED PERSONAL PROTECTIVE EQUIPMENT (PPE) E. DESIGNATED EMERGENCY MEETING LOCATION F. KICK-OFF TAILGATE MEETING OUTLINE (TAILGATE TO BE CONDUCTED DAILY) G. SIGN-OFF LINES (ALL ON-SITE REQUIRED TO SIGN DAILY) THE CONTRACTOR SHALL AT ALL TIMES MEET ALL SAFETY REQUIREMENTS SET FORTH IN THEIR HEALTH & SAFETY PLAN (HASP) FOR THE SITE. THE CONTRACTOR SHALL  BE SOLELY RESPONSIBLE FOR CONDITIONS AT THE SITE, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY WHILE PERFORMING THE WORK. THIS REQUIREMENT WILL  APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS. THE  CONTRACTOR SHALL COMPLY WITH THE CONSTRUCTION SAFETY COMMISSION "GENERAL SAFETY RULES AND REGULATIONS FOR THE CONSTRUCTION INDUSTRY", 29 CFR 1926 AND SAFETY RULES. THE CONTRACTOR SHALL REQUIRE ALL PERSONNEL TO WEAR APPROPRIATE PROTECTIVE CLOTHING, HARD HATS, ETC., AS REQUIRED BY LAW. IN ACCORDANCE WITH GENERALLY ACCEPTED PRACTICES, THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL MATTERS RELATING TO THE HEALTH AND SAFETY OF ITS  PERSONNEL AND EQUIPMENT AND THE PUBLIC IN PERFORMANCE OF THE WORK. THIS INCLUDES RECOGNITION OF THE POTENTIAL HEALTH AND SAFETY HAZARDS ASSOCIATED WITH THE WORK AND INCLUDES COMPLIANCE WITH THE MINIMUM REQUIREMENTS OF  THE HEALTH AND SAFETY PLAN IN FORCE FOR THE WORK, IF APPLICABLE. IT IS UNDERSTOOD THAT PROTECTIVE MEASURES SPECIFIED IN ANY HEALTH AND SAFETY PLAN ARE MINIMUM REQUIREMENTS FOR THE WORK. CONTRACTOR WARRANTS WHEN REQUIRED BY A PROJECT THAT ALL ITS EMPLOYEES  PERFORM WORK ON SAID PROJECT ARE PERMITTED TO ENGAGE IN HAZARDOUS WASTE OPERATIONS THAT COULD EXPOSE THEM TO HAZARDOUS SUBSTANCES, SAFETY, OR HEALTH HAZARDS, AND SHALL PROVIDE EVIDENCE PRIOR TO COMMENCING WORK THAT ALL WORKERS HAVE OBTAINED THE NECESSARY HEALTH AND SAFETY TRAINING AND MEDICAL SURVEILLANCE AS REQUIRED BY OSHA 1910.120. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR MAINTAINING A SECURE AND SAFE SITE DURING THE ENTIRE PROJECT. DURING NON-WORK HOURS,  BARRICADES AND GATES SUPPLIED BY THE CONTRACTOR SHALL BE SET OR LOCKED TO PROTECT TRESPASSERS AND TO SECURE THE WORK ZONE. THE CONTRACTOR SHALL PROVIDE PROPER CHAIN LINK FENCE AND BARRICADES FOR  ANY EXCAVATION OR HAZARDOUS AREA THAT REMAINS OPEN OVER NIGHT. THE CONTRACTOR IS RESPONSIBLE FOR ALL REQUIRED SURVEYS TO COMPLETE THE  PROJECT, INCLUDING REESTABLISHMENT OF CONTROL POINTS, DAMAGED R/W PINS AND STAKING OF EASEMENTS. THE CONTRACTOR SHALL REFERENCE ALL IRON PINS AND  MONUMENTS BEFORE EXCAVATING AT OR NEAR SAID IRON PINS OR MONUMENTS. IF  ANY PINS OR MONUMENTS ARE DESTROYED OR DAMAGED BY THE CONTRACTOR, THEY SHALL BE ACCURATELY REPLACED BY A REGISTERED SURVEYOR IN THE STATE OF NEW YORK AT THE COMPLETION OF THE PROJECT. ALL REQUIREMENTS DESCRIBED WITHIN THE GENERAL NOTES SECTION AND CONTRACT  DOCUMENTS, UNLESS OTHERWISE INDICATED, SHALL BE CONSIDERED INCIDENTAL TO THE PROJECT WITH NO ASSOCIATED PAY ITEM AND NO ADDITIONAL COMPENSATION TO  BE AWARDED TO THE CONTRACTOR. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CONDITION OF ALL WORK  PERFORMED WITHIN WORK LIMITS FOR A PERIOD OF ONE (1) YEAR FROM THE FINAL ACCEPTANCE OF THE WORK, AND SHALL MAKE ANY NECESSARY REPAIRS AT NO COST TO THE OWNER. THE CONTRACTOR WILL BE RESPONSIBLE FOR CONSTRUCTION MEANS, METHODS,  PROCEDURES, AND/OR TECHNIQUES. THE CONTRACTOR SHALL BE RESPONSIBLE TO OBTAIN ALL NECESSARY PERMITS  ASSOCIATED WITH THE WORK AS DESCRIBED WITHIN THE PROJECT SPECIFICATIONS AND DRAWINGS. ANY MODIFICATION TO THE SPECIFICATIONS OR CHANGES TO THE WORK AS SHOWN ON THE DRAWINGS MUST HAVE PRIOR WRITTEN APPROVAL BY THE CONTRACTING OFFICER. ALL EXCAVATION AREAS SHALL BE BACKFILLED OR PROTECTED BY TEMPORARY ORANGE PLASTIC FENCING OR APPROVED BARRICADES AT THE END OF EACH WORK DAY. CLEAN UP SHALL FOLLOW CLOSELY BEHIND THE EXCAVATION OPERATIONS. RESTORE ALL DISTURBED AREAS TO EQUAL OR BETTER THAN PRE-PROJECT  CONDITION. SUPPORT ALL UTILITIES EXPOSED BY EXCAVATION. WHEN WATER IS KNOWN OR EXPECTED TO BE ENCOUNTERED IN THE TRENCHES AND PITS, PUMPS OF SUFFICIENT CAPACITY TO HANDLE THE FLOW SHALL BE MAINTAINED  AT THE SITE. THEY SHALL BE IN CONSTANTLY ATTENDED OPERATION ON A 24 HOUR BASIS UNTIL, IN SOLE JUDGEMENT OF THE COR, THEIR OPERATION CAN BE SAFELY HALTED. WHEN DEWATERING, CLOSE OBSERVATION SHALL BE MAINTAINED TO DETECT ANY SETTLEMENT OR DISPLACEMENT OF EMBANKMENT, AND FACILITIES. CONSISTENT OPERATION OF DEWATERING FACILITIES IS REQUIRED. ANY CHANGES OR SUBSTITUTIONS MUST BE RECEIVED PRIOR APPROVAL FROM THE  CONTRACTING OFFICER. ANY CONTRACTOR PERFORMING WORK IN A CONFINED SPACE (I.E. MANHOLES, TANKS, CHAMBERS), MUST CERTIFY THAT THEY HAVE THEIR OWN CONFINED SPACE ENTRY  PROGRAM THAT MEET OR EXCEEDS OSHA'S REGULATIONS. CERTIFICATION MUST BE NOTARIZED BY A PUBLIC NOTARY. LOCAL JURISDICTION MUST APPROVE TRAINING. COMPACT BACKFILL AND FILL MATERIAL TO COMPLY WITH SPECIFICATIONS. COMPACTION, FIELD DENSITY TESTS, AND PROOF ROLLING IS REQUIRED FOR  ALL EARTHWORK, REFER TO SPECIFICATION FOR REQUIREMENTS. SHOULD WATER BE ENCOUNTERED, THE CONTRACTOR SHALL FURNISH AND OPERATE SUITABLE PUMPING EQUIPMENT OF SUCH CAPACITY ADEQUATE TO DEWATER THE EXCAVATION AREAS. THE EXCAVATION AREAS SHALL BE SUFFICIENTLY DEWATERED SO THAT THE PLACEMENT OF ANY TYPE OF BACKFILL IS MADE ON FIRM, DRY GROUND IN ACCORDANCE WITH THE SPECIFICATIONS.
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THE CONTRACTOR MAY STOCKPILE CLEAN TOPSOIL, ON-SITE FOR RE-USE. ALL SOILS MUST BE CONTROLLED USING BEST MANAGEMENT PRACTICES. CONTRACTOR IS RESPONSIBLE FOR ALL REQUIRED FITTINGS INCLUDING THOSE NOT SHOWN HEREIN. ALIGNMENT ADJUSTMENTS, IF ANY, SHALL BE COORDINATED WITH THE COR. BEFORE BIDDING PROJECT, CONTRACTOR SHALL VERIFY ALL SITE FEATURES. C0NTRACTOR IS RESPONSIBLE FOR RESTORING ALL SITE FEATURES DISTURBED BY PROJECT. FLOW WITHIN EXISTING SANITARY AND STORM SEWERS SHALL BE MAINTAINED AT ALL TIMES DURING AND AFTER CONSTRUCTION OF PROJECT. EXISTING UNDERGROUND UTILITIES, SHOWN OR NOT SHOWN IN THESE DRAWINGS, ARE TO BE VERIFIED BY THE CONTRACTOR PRIOR TO COMMENCEMENT OF WORK. ALL EXISTING UTILITIES SHALL BE LOCATED BEFORE COMMENCING WORK CONTACT: UNDERGROUND UTILITIES LOCATING SERVICE - 1-800-258-8857. THE CONTRACTOR SHALL DOCUMENT AND PROVIDE AS-BUILT INFORMATION OF ENCOUNTERED EXISTING UTILITIES. THE CONTRACTOR SHALL OBTAIN THE SERVICES OF AN UNDERGROUND PENETRATING RADAR UTILITY LOCATOR TO MARK THE LOCATION OF ALL UTILITIES BEFORE ANY CONSTRUCTION BEGINS. SCHEDULING OF LOCATION ACTIVITIES SHALL BE COORDINATED WITH COR. PROVIDE ACCURATE, FIELD CERTIFIED AS-BUILT DRAWINGS AT COMPLETION OF CONSTRUCTION TO INCLUDE BUT NOT LIMITED TO: HORIZONTAL AND VERTICAL LOCATIONS OF ALL PIPING, UTILITY CONNECTIONS, REPAIRS OR RELOCATIONS, AND ANY FIELD CHANGES MADE DURING CONSTRUCTION. AS-BUILTS SHALL INCLUDE EXISTING UTILITIES. PROVIDE DESIRED CONSTRUCTION STAGING AREA SIZE TO VAMC AND COORDINATE WITH COR TO DETERMINE FINAL LOCATION. CONSTRUCTION STAGING AREA SHALL BE SURROUNDED WITH TEMPORARY CHAIN LINK FENCE. EXCAVATION AREA(S) SHALL BE ENCLOSED WITH TEMPORARY ORANGE PLASTIC FENCE AT ALL TIMES ACTIVE CONSTRUCTION IS NOT TAKING PLACE. ALL EXISTING ASPHALT AND CONCRETE PAVEMENT, INCLUDING SIDEWALK, CURB, AND PATHWAYS, SHALL NOT BE REMOVED UNLESS SAID ITEMS ARE WITHIN THE WORK LIMITS. THE CONTRACTOR SHALL PRESERVE THE EXISTING QUALITY OF SAID ITEMS THROUGHOUT THE PROJECT. SURFACE DEBRIS SHALL BE PICKED UP AND DISPOSED OF PRIOR TO DEMOBILIZATION. ALSO, ALL ASPHALT SURFACES SHALL BE BROOM CLEANED. COORDINATE ALL WORK ON FORCE MAIN AND PUMP STATION WITH COR. REFER TO SPECIFICATIONS, CONTRACTOR SHALL MAINTAIN SEWER FLOWS AT ALL TIMES DURING CONSTRUCTION. AS SUCH, TEMPORARY BY-PASS PUMPING WILL BE REQUIRED. IF ANY STORMWATER DRAINAGE CONNECTIONS TO SANITARY SEWER SYSTEM ARE DISCOVERED DURING CONSTRUCTION, CONTACT COR TO DETERMINE HOW TO DISCONNECT FROM SANITARY SEWER SYSTEM. WHEN ADJACENT ASPHALT OR CONCRETE AREAS ARE DISTURBED AS PART OF THE CONSTRUCTION, THE CONTRACTOR SHALL BE REQUIRED TO REPLACE THE DAMAGED OR EXCAVATED AREA. THE PERIMETER OF THE DISTURBED AREA SHALL BE SAW CUT FULL DEPTH, SO THAT THE LINES ARE STRAIGHT AND TRUE. ASPHALT SHALL BE COMPACTED TO A SMOOTH SURFACE AND SHALL BE FLUSH WITH THE EXISTING ADJACENT AREA THAT IS TO REMAIN. REFER TO SPECIFICATIONS FOR ASPHALT AND CONCRETE REQUIREMENTS. SEAMS ARE TO BE SEALED WITH ASPHALT.
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1. BEGINNING AT THE UPPER WEST END OF THE LOT NEAREST THE ROADWAY, MILL OFF 3"OF BEGINNING AT THE UPPER WEST END OF THE LOT NEAREST THE ROADWAY, MILL OFF 3"OF ASPHALT AND FROM THERE ON, ADJUST THE DEPTH OF THE MILLING TO CREATE A UNIFORMLY SLOPING SURFACE ALL THE WAY TO THE LOWER EAST END OF THE LOT IN THE AREA SHOWN ON THE DRAWINGS. MILLINGS ARE TO REMAIN THE PROPERTY OF THE VA AND WILL BE STORED ON SITE.  AREA TO BE MILLED EQUALS APPROXIMATELY 44,000 SQUARE FEET. 2. EXCAVATE OUT ENOUGH MATERIAL ALONG THE UPPER WEST SIDE OF THE LOT TO ALLOW FOR THE EXCAVATE OUT ENOUGH MATERIAL ALONG THE UPPER WEST SIDE OF THE LOT TO ALLOW FOR THE POURING OF A 6" WIDE CURB AS SHOWN ON THE DRAWINGS.  AFTER POURING THE CURB, POUR A 6" THICK BY 30" WIDE WALKWAY BETWEEN CURBS.  SEE DRAWING FOR LENGTHS AND BREAKS OF CURB AND WALKWAY. 3. ADJUST ALL MANHOLES TO BE FLUSH WITH NEW ASPHALT SURFACE.  NOTE: (2) MANHOLE  SET ADJUST ALL MANHOLES TO BE FLUSH WITH NEW ASPHALT SURFACE.  NOTE: (2) MANHOLE  SET IN CONCRETE. 4. RELOCATE (3) LIGHT POLES AS SHOWN ON DRAWINGS. RELOCATE (3) LIGHT POLES AS SHOWN ON DRAWINGS. 5. EXCAVATE ENOUGH MATERIAL FROM THE NEW PARKING LOT AREA SHOWN ON THE DRAWINGS TO EXCAVATE ENOUGH MATERIAL FROM THE NEW PARKING LOT AREA SHOWN ON THE DRAWINGS TO PERMIT INSTALLING 12" OF CRUSHER RUN COMPACTED IN 6" LIFTS.  TOP OF GRAVEL SHOULD BE DOWN ENOUGH TO ALLOW FOR THE PLACEMENT OF A 2" LIFT OF TYPE 3 BINDER AND A 1" LIFT OF TYPE CF TOP.  APPROXIMATE AREA TO BE EXCAVATED IS 5,500 SQUARE FEET. 6. PLACE A 1  " TO 2" LIFT OF TYPE 3 BINDER OVER THE ENTIRE LOT SLOPING FROM ROUGHLY PLACE A 1  " TO 2" LIFT OF TYPE 3 BINDER OVER THE ENTIRE LOT SLOPING FROM ROUGHLY 12" TO 2" LIFT OF TYPE 3 BINDER OVER THE ENTIRE LOT SLOPING FROM ROUGHLY WEST TO EAST (SHEDDING WATER INTO THE GRASSY AREA BETWEEN THE PARKING LOT AND RIVER).  TOTAL AREA EQUALS APPROXIMATELY 49,500 SQUARE FEET. 7. PLACE A  " TO 1" LIFT OF TYPE 6F TOP FOLLOWING THE SAME SLOPE AS THE BINDER LAYER. PLACE A  " TO 1" LIFT OF TYPE 6F TOP FOLLOWING THE SAME SLOPE AS THE BINDER LAYER. 12" TO 1" LIFT OF TYPE 6F TOP FOLLOWING THE SAME SLOPE AS THE BINDER LAYER. 8. MARK PAVEMENT WITH WATER BORNE TRAFFIC PAINT AS SHOWN ON THE DRAWINGS. MARK PAVEMENT WITH WATER BORNE TRAFFIC PAINT AS SHOWN ON THE DRAWINGS. 9. SEAL ALL EDGES WITH ASPHALT CEMENT WHERE NEW ASPHALT MEETS EXISTING ASPHALT AND SEAL ALL EDGES WITH ASPHALT CEMENT WHERE NEW ASPHALT MEETS EXISTING ASPHALT AND WHERE NEW ASPHALT MEETS CONCRETE. 10. BACK UP EDGE OF ASPHALT ALONG EAST END OF LOT WITH TOPSOIL IF NEEDED. BACK UP EDGE OF ASPHALT ALONG EAST END OF LOT WITH TOPSOIL IF NEEDED. 11. RESTORE, TOP SOIL AND SEED ANY DISTURBED LAWN AREAS.RESTORE, TOP SOIL AND SEED ANY DISTURBED LAWN AREAS.
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