



01	CHANGED DUCT LAYOUT AND ADDED INFORMATION TO VAV TABLE	5/30/12
No	REVISION	DATE

## RENOVATE BUILDING 48 ADHC BATHROOMS

APPROVED SERVICE LINE DIRECTOR	DATE	APPROVED INFECTION CONTROL NURSE	DATE
APPROVED DESIGN COORDINATOR	DATE	APPROVED PATIENT SAFETY	DATE
APPROVED PROJECTS SECTION MANAGER	DATE	APPROVED CHIEF OF POLICE	DATE
APPROVED DIRECTOR FMS	DATE	APPROVED SAFETY MANAGER	DATE

DRAWING TITLE	DATE
BUILDING 48 HVAC	
APPROVED CHIEF OF STAFF	DATE
APPROVED MEDICAL CENTER DIRECTOR	DATE

PROJECT TITLE	DATE
BUILDING 48 ADULT DAY HEALTHCARE BATHROOM RENOVATION	06/21/11
PROJECT NO.	656-12-215
DRAWING NO.	05
DATE	05/30/12
LOCATION	VIA MEDICAL CENTER ST. CLOUD, MN 56303
SCALE	1/8" = 1'-0"
FILE	05
DATE	05/30/12

