WORK SITE

Drawing No. Number TltIe .
G 001 1of 2 _' COVER SHEET
A101  20f2 '_  Elevation and Plan
750,000 Gal Water Tower - o
@)
503
320
i) 322
D | | General Notes.
' 1. GCTO VERIFY BASE BUILDING AS BUILT CONDITIONS PRIOR TO PROCEEDING WITH WORK AND IMMEDIATELY NOTIFY VAMC
. ' _ REPRESENTATIVE OF ANY CONDITIONS CONTRARY TO THOSE SHOWN OR INFERRED ON THE DRAWINGS. -
2. WORK TO BE PERFORMED IN ACCORDANCE WITH THE RULES AND REGULATIONS OF GOVERNMENTAL AGENCIES HAVING
JURISDICTION AND SHALL CONFORM TOALL FEDERAL CONSTRUCTION, SAFETY AND SANITARY LAWS, CODES, STATUTES
326 _ AND ORDINANCES.
\ 3. MANUFACTURER NAMES AND PRODUCTS ARE INDICATED ON DRAWINGS TO INDICATE MINIMUM PERFORMANCE CRITERIA.
EQUALS OR COMPARABLES CAN BE SUBMITTED FOR REVIEW DURING THE SUBMITTAL PROCESS. _
4.  THE GENERAL CONTRACTOR SHALL COMPLY WITH THE BUILDING RULES AND REGULATIONS FOR WORKING HOURS FOR
CONSTRUCTION AND DEMOLITION OPERATIONS, USE OF LOADING DOCKS AND ELEVATORS DELIVERY AND HANDLING OF
MATERIAL AND RUBBISH REMOVAL.

330 _ 5.  ALL LUMBER, WOOD GROUNDS, NAILERS AND BLOCKING CONCEALED IN WALLS OR LOCATED IN CEILING PLENUMS SHALL BE
FIRE-RETARDANT TREATED.

6. EXTREME CARE SHALL BE EXERCISED IN CUTTING, DRILLING OR ANCHORING TO THE EXISTING STRUCTURE. IF ANY
DETERIORATION OR DAMAGE TO THE EXISTING STRUCTURE OCCURS OR IS OBSERVED DURING DEMOL_ITION OPERATIONS, IT
SHALL BE REPORTED TO THE VAMC REPRESENTATIVE

7. CONTRACTOR TO COORDINATE ISOLATION OF SMOKE DETECTORS AND FIRE ALARM DEVICES WITH COTR PRIOR TO START

] OF DEMOLITION.
8. MANDATORY INFECTION CONTROL/CONSTRUCTION EVALUATION:
L] A. OBTAIN INFECTION CONTROL DOCUMENTS AND START WORK PERMIT BEFORE CONSTRUCTION BEGINS.
B. ISOLATE HVAC SYSTEM IN AREAS:WHERE WORK IS BEING DONE TO PREVENT CONTAMINATION OF DUCT SYSTEM.
C. COMPLETE ALL CRITICAL TEMPGRARY BARRIERS OR IMPLEMENT CONTROL CUBE METHOD BEFORE CONSTRUCTION
BEGINS
D. MAINTAIN NEGATIVE AIR PRESSURE WITHIN WORK SITE UTILIZING HEPA EQUIPPED AIR FILTRATION UNITS.
E. DO NOT REMOVE TEMPORARY BARRIERS FROM WORK AREA UNTIL COMPLETE PROJECT IS INSPECTED BY VAMC SAFETY
REPRESENTATIVES.
F. SEAL ALL HOLES, PIPES, CONDUITS AND PUNCTURES APPROPRIATELY.
G. VAGUUM WORK AREA WITH HEPA FILTERED VACUUMS.
H. CONTAIN CONSTRUCTION WASTE BEFORE TRANSPORT IN TIGHTLY COVERED CONTAINERS,
H. SEAL AND CLEAN TRANSPORT RECEPTACLES OR GARTS.
D 329 9. WET MOP AREA WITH DISINFECTANT.

2094 2098 IR 31113|< j 411 |3 | SAFETY

1. THE VA MEDICAL CENTER IS AN OSHA INSPECTED WORK SITE AND CONTRACTORS ARE

2118 | 313 413 1 © SUBJECTED TO FOLLOW ALL VA AND OSHA SAFETY RULES, REGULATIONS AND STANDARDS.
:| ! 504 2. CONTRACTOR IS REQUIRED TO PROVIDE FALL = PROTECTION FOR HIS EMPLOYEES. A FALL
415 11 PROTECTION PLAN SHOULD BE ESTABLISHED AND SUBMITTED TO THE VA.

3. THE CONTRACTOR IS TO PROTECT PATIENTS, VISITORS AND EMPLOYEES FROM FALLING
DEBRIS FOR THE DURATION OF THIS PROJECT. ‘

— e LB e S ~ SECURITY | |

— r ( a )¢ m GENERAL CONTRACTOR'S EMPLOYEES SHALL NOT ENTER THE PROJECT SITE WITHOUT
| 505 333 APPROPRIATE BADGE. CONTRACTORS MUST OBTAIN ID BADGES IN ACCORDANCE WITHMEDICAL | | |
CENTER MEMORANDUM (MCM) 05-04 “PERSONNEL SUITABILITY AND SECURITY PROCEDURES, THEY | | |
MAY ALSO BE SUBJECT TO INSPECTION OF THEIR PERSONAL EFFECTS WHEN ENTERING OR"-L_EAVING
THE PROJECT SITE. N R
'PREBID INSPECTION/ WORK SITE 2. CALL ENGINEERING OFFICE AT 304-263-0811 || 9 1€ Project Til = .
~INSPECTION: EXT. 3381 TO SCHEDULE SITE VISIT. ALL VISITS o Water TOWer Repalntlng =02
—| 1. ALL PROSPECTIVE BIDDERS SHOULD ARE TO BE ESCORTED DUE TO SECURITY. COVER SHEET £ < -
“INSPECT THE WORK SITE PRIOR TO THE 3. CONTRACTOR TO VERIFY ALL DIMENSIONS £ o .
BID OPENING TO TAKE AND VERIFY AND SQUARE FOOTAGES PROVIDED. | B S NS S =5 5 .
'DIMENSIONS VERIFY SITE CONDITIONS,  |[Approved: Building Number _ Checked || Drawn 8% .
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