

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			BPA NO.		1. CONTRACT ID CODE		PAGE 1		OF PAGES 9			
2. AMENDMENT/MODIFICATION NUMBER A00001			3. EFFECTIVE DATE 06-09-2017		4. REQUISITION/PURCHASE REQ. NUMBER			5. PROJECT NUMBER (if applicable) None				
6. ISSUED BY CODE Department of Veterans Affairs Purchasing & Contracting Michael E. DeBakey VA Medical Center 2002 Holcombe BLVD Houston TX 77030 4298			7. ADMINISTERED BY (If other than Item 6) CODE Department of Veterans Affairs Purchasing & Contracting Michael E. DeBakey VA Medical Center 2002 Holcombe BLVD Houston TX 77030 4298									
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) To all Offerors/Bidders						(X)	9A. AMENDMENT OF SOLICITATION NUMBER VA256-17-R-0758					
							9B. DATED (SEE ITEM 11) X 06-08-2017					
							10A. MODIFICATION OF CONTRACT/ORDER NUMBER					
							10B. DATED (SEE ITEM 13)					
CODE						FACILITY CODE						
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS												
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.												
12. ACCOUNTING AND APPROPRIATION DATA (If required) See CONTINUATION Page												
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.												
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.											
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).											
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:											
	D. OTHER (Specify type of modification and authority)											
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u> 1 </u> copies to the issuing office.												
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) RE: Amendment to Add CLIN, and Revise B.3 (1) SOW to add inspection, maintenance, repair, service, and testing for 42 ea Medium Voltage Breakers, including ATS Breakers, Distribution Breakers, Generator Breakers, Tie-Breakers, and Spare Breakers for the Electrical Distribution System in Combined Heat and Power Plant. 1. CLIN 0003 is now add to B.2 Price/ Cost Schedule of the Solicitation 2. CLIN 1003 is now add to B.2 Price/ Cost Schedule of the Solicitation 3. CLIN 2003 is now add to B.2 Price/ Cost Schedule of the Solicitation 4. CLIN 3003 is now add to B.2 Price/ Cost Schedule of the Solicitation 5. CLIN 4003 is now add to B.2 Price/ Cost Schedule of the Solicitation Please see attached A. 1 Price/ Cost Schedule. All other terms remain unchanged.												
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.												
15A. NAME AND TITLE OF SIGNER (Type or print)					16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)							
					Anthony Marion Contracting Officer							
15B. CONTRACTOR/OFFEROR					15C. DATE SIGNED			16B. UNITED STATES OF AMERICA			16C. DATE SIGNED	
(Signature of person authorized to sign)								BY (Signature of Contracting Officer)				

CONTINUATION PAGE

A.1 PRICE/COST SCHEDULE

ITEM INFORMATION

ITEM NUMBER	DESCRIPTION OF SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Provide all labor, material and equipment to perform maintenance testing and repairs to GE-Zenith Paralleling Switchgear, Emergency Distribution and Generator Breakers and GE-Zenith Automatic Transfer Contract Period: Base POP Begin: 07-01-2017 POP End: 06-30-2018	12.00	MO		
0002	The contractor shall provide (4 seats), 40 Hour, Ge-Zenith advanced factory training classes at an authorized Manufacturer's training site or provide equivalent onsite training at MEDVAMC for 4 VA electricians. Training shall cover trouble-shooting and repairing GE-Zenith Automatic Transfer Switches and Paralleling Switch Gear. Contract Period: Base POP Begin: 07-01-2017 POP End: 06-30-2018	4.00	EA		
0003	Contractor shall perform inspection, maintenance, repair, service, and testing for 42 each Medium Voltage	12.00	MO		

Breakers, including ATS
Breakers, Distribution
Breakers, Generator
Breakers, Tie-Breakers,
and Spare Breakers for
the Electrical
Distribution System in
Combined Heat and
Power Plant including
all labor, material, and
equipment at the
Michael E. Debakey VA
Medical
Center(MEDVAMC),
2002 Holcombe Blvd,
Houston TX 77030.
Contract Period: Base
POP Begin: 07-01-2017
POP End: 06-30-2018

1001	Provide all labor, material and equipment to perform maintenance testing and repairs to GE-Zenith Paralleling Switchgear, Emergency Distribution and Generator Breakers and GE-Zenith Automatic Transfer Contract Period: Option 1 POP Begin: 07-01-2018 POP End: 06-30-2019	12.00	MO	_____	_____
1002	The contractor shall provide (1 seats), 40 Hour, Ge-Zenith advanced factory training classes at an authorized Manufacturer's training site or provide equivalent onsite training at MEDVAMC for 1 VA electricians. Training shall cover trouble-shooting and repairing GE-Zenith Automatic Transfer Switches and Paralleling Switch Gear.	12.00	MO	_____	_____

Contract Period: Option
1
POP Begin: 07-01-2018
POP End: 06-30-2019

1003	Contractor shall perform inspection, maintenance, repair, service, and testing for 42 each Medium Voltage Breakers, including ATS Breakers, Distribution Breakers, Generator Breakers, Tie-Breakers, and Spare Breakers for the Electrical Distribution System in Combined Heat and Power Plant including all labor, material, and equipment at the Michael E. Debakey VA Medical Center(MEDVAMC), 2002 Holcombe Blvd, Houston TX 77030. Contract Period: Option 1 POP Begin: 07-01-2018 POP End: 06-30-2019	12.00	MO	_____	_____
2001	Provide all labor, material and equipment to perform maintenance testing and repairs to GE-Zenith Paralleling Switchgear, Emergency Distribution and Generator Breakers and GE-Zenith Automatic Transfer Contract Period: Option 2 POP Begin: 07-01-2019 POP End: 06-30-2020	12.00	MO	_____	_____
2002	The contractor shall provide (1 seats), 40 Hour, Ge-Zenith advanced factory training classes at an	1.00	EA	_____	_____

authorized
 Manufacturer's training
 site or provide
 equivalent onsite
 training at MEDVAMC
 for 1 VA electricians.
 Training shall cover
 trouble-shooting and
 repairing GE-Zenith
 Automatic Transfer
 Switches and Paralleling
 Switch Gear.
 Contract Period: Option
 2
 POP Begin: 07-01-2019
 POP End: 06-30-2020

2003	Contractor shall perform inspection, maintenance, repair, service, and testing for 42 each Medium Voltage Breakers, including ATS Breakers, Distribution Breakers, Generator Breakers, Tie-Breakers, and Spare Breakers for the Electrical Distribution System in Combined Heat and Power Plant including all labor, material, and equipment at the Michael E. Debakey VA Medical Center(MEDVAMC), 2002 Holcombe Blvd, Houston TX 77030. Contract Period: Option 2 POP Begin: 07-01-2019 POP End: 06-30-2020	12.00	MO		
3001	Provide all labor, material and equipment to perform maintenance testing and repairs to GE-Zenith Paralleling Switchgear, Emergency Distribution and Generator Breakers and GE-Zenith Automatic	12.00	MO		

Transfer
Contract Period: Option
3
POP Begin: 07-01-2020
POP End: 06-30-2021

3002	The contractor shall provide (1 seats), 40 Hour, Ge-Zenith advanced factory training classes at an authorized Manufacturer's training site or provide equivalent onsite training at MEDVAMC for 1 VA electricians. Training shall cover trouble-shooting and repairing GE-Zenith Automatic Transfer Switches and Paralleling Switch Gear. Contract Period: Option 3 POP Begin: 07-01-2020 POP End: 06-30-2021	1.00	EA		
3003	Contractor shall perform inspection, maintenance, repair, service, and testing for 42 each Medium Voltage Breakers, including ATS Breakers, Distribution Breakers, Generator Breakers, Tie-Breakers, and Spare Breakers for the Electrical Distribution System in Combined Heat and Power Plant including all labor, material, and equipment at the Michael E. Debakey VA Medical Center(MEDVAMC), 2002 Holcombe Blvd, Houston TX 77030. Contract Period: Option 3 POP Begin: 07-01-2020	12.00	MO		

POP End: 06-30-2021

4001	Provide all labor, material and equipment to perform maintenance testing and repairs to GE-Zenith Paralleling Switchgear, Emergency Distribution and Generator Breakers and GE-Zenith Automatic Transfer Contract Period: Option 4 POP Begin: 07-01-2021 POP End: 06-30-2022	12.00	MO	_____	_____
4002	The contractor shall provide (1 seats), 40 Hour, Ge-Zenith advanced factory training classes at an authorized Manufacturer's training site or provide equivalent onsite training at MEDVAMC for 1 VA electricians. Training shall cover trouble-shooting and repairing GE-Zenith Automatic Transfer Switches and Paralleling Switch Gear. Contract Period: Option 4 POP Begin: 07-01-2021 POP End: 06-30-2022	1.00	EA	_____	_____
4003	Contractor shall perform inspection, maintenance, repair, service, and testing for 42 each Medium Voltage Breakers, including ATS Breakers, Distribution Breakers, Generator Breakers, Tie-Breakers, and Spare Breakers for the Electrical Distribution System in	12.00	MO	_____	_____

Combined Heat and
Power Plant including
all labor, material, and
equipment at the
Michael E. DeBakey VA
Medical
Center(MEDVAMC),
2002 Holcombe Blvd,
Houston TX 77030.
Contract Period: Option
4
POP Begin: 07-01-2021
POP End: 06-30-2022

GRAND TOTAL _____

- i. Based on the total estimated value of the order, the government is seeking price discounts from contractors.
- ii. Prior to exercising any option, the Contracting Officer will ensure that it is still in the governments best interest, with price and other factors considered.
- iii. "Any extension, in accordance with FAR 52.217-8, shall utilize the rates in effect under the contract each time an option is exercised for the period being exercised" as 52.217-8 can be exercised at times other than just following option 4.
- iv. Options: The Government will evaluate proposals for award purposes by adding the total price for all options to the total price of the basic requirement. The Government may determine that an offer is unacceptable if the option prices are mathematically and materially unbalanced. Evaluation of options shall not obligate the Government to exercise the option(s). As part of price evaluation the Government will evaluate its option to extend services (see FAR Clause 52.217-8) by adding one-half of the offeror's final option period prices to the offeror's total price. Thus, the offeror's total price for the purpose of evaluation will include the base period, 1st option, 2nd option, 3rd option, 4th option, and ½ of the 4th option. As indicated in FAR 52.217-8 the government will have the option provision to extend the performance of the contract up to an additional 6 months when the contractor is provided written notice. Thus, providing separate pricing for the optional six-month extension period is not required.

SOW CHANGE: B.3 STATEMENT OF WORK

Current:

1. Contractor shall provide all labor, materials, equipment, etc. as required for annual preventive maintenance, inspection, testing and repairs of GE-Zenith automatic transfer switches (ATS) and GE-Zenith paralleling switchgear located at the VA Medical Center in Houston, TX. Automatic transfer switch and switchgear locations are identified on Attachment 1. The contractor shall provide GE-Zenith factory certified field engineers with at least 10 years of experience with GE-Zenith vintage equipment. Contractor shall provide original factory or OEM approved parts and provide labor to install, retest and recalibrate. All repair operations shall be recorded and summarized in a contractor provided preventive maintenance, inspection and testing report.

REVISED/AMENDED CHANGED TO NOW READ:

Contractor shall provide all labor, materials, equipment, etc. as required for annual preventive maintenance, inspection, testing and repairs of GE-Zenith automatic transfer switches (ATS) and GE-Zenith paralleling switchgear located at the VA Medical Center in Houston, TX. Automatic transfer switch and switchgear locations are identified on Attachment 1. The contractor shall provide GE-Zenith factory certified field engineers with at least 10 years of experience with GE-Zenith vintage equipment. Contractor shall provide original factory or OEM approved parts and provide labor to install, retest and recalibrate. All repair operations shall be recorded and summarized in a contractor provided preventive maintenance, inspection and testing report.

Contractor shall perform inspection, maintenance, repair, service, and testing for 42 each Medium Voltage Breakers, including ATS Breakers, Distribution Breakers, Generator Breakers, Tie-Breakers, and Spare Breakers for the Electrical Distribution System in Combined Heat and Power Plant including all labor, material, and equipment in at the Michael E. Debakey VA Medical Center(MEDVAMC), 2002 Holcombe Blvd, Houston TX 77030.