



FINAL CONSTRUCTION DOCUMENTS	06/10/11
100% REVIEW SUBMISSION (NOT FOR CONSTRUCTION)	04/11/11
75% REVIEW SUBMISSION (NOT FOR CONSTRUCTION)	02/03/11
75% REVIEW SUBMISSION (NOT FOR CONSTRUCTION) - COST ESTIMATE	01/19/11
35% REVIEW SUBMISSION (NOT FOR CONSTRUCTION)	11/22/10
Revisions:	Date

**TYPICAL VERTICAL BRICK CONSTRUCTION JOINTS:**

**KJMW ENGINEERING CONSULTANTS**  
Mechanical/Electrical/Plumbing Engineer  
632 26TH AVENUE  
ROCK ISLAND, ILLINOIS 61201  
309.788.0673 Telephone  
309.786.5967 Fax

**TERRACON**  
Geotechnical Engineer  
2640 12TH STREET SW  
CEDAR RAPIDS, IOWA 52404  
319.366.8321 Telephone  
319.366.0032 Fax

**GRAEF**  
Civil Engineer/Landscape Architect  
332 SOUTH MICHIGAN, SUITE 1400  
CHICAGO, ILLINOIS 60604-4567  
312.582.2020 Telephone  
312.939.7014 Fax

**WALKER PARKING CONSULTANTS**  
Structural Engineer  
505 DAVIS ROAD  
ELGIN, ILLINOIS 60123  
847.697.2640 Telephone  
847.697.7439 Fax

**FAITHFUL+GOULD**  
Cost Management  
222 SOUTH RIVERSIDE PLAZA, SUITE 2240  
CHICAGO, ILLINOIS 60606  
312.612.6319 Telephone  
312.655.9037 Fax

**ARCHITECT:**  
**Loebl Schlossman & Hackl**  
Architecture • Planning • Interiors  
233 North Michigan Avenue  
Suite 3000  
Chicago, Illinois 60601  
312.565.1800 Telephone  
312.565.3912 Facsimile  
www.lshdesign.com

Drawing Title  
**NE STAIR 1 - SECTIONS**

Approved: Project Director  
**Iowa City VA Healthcare System**  
Department of Veterans Affairs Medical Center

Project Title  
**400 CAR PARKING GARAGE**

Location  
**IOWA CITY, IA**

Date  
06/10/2011

Checked  
PS/JP

Drawn  
DM

Project Number  
**636-402**

Building Number  
**43**

Drawing Number  
**A15**

Dwg 48 of 152

Office of  
Construction  
and Facilities  
Management

Department of  
Veterans Affairs