


1 BASEMENT PLAN - BUILDING 1
SCALE: 1/16"=1'-0"

- NOTES:**
- CONTRACTOR SHALL PROVIDE OPEN CABLE J-HOOK SUPPORTS AT A MAXIMUM SPACING OF 5' INTERVALS FOR COMPLETE PATHWAY WHERE EXISTING CABLE TRAY MAY NOT BE UTILIZED.
- KEYNOTES:**
- T.C. SHALL PROVIDE WATER TIGHT DUCT SEALS (TYCO TDUX OR APPROVED EQUAL) FOR THE TELECOMMUNICATIONS CONDUIT PENETRATING THE WALL IN THIS LOCATION.
 - (1) 4" CONDUIT TO PARKING GARAGE TELECOM ROOM A-105. REFER TO 6/43-68 FOR CONDUIT ROUTING INFORMATION. T.C. SHALL PROVIDE AND INSTALL (2) 3-CELL MAX CELL INNER DUCTS IN THE DEDICATED TELECOMMUNICATIONS CONDUIT. INSTALL FIBER AND COPPER CABLE IN EACH CELL LEAVING 3-CELLS FOR FUTURE.
 - CONTRACTOR SHALL PROVIDE AND INSTALL (2) VERTICAL 4" SLEEVES FROM TR-2, TELECOM ROOM BW-100, TO TR-3, TELECOM ROOM 1W-100.
 - CONTRACTOR SHALL PROVIDE (2) HORIZONTAL 4" SLEEVES IN THIS LOCATION FOR BACKBONE CABLEING.




2 FIRST FLOOR PLAN - BUILDING 1
SCALE: 1/16"=1'-0"

- NOTES:**
- CONTRACTOR SHALL PROVIDE OPEN CABLE J-HOOK SUPPORTS AT A MAXIMUM SPACING OF 5' INTERVALS FOR COMPLETE PATHWAY WHERE EXISTING CABLE TRAY MAY NOT BE UTILIZED.
- KEYNOTES:**
- SLEEVE VERTICAL PENETRATION LOCATION. REFER TO 1/43-78 FOR ADDITIONAL INFORMATION.
 - CONTRACTOR SHALL TERMINATE THE MULTIMODE FIBER IN THIS LOCATION IN EXISTING FIBER DISTRIBUTION CABINETS. COORDINATE WITH OWNER ON FINAL TERMINATION LOCATION. PROVIDE ALL REQUIRED ADAPTER PANELS FOR EXISTING CABINETS.
 - CONTRACTOR SHALL TERMINATE THE SINGLE-MODE FIBER IN THIS LOCATION IN NEW FIBER DISTRIBUTION CABINETS. COORDINATE WITH OWNER ON FINAL TERMINATION LOCATION. PROVIDE ALL REQUIRED ADAPTER PANELS FOR CABINETS.
 - CONTRACTOR SHALL INSTALL COPPER PROTECTOR PANEL IN THIS LOCATION AND SHALL TERMINATE BACKBONE COPPER ON WALL IN EXISTING SIX BLOCK WALL FIELD. PROVIDE ALL REQUIRED SIX TERMINATION BLOCKS FOR A COMPLETE INSTALLATION.
 - CONTRACTOR SHALL INSTALL (3) CCTV MONITORS ON WALL. CONTRACTOR SHALL PROVIDE ALL REQUIRED MOUNTING HARDWARE AND VIDEO CABLEING TO CCTV PC'S LOCATED IN THE EXISTING CCTV CABINET.
 - CONTRACTOR SHALL INSTALL (3) CCTV PC'S IN NEW CCTV CABINET. CONTRACTOR SHALL PROVIDE A RACK MOUNTABLE SHELF AND ALL REQUIRED HARDWARE FOR A COMPLETE INSTALLATION.
 - CONTRACTOR SHALL INSTALL (3) NETWORK VIDEO RECORDERS IN NEW CCTV CABINET. CONTRACTOR SHALL PROVIDE A RACK MOUNTABLE SHELF AND ALL REQUIRED HARDWARE, SOFTWARE, LICENSES, AND NETWORK CONNECTIONS FOR A COMPLETE INSTALLATION.
 - CONTRACTOR SHALL PROVIDE AND INSTALL (1) (SC-FR-1) COORDINATE WITH OWNER ON LOCATION OF EQUIPMENT RACK. PROVIDE ALL MOUNTING HARDWARE TO FASTER THE RACK TO THE FLOOR AND WALL.
 - LOCATION OF NEW SC-FR-2 COORDINATE WITH OWNER ON RACK LOCATION PRIOR TO INSTALLATION. REFER TO 4/43-78 FOR ADDITIONAL INFORMATION.
 - CONTRACTOR SHALL PROVIDE (1) 4" HORIZONTAL SLEEVE IN THIS LOCATION FOR CABLEING


3 EQUIPMENT RACK ELEVATION (TR/1) PARKING GARAGE
NO SCALE

- KEYNOTES:**
- CONTRACTOR SHALL INSTALL ALL CABLEING FROM EACH CAMERA AND OUTLET AND TERMINATE IN PATCH PANEL. CABLEING FROM SAME OUTLET SHALL NOT SPAN MODULAR PORTS.



4 EQUIPMENT RACK ELEVATION SECURITY ROOM EQUIPMENT HEADEND
NO SCALE

- KEYNOTES:**
- TERMINATE (4) PAIRS PER PORT. LEAVE THE 25TH PAIRS IN EACH BINDER COILED FOR FUTURE TERMINATION.



--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--