



GENERAL NOTES: (THIS SHEET ONLY)

- BID DEDUCT NO. 5
 - REMOVE HATCHED DUCT, VAV, HW PIPING AND CONTROLS.
 - UNHATCHED VAV BOXES AND DUCT HEADERS TO REMAIN.
- BID DEDUCT NO. 6
 - REMOVE HATCHED DUCT, VAV, HW PIPING AND CONTROLS.
 - UNHATCHED VAV BOXES AND DUCT HEADERS TO REMAIN.

2 THIRD FLOOR PLAN - HVAC DUCTWORK PLAN - ALTERNATE NO. 5 & 6
1/8" = 1'-0"

CONSULTANTS:

AcoustiControl
Acoustical Engineer
2464 Taylor Road
Suite 214
Wildwood, MO 63040
314.436.9770

The Schachinger Group
Elevator
4255 Stoney Creek Drive
Fort Collins, CO 80525
953.698.2263

ARCHITECT/ENGINEERS:

CANNONDESIGN

1100 Clark Avenue
St. Louis, Missouri 63102
T: 314.241.6250
F: 314.241.2570

© CannonDesign 2017
All rights reserved. No part of this document may be reproduced or utilized in any form, without prior written authorization by the Cannon Corporation

Drawing Title

THIRD FLOOR PLAN - HVAC
DUCTWORK ALTERNATE PLAN - BID
DEDUCT NO. 5 & 6

Approved: Project Director

100% CONSTRUCTION DOCUMENTS - ISSUE FOR BID

Project Title

Harry S. Truman Memorial Veterans' Hospital
Expand Ambulatory Care Addition

Location

Columbia, Missouri

Date

JANUARY 13, 2017

Checked

Checker

Drawn

Author

Project Number

589-333
CANNON DESIGN PROJECT NO. 3850.06
Building Number

Drawing Number

MH-103.2A

Dwg. of

Office of
Construction
and Facilities
Management



Department of
Veterans Affairs