

Schedule of Deliverables

<u>Task</u>	<u>Item</u>	<u>Quantity</u>	<u>Delivery Date *</u>
Task One	Annual Respirator Fit Testing/Training	1155	September – December

<u>Deliverable No.</u>	<u>Item</u>	<u>Quantity</u>	<u>Delivery Date</u>
One	Each of the sites will be a separate deliverable. Contractor shall provide schedule of Respiratory Protection Training and Fit Testing.	1 per site	Within 14 business days after receiving names of employees to be fit test.
Two	Contractor shall provide weekly reports of completion for all sites listed in Section A.	1 per week	Weekly
Three	Contractor will provide completed training forms to VANCHCS Industrial Hygienist (see section C. 5.)	1 copy per person fit test	One week after actual fit test
Four	Contractor shall provide to the government a spreadsheet, in Excel format, that compares the names of staff who have received training vs. those that have not.	1 copy	One week after completion of each site.

*Subject to change based on feasibility