


A
B
C
D
E
F

P:\Projects\WU00039\Drawings\WU00039_JDP\CDs\PH-1B\03_X-3_Overall Site Plan-1B.dwg 3-21-12 08:44:26 AM MohellFreemanRJ

Revisions	Date



Carter-Burgess
A Wholly Owned Subsidiary of Jacobs
Consultants in Architecture, Engineering,
Planning, and the Environment
Sacramento Office
180 Promenade Circle, Suite 300
Sacramento, California 95834
(916) 925-3323 Fax (916) 925-1772

Subconsultant List	
DREYFUSS & BLACKFORD	3540 FOLSOM BOULEVARD, SACRAMENTO, CA 95816 (916) 453-1234
CAPITAL ENGINEERING CONSULTANTS	11020 SUN CENTER DRIVE, RANCHO CORDOVA, CA 95670 (916) 851-3500
ECOM ENGINEERING INC.	1796 TRIBUTE ROAD, SUITE 100 SACRAMENTO, CA (916) 641-5600
BUEHLER & BUEHLER STRUCTURAL ENGINEERS, INC.	600 Q STREET, STE. 200, SACRAMENTO, CA. 95811 (916) 443-0303
W.L. BURLE ENGINEERS, PA	111 S. WALNUT STREET, GREENVILLE, MS 38702 (662) 332-2619
AQUA ENGINEERING, INC.	4803 INNOVATION DRIVE, FORT COLLINS, CO 80525 (970) 229-9668
THE SIERRA WEST GROUP, LLC	2730 GATEWAY OAKS DRIVE, STE. 110 SACRAMENTO, CA. 95833 (916) 925-4000



NATIONAL
CEMETERY
ADMINISTRATION

Drawing Title
OVERALL SITE PLAN
Approved: Director, Office of Construction Management
Approved: Director, Project Management Service

Project Title		
LOUISIANA NATIONAL CEMETERY GRAVESITE EXPANSION PHASE 1B		
Building Number	Checked	Drawn
	WMR	RJMF
Location		
LOUISIANA NATIONAL CEMETERY ZACHARY, LOUISIANA		

Date:
MARCH 22, 2012
Project No.
870CM3023B
DRAWING NO.
X-3
Dwg. 3 of 137

ADD-ALTERNATE #4
P.O.W. Flag Area &
Memorial Walk

ADD-ALTERNATE #3
FLAG ASSEMBLY
AREA
Includes:
• Stage
• Staircase
• Paved Assembly
• Roadway
• Walkways
• Grading

Note: Base Bid Project
includes sidewalk from
Columbarium to paved
area around Flagpole.

P.I.C./
ADMINISTRATION
BUILDING

COMMITTAL
SHELTER 1
(EARLY TURN-OVER)

COLUMBARIUM

C1

15

PHASE-1A EXISTING
IMPROVEMENTS

1

2

DRIVE C

DRIVE C

BOULEVARD A

DRIVE E

DRIVE F

DRIVE C

FLOODPLAIN

STORM DRAINAGE
OUTFALL & DETENTION
BASIN (EXISTING)

PHASE-1B BOUNDARY

IN-GROUND CREMAINS SECTION

FUTURE PHASES

DRIVE B

DRIVE B

DRIVE E

FUTURE PHASES

PHASE-1B BOUNDARY

PHASE-1B BOUNDARY

ADD-ALTERNATE #1
MAINTENANCE
BUILDING
• Includes Septic
System

FUTURE WASH
BAY


ADD-ALTERNATE #2
BULK MATERIALS
STORAGE BUILDING

PHASE-1B
BOUNDARY

WETLAND

WETLAND

--- PHASE 1B LIMIT OF WORK
--- EARLY TURN-OVER AREA



CONSTRUCTION DOCUMENTS

CONSTRUCTION DOCUMENTS

A
B
C
D
E
F